

**FLORIDA DEPARTMENT OF TRANSPORTATION
District 7**

July 15, 2013

ADDENDUM NUMBER 4

TO: All Bid Package Holders

**PROJECT NAME: SR93A (I-75) from Manatee/Hillsborough County Line to
Progress/Bloomingtondale**

FINANCIAL PROJECT NUMBER: 410909-6-5201

RICT CONTRACT NO.: E7J03

COUNTIES: HILLSBOROUGH

BIDS TO BE RECEIVED: July 26, 2013 @ 2:30 PM

1. The Letting Date has been postponed from 2:30 p.m. on July 18, 2013 until Friday, July 26, 2013 at 2:30 pm.

Due to the Q&A website's inability to interact with other computer systems for this project, the letting date has been moved to July 26, 2013 @ 2:30 pm to allow bidders to review the addendums, ask any questions they may have, and receive answers within a reasonable amount of time before the letting. A new EBS and Amendment 001 file are available on the CPP Website. Thank you for your patience.

2. Revised Bidding Documents may be found on the CPP Website. Amendment file 001 may be found on the CPP Website or on the D7 Website.

**FAILURE TO ACKNOWLEDGE RECEIPT AND ACCEPTANCE OF THIS ADDENDUM WILL
RESULT IN DECLARING YOUR BID AS NON-RESPONSIVE.**

Approved by



John D. Ellis
District Contracts Administrator