

April 14, 2015

ADDENDUM NUMBER 1

TO: All Plans Holders

PROJECT: Milling and Resurfacing State Road 586 (Curlew Road)

FINANCIAL PROJECT NUMBER: 42714215201

DISTRICT CONTRACT NO: E7J91

COUNTIES: Pinellas

DATE OF LETTING: April 22, 2015 @ 2:30 p.m.

The following information constitutes Addendum Number 1 to the above referenced project:


This contract has been moved from the **April 8, 2015 letting** to the **April 22, 2015 letting**. A new EBS and Amendment file has been loaded in the District 7 Website and the CPP online ordering website.

A new Addendum and Plans Sheets are also in the CPP on-line Ordering System and the D7 Website

The purpose of the Addendum is to correct pay items and design issues in the plans resulting from pre-bid questions and answers.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM WHEN SUBMITTING YOUR BID. FAILURE TO ACKNOWLEDGE THE ADDENDUM MAY RESULT IN YOUR BEING DECLARED NON-RESPONSIVE.

Approved by



John D. Ellis
District Contracts Administrator