



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

11201 N. McKinley Drive
Tampa, FL 33612-6456

**JIM BOXOLD
SECRETARY**

December 17, 2015

ADDENDUM NUMBER 1

TO: All Plans Holders

PROJECT NAME: Skyway Corridor Asset Management Contract

FINANCIAL PROJECT NUMBER: 41259615203/41259617203

DISTRICT CONTRACT NO: E7L15

COUNTIES: Hillsborough, Manatee, Pinellas

The following changes have been made to the RFP you currently have for the subject project:

Page 11. The “maximum point” values in the “Criteria for Evaluation” chart have been updated. Please see attached sheet (page 11) showing new chart.

Page 13. The following changes were made in the RFP to Section 7 (a), **Quality Management Plan**, as follows:

- a. Quality Management Plan – The Proposer shall provide a quality management plan which explains the proposed management approach, and how he/she plans to achieve and maintain the high level of quality expected in this AM contract. This applies to all expected operations in the AM contract, including customer service, emergency response, inspection, and maintenance. Any specific techniques to be used should be addressed in the proposal.

Pages 13, 14. The following changes were made in the RFP to Section 7 (c), **Structure Inspection**:

- c. Structure Inspection –
 - 1. Describe your approach to the inspection of the following structural members:
 - a. Skyway Cable Stays, and their anchorages
 - b. Skyway segmental members, especially the PT system
 - c. Skyway segmental spans modular expansion joints
 - d. Skyway AASHTO girders, especially any with cracks

Please attach a copy of this Addendum in your Proposal as verification that you received it.

An updated RFP dated 12/16/15 is available for download in CPP.

If my office can be of further assistance please feel free to contact me by phone at (813) 975-6467 or by e-mail at carlos.valdes@dot.state.fl.us.

Sincerely,

Carlos Valdes
District Seven
District Contracts Administrator

CRITERIA FOR EVALUATION

Section	Max Points Attainable
1. Philosophy and Understanding	5
2. Work-Needs Analysis	5
3. Customer Service	5
4. Incident/Emergency Response/Management	5
5. Added Value	5
6. Past Performance	10
7. District-Selected Topics Max Sub Points	
a. Quality Management Plan	5
b. Scenarios & Situations	5
c. Structure Inspection	10
d. Structure Maintenance	10
e. Movable Bridge Management	
f. Bridge Surface Maintenance	
g. Rest Area Management	
h. Begin & End Contract Transition	
i. Safety & MOT & Lane Availability	
j. Management Team	
k. Existing Contract Management	
l. Strategy for Meeting MRP Criteria	
m. Strategy for non-MRP Activities	
n. Past and Proposed Innovations	10
o. Experience	10
p. Facility Location & Capabilities	5
q.	
r.	
District-Selected Topics Total Max Points (add a thru r)	55
8. Proposer-Selected Topics	10
TOTAL	100