FLORIDA DEPARTMENT OF TRANSPORTATION
PROPOSAL SUMMARY OF PAY ITEMS

PROPOSAL : E7G64 LEAD PROJECT : 40373115201 COUNTY : PINELLAS , MANDIST: 07
PROJECT(S): 40373115201 COUNTY/SECTION: 15150000 ,

0001 SUMMARY OF ROADWAY

PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40373115201		QUANTITY TOTAL
		0101- 1-	MOBILIZATION (40373115201)	LS	1.000		1.000
		0102- 1-	MAINTENANCE OF TRAFFIC (40373115201)	LS	1.000		1.000
		0102- 3-	COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	CY	697.000		697.000
T		0102- 14-	TRAFFIC CONTROL OFFICER	MH	72.000		72.000
		0102- 60-	WORK ZONE SIGN	ED	20934.000		20934.000
		0102- 74- 1	BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	ED	26703.000		26703.000
		0102- 76-	ADVANCE WARNING ARROW PANEL	ED	456.000		456.000
		0102- 77-	HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED	5160.000		5160.000
		0102- 78-	TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	EA	834.000		834.000
		0102- 99-	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED	346.000		346.000
		0102-107-	TEMPORARY TRAFFIC DETECTION, INTERSECT	DA	405.000		405.000
		0104- 18-	INLET PROTECTION SYSTEM	EA	76.000		76.000
		0107- 1-	LITTER REMOVAL	AC	60.340		60.340
		0107- 2-	MOWING	AC	60.340		60.340
		0109- 71- 3	FIELD OFFICE, 900 SQ FT	DA	255.000		255.000
		0110- 1- 1	CLEARING & GRUBBING (40373115201)	LS	1.000		1.000
		0110- 4-	REMOVAL OF EXISTING CONCRETE PAVEMENT	SY	465.000		465.000
		0160- 4-	TYPE B STABILIZATION	SY	160.000		160.000
		0285-709-	OPTIONAL BASE, BASE GROUP 09	SY	160.000		160.000
		0327- 70- 17	MILLING EXIST ASPH PAVT, 3 1/4" AVG DEPTH	SY	69434.000		69434.000
		0334- 1- 13	SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN	5860.300		5860.300
		0337- 7- 33	ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12	TN	5776.800		5776.800
			5,RUBBER				
		0339- 1-	MISCELLANEOUS ASPHALT PAVEMENT	TN	88.900		88.900
		0425- 1-325	INLETS, CURB, TYPE P-2, PARTIAL	EA	1.000		1.000
		0425- 6-	VALVE BOXES, ADJUST	EA	2.000		2.000
T		0425- 11-	DRAINAGE STRUCTURE MODIFY	EA	10.000		10.000
		0430- 94- 1	DESILTING PIPE, 0 - 24"	LF	4666.900		4666.900
		0430- 94- 2	DESILTING PIPE, 25 - 36"	LF	2222.600		2222.600
		0430- 94- 3	DESILTING PIPE, 37 - 48"	LF	1143.500		1143.500
		0430- 94- 4	DESILTING PIPE, 49 - 60"	LF	1666.100		1666.100
		0430-950-	DESILTING CONCRETE BOX CULVERT,	CY	3.200		3.200
T		0431- 1- 4	PIPE LINER, OPTIONAL MATERIAL, 49 - 60"	LF	610.000		610.000
T		0432- 3- 6	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 36"	EA	1.000		1.000
T		0432- 3- 9	CHEMICAL GROUT REPAIR, PIPE, NON-TEST, 54"	EA	1.000		1.000
		0520- 1- 7	CONCRETE CURB & GUTTER, TYPE E	LF	151.000		151.000
		0520- 1- 10	CONCRETE CURB & GUTTER, TYPE F	LF	937.000		937.000
		0520- 2- 1	CONCRETE CURB, TYPE A	LF	423.000		423.000
		0520- 5- 11	TRAFFIC SEPARATOR CONCRETE-TYPE I, 4' WIDE	LF	357.000		357.000
		0522- 1-	SIDEWALK CONCRETE, 4" THICK	SY	809.000		809.000
		0522- 2-	SIDEWALK CONCRETE, 6" THICK	SY	122.000		122.000
		0524- 1- 1	CONCRETE DITCH PAVT, NON REINFORCED, 3"	SY	216.000		216.000
		0527- 1-	DETECTABLE WARNING ON EXISTING WALKING SURFACE,	EA	115.000		115.000
			RETROFIT				

PROPOSAL : E7G64 LEAD PROJECT : 40373115201 COUNTY : PINELLAS , MANDIST: 07
PROJECT(S): 40373115201 COUNTY/SECTION: 15150000

0001 SUMMARY OF ROADWAY

PAY ITEMS CONTINUED

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40373115201		QUANTITY TOTAL
	0536- 1- 1	GUARDRAIL -ROADWAY	LF	162.500		162.500
	0536- 73-	GUARDRAIL REMOVAL	LF	37.500		37.500
	0536- 85- 24	GUARDRAIL END ANCHORAGE ASSEMBLY- PARALLEL	EA	1.000		1.000
	0538- 1-	GUARDRAIL RESET	LF	2489.730		2489.730
	0570- 1- 2	PERFORMANCE TURF, SOD	SY	390.000		390.000
	0710- 11-111	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	NM	7.079		7.079
	0710- 11-123	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	LF	4328.000		4328.000
	0710- 11-125	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	LF	3095.000		3095.000
	0710- 11-131	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP 6"	GM	9.700		9.700
	0710- 11-170	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA	120.000		120.000
	0710- 11-211	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	NM	4.878		4.878
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (40373115201)	LS	1.000		1.000

PROPOSAL : E7G64 LEAD PROJECT : 40373115201 COUNTY : PINELLAS , MANDIST: 07
PROJECT(S): 40373115201 COUNTY/SECTION: 15150000 ,

0002 SUMMARY OF SIGNING

PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40373115201		QUANTITY TOTAL
		0700- 20- 11	SINGLE POST SIGN, F&I, LESS THAN 12 SF	AS	32.000		32.000
		0700- 20- 12	SINGLE POST SIGN, F&I, 12-20 SF	AS	11.000		11.000
T		0700- 20- 19	SINGLE POST SIGN, F&I, NON - STANDARD	AS	7.000		7.000
		0700- 20- 40	SINGLE POST SIGN, RELOCATE	AS	15.000		15.000
		0700- 20- 60	SINGLE POST SIGN, REMOVE	AS	38.000		38.000
		0700- 21- 60	MULTI- POST SIGN, REMOVE	AS	2.000		2.000
		0700- 48- 60	SIGN PANELS, REMOVE	EA	15.000		15.000
		0705- 11- 3	DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	EA	36.000		36.000
		0706- 3-	RETRO-REFLECTIVE PAVEMENT MARKERS	EA	1073.000		1073.000
		0710- 11-190	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ISLAND NOSE	SF	41.000		41.000
		0710- 11-290	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLANDNOSE	SF	357.000		357.000
		0711- 11-111	THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	NM	3.852		3.852
		0711- 11-122	THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	LF	269.000		269.000
		0711- 11-123	THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	LF	2191.000		2191.000
		0711- 11-124	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	LF	104.000		104.000
		0711- 11-125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	LF	2569.000		2569.000
		0711- 11-131	THERMOPLASTIC, STANDARD, WHITE, SKIP, 6"	GM	5.139		5.139
		0711- 11-151	THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/6-10 GAP EXTENSION, 6"	LF	1017.000		1017.000
		0711- 11-160	THERMOPLASTIC, STANDARD, WHITE, MESSAGE	EA	1.000		1.000
		0711- 11-170	THERMOPLASTIC, STANDARD, WHITE, ARROW	EA	71.000		71.000
		0711- 11-211	THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	NM	2.525		2.525
		0711- 11-224	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	LF	124.000		124.000
		0711- 11-251	THERMOPLASTIC, STANDARD, YELLOW, DOTTED / GUIDELINE/6-10 GAP EXTENSION, 6"	LF	696.000		696.000

PROPOSAL : E7G64 LEAD PROJECT : 40373115201 COUNTY : PINELLAS , MANDIST: 07
PROJECT(S): 40373115201 COUNTY/SECTION: 15150000 ,

0003 SUMMARY OF SIGNALIZATION

PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40373115201		QUANTITY TOTAL
		0555- 1- 1	DIRECTIONAL BORE, LESS THAN 6"	LF	90.000		90.000
		0555- 1- 2	DIRECTIONAL BORE, 6" TO < 12"	LF	1398.000		1398.000
		0630- 1- 12	CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	LF	658.000		658.000
		0630- 1- 13	CONDUIT - SIGNALS, FURNISH & INSTALL, SAWCUT & PLACEUNDER EXISTING PAVEMENT	LF	108.000		108.000
		0632- 7- 1	CABLE, SIGNAL, FURNISH & INSTALL	PI	3.000		3.000
		0635- 1- 11	PULL & JUNCTION BOXES, F&I, PULL BOX	EA	35.000		35.000
		0639- 1- 12	SIGNALS, ELECTRICAL POWER SERVICE, OVERHEAD,METER FURNISHED BY CONTRACTOR	AS	1.000		1.000
		0649- 31-204	MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/O LUMINAIRE,ARM LENGTH 70.5	EA	2.000		2.000
		0649- 31-205	MAST ARM,F&I, WIND SPEED-130,SINGLE ARM,W/O LUMINAIRE,ARM LENGTH 78	EA	1.000		1.000
T		0649- 31-999	MAST ARM,F&I, CUSTOM WIND SPEED, CUSTOM ARM LENGTH(S)	EA	1.000		1.000
		0650- 51-311	TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	AS	18.000		18.000
		0653-191-	PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	AS	10.000		10.000
		0653-192-	PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	AS	8.000		8.000
		0659-101-	SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	EA	18.000		18.000
		0659-106-	SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	EA	54.000		54.000
		0659-107-	SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	EA	14.000		14.000
		0660- 2-101	LOOP ASSEMBLY- F&I, TYPE A	AS	13.000		13.000
		0660- 2-106	LOOP ASSEMBLY, F&I, TYPE F	AS	14.000		14.000
		0665- 13-	PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	EA	24.000		24.000
		0670- 5-410	TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA	AS	3.000		3.000
		0690- 10-	SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	EA	14.000		14.000
		0690- 20-	SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	EA	22.000		22.000
		0690- 31-	SIGNAL PEDESTAL REMOVAL	EA	3.000		3.000
		0690- 34-	COMPLETE POLE REMOVAL- DEEP	EA	4.000		4.000
		0690- 70-	DETECTOR PEDESTRIAN ASSEMBLY REMOVE	EA	22.000		22.000
		0690- 80-	SPAN WIRE ASSEMBLY, REMOVE	EA	1.000		1.000
		0690- 90-	CONDUIT & CABLING REMOVE	PI	3.000		3.000
		0690-100-	SIGNAL EQUIPMENT MISCELLANOUS REMOVE	PI	3.000		3.000
		0699- 1- 1	INTERNAL ILLUM SIGN, FURNISH & INSTALL, STREET NAME	EA	12.000		12.000
		0700- 48- 60	SIGN PANELS, REMOVE	EA	4.000		4.000
		0741- 70-111	TMS VEHICLE SENSOR, CLASS II, F&I, TYP 1, 1/2 LN	EA	12.000		12.000
		0745- 70- 12	TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	AS	12.000		12.000
		0746- 71-132	TMS CABINET,F&I, TYPE III, PEDESTAL MNT, 2 BACKPLANE	EA	1.000		1.000

FLORIDA DEPARTMENT OF TRANSPORTATION
PROPOSAL SUMMARY OF PAY ITEMS

PROPOSAL : E7G68 LEAD PROJECT : 41911515201 COUNTY : STATEWIDE , MANDIST: 07
PROJECT(S): 41911515201 COUNTY/SECTION: 15120000

0001 SUMMARY OF STRUCTURES

SPCT	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	PAY ITEMS 41911515201 BR # 150135	41911515201 BR # 150112	41911515201 BR # 150030
T		0401- 70- 5	RESTORE SPALLED AREAS, CONTRACTORS OPTION	CF	10.000	0.000	0.000
		0460- 1- 1	STRUCT STEEL- REHAB, CARBON	LB	1223.200	395.510	177.760
T		0465- 21-	MOVABLE BRIDGE OPERATOR	DA	10.000	0.000	0.000
T		0512- 1-	MOVABLE BRIDGE-CONTROL HOUSE, NEW (41911515201)	LS	1.000	0.000	0.000
T		0512- 1- 1	MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE (41911515201)	LS	1.000	0.000	0.000
		0561- 1-	COATING EXISTING STRUCTURAL STEEL (41911515201)	LS	0.000	0.000	1.000
		0561- 1-	COATING EXISTING STRUCTURAL STEEL (41911515201)	LS	1.000	0.000	0.000
		0561- 1-	COATING EXISTING STRUCTURAL STEEL (41911515201)	LS	0.000	1.000	0.000

FLORIDA DEPARTMENT OF TRANSPORTATION
PROPOSAL SUMMARY OF PAY ITEMS

PROPOSAL : E7G68 LEAD PROJECT : 41911515201 COUNTY : STATEWIDE , MANDIST: 07
PROJECT(S): 41911515201 COUNTY/SECTION: 15120000 ,

0001 SUMMARY OF STRUCTURES

PAY ITEMS

SPCTT	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT			QUANTITY TOTAL
		0401- 70- 5	RESTORE SPALLED AREAS, CONTRACTORS OPTION	CF			10.000
		0460- 1- 1	STRUCT STEEL- REHAB, CARBON	LB			1796.470
T		0465- 21-	MOVABLE BRIDGE OPERATOR	DA			10.000
T		0512- 1-	MOVABLE BRIDGE-CONTROL HOUSE, NEW (41911515201)	LS			1.000
T		0512- 1- 1	MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE (41911515201)	LS			1.000
		0561- 1-	COATING EXISTING STRUCTURAL STEEL (41911515201)	LS			1.000
		0561- 1-	COATING EXISTING STRUCTURAL STEEL (41911515201)	LS			1.000
		0561- 1-	COATING EXISTING STRUCTURAL STEEL (41911515201)	LS			1.000

FLORIDA DEPARTMENT OF TRANSPORTATION
PROPOSAL SUMMARY OF PAY ITEMS

PROPOSAL : E7G68 LEAD PROJECT : 41911515201 COUNTY : STATEWIDE , MANDIST: 07
PROJECT(S): 41911515201 COUNTY/SECTION: 15120000 ,

0002 SUMMARY OF ROADWAY

PAY ITEMS

S P C	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41911515201		QUANTITY TOTAL
		0101- 1-	MOBILIZATION (41911515201)	LS	1.000		1.000
		0102- 1-	MAINTENANCE OF TRAFFIC (41911515201)	LS	1.000		1.000
		0102- 60-	WORK ZONE SIGN	ED	4140.000		4140.000
		0102- 74- 1	BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	ED	2670.000		2670.000
		0102- 74- 2	BARRICADE, TEMPORARY, TYPE III, 6'	ED	300.000		300.000
		0102- 76-	ADVANCE WARNING ARROW PANEL	ED	150.000		150.000
		0102- 77-	HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED	600.000		600.000
		0102- 99-	PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	ED	192.000		192.000
		0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID (41911515201)	LS	1.000		1.000