EXHIBIT "C"
FEE RATES FOR
EMERGENCY DEBRIS REMOVAL SERVICES – CUT AND TOSS

Pre positioning (Per Crew) (Per Day) Do Not Bid	PCPD*	$1,950.00

*Pay parameters will be determined prior to pre-positioning call-up and will commence when Vendor's crews arrive at site.

Cut and Toss Debris Removal Crew

A.	Two Chainsaw Operators with Chainsaws	Per Hour	$_____
B.	The following equipment including operators may be needed (metal tracked vehicles are prohibited on paved roadway):		

- Front-end Loaders
- Bulldozers
- Knuckle Booms
- Mobile Cranes
- Excavators
- Bobcats/Tele-Handlers/Skid steers (Grapple or 4 in 1 bucket)
- Street Sweepers
- Bucket Trucks

Blended equipment cost for one (1) piece of equipment w/operator	Per Hour	$_____
C. Working Supervisor with Vehicle	Per Hour	$_____
Total Crew Rate (A+B+C)	**Per Hour**	**$_____**

Bid award will be based on the summed per crew hourly rates (A+B+C)

EXHIBIT C

PRE-EVENT SIGNALIZATION REPAIR / REPLACEMENT

Contractor Name _____ Vendor Number _____

PAY ITEM	DESCRIPTION	UNIT	QUANTITY	UNIT PRICE	EXTENDED PRICE
604 - 3 - 1	Timing Implementation, Controller	PI	200		0
630 - 1 - 11	Conduit - Signal, F&I, Above Ground	LF	500		0
630 - 1 - 12	Conduit - Signal, F&I, Underground	LF	500		0
630 - 1 - 13	Conduit - Signal, F&I, Under Pavement	LF	50		0
630 - 1 - 14	Conduit - Signal, F&I, Underground Jacked	LF	50		0
630 - 1 - 15	Conduit - Signal, F&I, Bridge Mount	LF	50		0
630 - 1 - 22	Conduit - Signal, Furnish, Underground	LF	50		0
632 - 7 - 1	Cable, Signal F&I	PI	250		0
633 - 121 - 1	Cable - Fiber Optic, F&I, Underground	LF	50		0
633 - 121 - 2	Cable - Fiber Optic, F&I, Underground	LF	50		0
633 - 122 - 1	Cable - Fiber Optic, F&I, Underground	LF	50		0
633 - 123 - 1	Cable - Fiber Optic, F&I, Underground	LF	50		0
633 - 123 - 2	Cable - Fiber Optic, F&I, Underground	LF	50		0
634- 411 -2	Span WireAssembly, F&I,2Wire	PI	150		0
634 - 411 - 3	Span Wire Assembly, F&I, 2 Wire, Fiberglass	PI	150		0

PAY ITEM	DESCRIPTION		QUANTITY	UNIT PRICE	EXTENDED PRICE
634 - 5 - 1	Span Wire Assembly, F&I	LF	700		0
635 - 1 - 11	Pull & Junction Boxes, F&I, Pull Box	EA	25		0
635 - 1 - 12	Pull & Junction Boxes, F&I, Aerial Box	EA	5		0
635 - 1 - 15	Pull & Junction Boxes, F&I, Fiber Optics	EA	5		0
635 - 1 - 16	Pull & Junction Boxes, F&I, Special	EA	2		0
639 - 1 - 11	Electrical Power Service, Overhead	AS	25		0
639 - 1 - 12	Electrical Power Service, Overhead	AS	25		0
639 - 1 - 13	Electrical Power Service, Overhead	AS	25		0
639 - 1 - 22	Electrical Power Service, Underground	AS	10		0
639 - 1 - 23	Electrical Power Service, Signals, Underground	AS	10		0
639 - 2 - 1	Electrical Service Wire	LF	500		0
639- 3 - 11	Electrical Service Disconnect, F&I, Pole Mount	EA	150		0
639 - 4 - 2	Emergency Generator	AS	150		0
641 - 11 - 136	Prest Conc Pole, F&I w/ Foundation, Type N-II, 36'	EA	15		0
641 - 14 - 138	Prest Conc Pole, F&I, 38' Type N-V	EA	5		0
641 - 14 - 140	Prest Conc Pole, F&I, 40' Type N-V	EA	5		0
641 - 16 - 140	Prest Conc Pole, F&I, 40' Type N-VII	EA	100		0

PAY ITEM	DESCRIPTION		QUANTITY	UNIT PRICE	EXTENDED PRICE
641 - 17 - 154	Prest Conc Pole, F&I w/ Foundation, 54' Type N-VIII	EA	100		0
641 - 17 - 156	Prest Conc Pole, F&I w/ Foundation, 56' Type N-VIII	EA	100		0
641 - 17 - 158	Prest Conc Pole, F&I w/ Foundation, 58' Type N-VIII 2	EA	50		0
641 - 17 - 160	Prest Conc Pole, F&I w/ Foundation, 60' Type N-VIII	EA	25		0
641 - 41 - 112	PrestConc Pole, F&I, Direct Burial, 12'	EA	2		0
641 - 41 - 114	Prest Conc Pole, F&I, Direct Burial, 14'	EA	2		0
641 - 45 - 144	Prest Conc Pole, F&I, Direct Burial, Tupe N-VI, 44'	EA	4		0
641 - 45 - 146	Prest Conc Pole, F&I, Direct Burial, Tupe N-VI, 46'	EA	4		0
641 - 46 - 146	Prest Conc Pole, F&I, Direct Burial, Tupe N-VII, 46'	EA	6		0
641 - 46 - 148	Prest Conc Pole, F&I, Direct Burial, Tupe N-VII, 48'	EA	25		0
641 - 46 - 152	Prest Conc Pole, F&I, Direct Burial, Tupe N-VII, 52'	EA	25		0
641 - 46 - 156	Prest Conc Pole, F&I, Direct Burial, Tupe N-VII, 56'	EA	25		0
641 - 50 -	Prest Conc Pole, Install, Direct Burial	EA	25		0
649- 411 -001	M/Arm, F&I/HL, Sgl Arm w/o Lum, 1st Arm- B1,2ndArm-None-Q1	EA	1		0
649 - 413 - 002	M/Arm, F&I/HL, Sgl Arm w/o Lum, 1st Arm- B3, 2nd Arm-None-Q2	EA	1		0
649 - 415 - 003	M/Arm, F&I/HL, Sgl Arm w/o Lum, 1st Arm-B5, 2nd-0, Pole-Q3	EA	1		0
649 - 416 - 004	M/Arm, F&I/HL, Sgl Arm w/o Lum, 1st Arm-B6, 2nd-0, Pole-Q4	EA	1		0

PAY ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	EXTENDED PRICE
649 - 417 - 006	M/Arm, F&I/HL, Sgl Arm w/o Lum, 1st Arm-B7, 2nd-0, Pole-Q6	EA	1		0
649 - 417 - 011	M/Arm, F&I/HL, Sgl Arm w/o Lum, 1st Arm- B7, 2nd-0,Special	EA	1		0
649- 423 -102	M/Arm, F&I, Dbl Arm w/o Lum, 1st Arm B3,2ndArmB1,Pole-Q2	EA	1		0
649 - 425 - 404	M/Arm, F&I/HL, Dbl Arm w/o Lum, 1st Arm B5, 2nd Arm B4,Pole-Q4	EA	1		0
649 - 425 - 504	M/Arm, F&I/HL, Dbl Arm w/o Lum, 1st Arm B5, 2nd Arm B5,Pole-Q43	EA	1		0
649 - 426 - 204	M/Arm, F&I/HL, Dbl Arm w/o Lum, 1st Arm B6,2nd Arm B2,Pole-Q4	EA	1		0
649 - 426 - 605	M/Arm, F&I/HL, Dbl Arm w/o Lum, 1st Arm B6,2nd Arm B6,Pole-Q5	EA	1		0
649 - 427 - 211	M/Arm, F&I/HL, Dbl Arm w/o Lum, 1st Arm B7, 2nd Arm B2,Pole-Special	EA	1		0
649- 431 -007	M/Arm, F&I/HL, Sgl Arm w/ Lum, 1st Arm B1,2ndArm0,Pole-Q21-Lum	EA	1		0
649 - 433 - 008	M/Arm, F&I/HL, Sgl Arm w/ Lum, 1st Arm B3, 2nd Arm 0, Pole Q22 Lum	EA	1		0
649 - 435 - 003	M/Arm, F&I/HL, Sgl Arm w/ Lum, 1st Arm B5, 2nd Arm 0, Pole Q3 Lum	EA	1		0
649- 436-010	M/Arm, F&I/HL, Sgl Arm w/ Lum, 1st Arm B6,2ndArm0,PoleQ24Lum	EA	1		0
649- 711-001	M/Arm, F&I/RL, Sl Arm w/o Lum, 1st Arm C1,2ndArm0,PoleR1	EA	1		0
649 - 713 - 002	M/Arm, F&I/RL, Sl Arm w/o Lum, 1st Arm C3, 2nd NO, Pole R2	EA	1		0
649- 715 -003	M/Arm, F&I/RL, Sl Arm w/o Lum, 1st Arm C5,2ndArm-0,PoleR3	EA	1		0
649- 716-004	M/Arm, F&I/RL, Sl Arm w/o Lum, 1st Arm C6,2ndArm0,PoleR4	EA	1		0
649- 717 -006	M/Arm, F&I/RL, Sl Arm w/o Lum, 1st Arm C7,2ndArm-0,PoleR6	EA	1		0

PAY ITEM	DESCRIPTION		QUANTITY	UNIT PRICE	EXTENDED PRICE
649- 723 -102	M/Arm, F&I/RL, Db Arm, w/o Lum, 1st ArmC3,2ndArmC1,PoleR2	EA	1		0
649 - 725 - 203	M/Arm, F&I, RL, Db Arm wi/o Lum, 1st Arm C5, 2nd Arm C2, Pole R3	EA	1		0
649 - 725 - 404	M/Arm, F&I/RL, DBArmw/o Lum, 1st Arm C5,2nd Arm C4, Pole R4	EA	1		0
649 - 733 - 008	M/Arm, F&I/RL, SI Arm w/ Lum, 1st Arm C3,2nd Arm 0, Pole R22 Lum	EA	1		0
650- 51 - 113	Traffic Signal, F&I, 1 Sect, 1 Way, Special	AS	10		0
650 - 51 - 313	Traffic Signal, F&I, 3 Sect, 1 Way, Special	AS	1200		0
650 - 51 - 323	Traffic Signal, F&I, 3 Sect, 2 Way, Special 4	AS	100		0
650-51-333	Traffic Signal, F&I, 3 Sect, 3 Way, Special	AS	10		0
650-51-513	Traffic Signal, F&I, 5 Sect, 1 Way, Special	AS	400		0
650-53-133	Traffic Signal, F&I, 1 Sect, 3 Way (Install), Special	AS	1		0
650-53-313	Traffic Signal, F&I, 3 Sect, 1 Way(Install), Special	AS	500		0
653-181	Pedestrian Signal, F&I, LED, 1 Dir	AS	200		0
653-182	Pedestrian Signal, F&I, LED, 2 Dir	AS	50		0
659-101	Signal Head Aux, F&I, Back Plates 3 Sect	EA	600		0
659-106	Signal Head Aux, F&I, Tunnel Visor	EA	1000		0
659-107	Signal Head Aux, F&I, Aluminum Pedestal	EA	150		0
659-108	Signal Head Aux, F&I, Steel Pedestal	EA	10		0

PAY ITEM	DESCRIPTION	QUANTITY		UNIT PRICE	EXTENDED PRICE
659-118	Signal Head Aux, F&I, Back Plates 5 Sect	EA	200		0
659-120	Signal Head Aux, F&I, LED Module	EA	1		0
660-1-102	Loop Detector Inductive, F&I, Type 2	EA	50		0
690-100	Removal, Misc Signal Equipment-Per Intersection	EA	25		0
				TOTAL BID	0

Signing - Distaster/Hurricane Repair							
Pay Item List					Pay Item Description		Unit Price
699	-	1	-	1	Sign, Internal Illum, St Name	EA	
700	-	20	-	11	Single Post Sign, F&I, Less than 12 SF	AS	
700	-	20	-	12	Single Post Sign, F&I, 12 to 20 SF	AS	
700	-	20	-	13	Single Post Sign, F&I, 20+ Back to Back SF	AS	
700	-	20	-	14	Single Post Sign, F&I, 21 to 35 SF	AS	
700	-	20	-	19	Single Post Sign, F&I, Non-Standard	AS	
700	-	20	-	60	Single Post Sign, Remove	AS	
700	-	21	-	11	Multi Post Sign, F&I, 50 SF or Less	AS	
700	-	21	-	12	Multi Post Sign, F&I, 51 to 100 SF	AS	
700	-	21	-	13	Multi Post Sign, F&I, 101 to 150 SF	AS	
700	-	21	-	14	Multi Post Sign, F&I, 151 to 200 SF	AS	
700	-	21	-	15	Multi Post Sign, F&I, 201 to 250 SF	AS	
700		21	-	16	Multi Post Sign, F&I, 251 to 300 SF	EA	
700	-	21	-	17	Multi Post Sign, F&I, Greater than 300 SF	EA	
700	-	48	-	52	Sign Panels, Replace 101 to 200 SF	EA	
700	-	48	-	53	Sign Panels, Replace 201 to 300 SF	EA	
700	-	48	-	54	Sign Panels, Replace, 301 to 400 SF	EA	
700	-	48	-	55	Sign Panels, Replace, 401 to 500 SF	EA	
700	-	48	-	56	Sign Panels, Replace 501 to 600 SF	EA	
700	-	48	-	57	Sign Panels, Replace 601 or > SF	EA	
700	-	48	-	58	Sign Panels, Replace 15 SF or Less	EA	
700	-	48	-	59	Sign Panels, Replace 16 to 100 SF	EA	
700	-	48	-	60	Sign Panels, Remove	EA	
700	-	82			Overhead Sign, Span Wire Mounted	AS	
700	-	83			Overhead Sign, Bridge Mounted	AS	
705	-	10	-	1	Object marker, Type 1	EA	
705	-	10	-	2	Object marker, Type 2	EA	
705	-	10	-	3	Object marker, Type 3	EA	
705	-	10	-	4	Object marker, Type 4	EA	
705	-	11	-	1	Delineator, Flexible Tubular	EA	
705	-	11	-	3	Delineator, Flexible High Visibility Median	EA	
						Total bid	**0**