FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 04/02/13
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 03/13/13 2:30 pm
SET-ASIDE :
CONTRACT TIME : 145 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E7H98
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
The Improvements under this contract consist of Milling and Resurfacing of SR 685 from North of E. Violet St. to South of Sligh Ave. Also includes improvements to the existing Drainage System and the Existing Pedestrian Facilities. CONTRACTORS ARE REQUIRED TO BE PREQUALIFIED IN HOT PLANT MIX-BITUMINOUS COURSE. A DBE Availabiity of 8.6% has been established for this project.

FINPROJ(S) : 42717015201 (*)
F.A. NO. : N/A
COUNTIES : HILLSBOROUGH

LOCAL NAME : USB 41 (SR 685)
ROAD NAME : SR 685
PROJ LIMITS : FROM N OF E VIOLET ST TO SOUTH OF E SLIGH AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$ 1,711,163.62	0.00%
2	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive		$ 1,718,579.74	0.43%
3	LANE CONSTRUCTION CORPORATION (THE)	Responsive		$ 1,847,340.60	7.95%
4	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive		$ 1,872,110.67	9.40%

DISTRICT CONTRACTS ADMINISTRATOR

April 2, 2013@2:30 P.M.

THE DEPARTMENT INTENDS TO AWARD THIS CONTRACT TO THE LOWEST RESPONSIVE BIDDER SHOWN ABOVE

THIS CONTRACT WILL BE AWARDED SUBJECT TO AVAILABILITY OF FUNDS

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes

FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 05/16/13
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 03/13/13 2:30 pm
SET-ASIDE :
CONTRACT TIME : 145 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E7H98
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
The Improvements under this contract consist of Milling and Resurfacing of SR 685 from North of E. Violet St. to South of Sligh Ave. Also includes improvements to the existing Drainage System and the Existing Pedestrian Facilities. CONTRACTORS ARE REQUIRED TO BE PREQUALIFIED IN HOT PLANT MIX-BITUMINOUS COURSE. A DBE Availabiity of 8.6% has been established for this project.

FINPROJ(S) : 42717015201 (*)
F.A. NO. : N/A
COUNTIES : HILLSBOROUGH

LOCAL NAME : USB 41 (SR 685)
ROAD NAME : SR 685
PROJ LIMITS : FROM N OF E VIOLET ST TO SOUTH OF E SLIGH AVE

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	HUBBARD CONSTRUCTION COMPANY	Responsive	Winning bid	$ 1,711,163.62	0.00%
2	OLDCASTLE SOUTHERN GROUP, INC. D/B/A APAC-SOUTHEAST,	Responsive		$ 1,718,579.74	0.43%
3	LANE CONSTRUCTION CORPORATION (THE)	Responsive		$ 1,847,340.60	7.95%
4	AJAX PAVING INDUSTRIES OF FLORIDA LLC	Responsive		$ 1,872,110.67	9.40%

CALL ORDER : 001
LETTING DATE : 03/13/13 2:30 pm
SET-ASIDE :
CONTRACT TIME : 145 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E7H98
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
The Improvements under this contract consist of Milling and Resurfacing of SR 685 from North of E. Violet St. to South of Sligh Ave. Also includes improvements to the existing Drainage System and the Existing Pedestrian Facilities. CONTRACTORS ARE REQUIRED TO BE PREQUALIFIED IN HOT PLANT MIX-BITUMINOUS COURSE. A DBE Availabiity of 8.6% has been established for this project.

FINPROJ(S) : 42717015201 (*)
F.A. NO. : N/A
COUNTIES : HILLSBOROUGH

LOCAL NAME : USB 41 (SR 685)
ROAD NAME : SR 685
PROJ LIMITS : FROM N OF E VIOLET ST TO SOUTH OF E SLIGH AVE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42717015201	LUMP	170000.00000	170000.00	202000.00000	202000.00	145000.00000	145000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 42717015201	145.000 LS	131538.34000	131538.34	179000.00000	179000.00	225000.00000	225000.00
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	2.00000	500.00	10.74000	2685.00	45.00000	11250.00
0020 0102 14 TRAFFIC CONTROL OFFICER	144.000 MH	45.00000	6480.00	43.00000	6192.00	42.00000	6048.00
0025 0102 60 WORK ZONE SIGN	17834.000 ED	0.24000	4280.16	0.21000	3745.14	0.70000	12483.80
0030 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	53909.000 ED	0.14000	7547.26	0.13000	7008.17	0.05000	2695.45
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	492.000 ED	0.30000	147.60	0.21000	103.32	0.39000	191.88
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	544.000 ED	6.00000	3264.00	6.44000	3503.36	8.05000	4379.20
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	8002.000 ED	0.35000	2800.70	0.16000	1280.32	0.41000	3280.82
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1850.000 EA	3.10000	5735.00	3.60000	6660.00	3.25000	6012.50

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	318.000 ED	12.00000	3816.00	16.11000	5122.98	20.95000	6662.10
0060 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	290.000 ED	3.39000	983.10	3.64000	1055.60	4.10000	1189.00
0065 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	290.000 ED	11.78000	3416.20	12.65000	3668.50	5.15000	1493.50
0070 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	28496.000 LF	1.50000	42744.00	0.15000	4274.40	1.40000	39894.40
0075 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	56992.000 LF	1.50000	85488.00	0.15000	8548.80	1.40000	79788.80
0080 0104 10 3 SEDIMENT BARRIER	50.000 LF	1.00000	50.00	3.00000	150.00	0.80000	40.00
0085 0104 18 INLET PROTECTION SYSTEM	37.000 EA	50.00000	1850.00	43.00000	1591.00	84.00000	3108.00
0090 0107 1 LITTER REMOVAL	0.500 AC	500.00000	250.00	500.00000	250.00	2000.00000	1000.00
0095 0107 2 MOWING	0.500 AC	500.00000	250.00	250.00000	125.00	2000.00000	1000.00
0100 0109 71 2 FIELD OFFICE, 600 SQ FT	145.000 DA	113.58000	16469.10	63.00000	9135.00	140.00000	20300.00
0105 0110 1 1 CLEARING & GRUBBING 42717015201	0.040 LS	166000.00000	166000.00	34000.00000	34000.00	50000.00000	50000.00
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1235.000 SY	14.01000	17302.35	23.63000	29183.05	9.30000	11485.50
0115 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	18.000 CY	25.02000	450.36	10.74000	193.32	90.00000	1620.00
0120 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42717015201	LUMP	16252.59000	16252.59	23000.00000	23000.00	15000.00000	15000.00
0125 0285715 OPTIONAL BASE, BASE GROUP 15	133.000 SY	65.19000	8670.27	76.25000	10141.25	99.00000	13167.00
0130 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1467.000 SY	3.80000	5574.60	2.30000	3374.10	2.85000	4180.95

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0135 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	20775.000 SY	2.59000	53807.25	2.30000	47782.50	2.25000	46743.75
0140 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1238.000 SY	4.22000	5224.36	2.30000	2847.40	5.35000	6623.30
0145 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	825.000 SY	5.28000	4356.00	2.30000	1897.50	2.95000	2433.75
0150 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	12486.000 SY	2.27000	28343.22	2.30000	28717.80	3.30000	41203.80
0155 0327 70 12 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	949.000 SY	4.96000	4707.04	2.30000	2182.70	1.95000	1850.55
0160 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	279.000 SY	11.62000	3241.98	2.30000	641.70	6.00000	1674.00
0165 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	2193.000 TN	91.87000	201470.91	121.80000	267107.40	134.00000	293862.00
0170 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	2101.500 TN	118.27000	248544.41	132.97000	279436.46	148.00000	311022.00
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.800 TN	261.88000	733.26	620.39000	1737.09	960.00000	2688.00
0180 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	4944.03000	4944.03	5516.54000	5516.54	4600.00000	4600.00
0185 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	5450.02000	10900.04	6166.02000	12332.04	5305.00000	10610.00
0190 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	6879.44000	6879.44	9102.78000	9102.78	6500.00000	6500.00
0195 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	1.000 EA	5170.00000	5170.00	3870.47000	3870.47	3200.00000	3200.00
0200 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	4797.05000	4797.05	5221.50000	5221.50	4900.00000	4900.00
0205 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	5325.16000	5325.16	10479.27000	10479.27	11200.00000	11200.00
0210 0425 5 MANHOLE, ADJUST	4.000 EA	50.69000	202.76	400.00000	1600.00	1050.00000	4200.00

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0215 0425 5 1 MANHOLE, ADJUST, UTILITIES	40.000 EA	27.46000	1098.40	400.00000	16000.00	700.00000	28000.00
0220 0425 6 VALVE BOXES, ADJUST	54.000 EA	26.40000	1425.60	200.00000	10800.00	425.00000	22950.00
0225 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	354.000 LF	99.78000	35322.12	102.51000	36288.54	50.00000	17700.00
0230 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	204.000 LF	105.35000	21491.40	122.03000	24894.12	62.00000	12648.00
0235 0436 1 1 TRENCH DRAIN, STANDARD	50.000 LF	239.10000	11955.00	398.28000	19914.00	136.00000	6800.00
0240 0443 70 3 FRENCH DRAIN, 18"	74.000 LF	243.20000	17996.80	249.82000	18486.68	124.00000	9176.00
0245 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	524.000 LF	20.00000	10480.00	31.14000	16317.36	20.00000	10480.00
0250 0520 2 2 CONCRETE CURB, TYPE B	224.000 LF	25.00000	5600.00	31.14000	6975.36	19.00000	4256.00
0255 0520 2 4 CONCRETE CURB, TYPE D	995.000 LF	25.00000	24875.00	31.14000	30984.30	19.00000	18905.00
0260 0520 7 2 GRANITE CURB, RESET	112.000 LF	66.88000	7490.56	42.96000	4811.52	30.50000	3416.00
0265 0522 1 SIDEWALK CONCRETE, 4" THICK	974.000 SY	38.00000	37012.00	38.66000	37654.84	50.00000	48700.00
0270 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	10.000 EA	450.00000	4500.00	214.78000	2147.80	215.00000	2150.00
0275 0570 1 1 PERFORMANCE TURF	128.000 SY	5.00000	640.00	6.73000	861.44	10.00000	1280.00
0280 0570 1 2 PERFORMANCE TURF, SOD	56.000 SY	5.00000	280.00	6.73000	376.88	10.00000	560.00
0285 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.932 NM	774.74000	4595.76	821.52000	4873.26	770.00000	4567.64
0290 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	432.000 LF	0.25000	108.00	0.28000	120.96	0.30000	129.60
0295 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	7104.000 LF	0.40000	2841.60	0.64000	4546.56	0.60000	4262.40

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0300 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	40.000 LF	0.60000	24.00	0.91000	36.40	0.90000	36.00
0305 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	6738.000 LF	1.00000	6738.00	1.45000	9770.10	0.90000	6064.20
0310 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	4.714 GM	224.81000	1059.75	354.38000	1670.55	250.00000	1178.50
0315 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	300.000 LF	0.20000	60.00	0.28000	84.00	0.10000	30.00
0320 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	16.000 EA	45.00000	720.00	37.59000	601.44	30.00000	480.00
0325 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	40.000 EA	25.00000	1000.00	23.63000	945.20	18.00000	720.00
0330 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.148 NM	775.30000	3991.24	821.52000	4229.18	770.00000	3963.96
0335 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	312.000 LF	0.60000	187.20	0.91000	283.92	0.90000	280.80
0340 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42717015201	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,541,998.97		$ 1,530,137.87		$ 1,678,316.15
SECTION 0002 SIGNING							
0345 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	48.000 AS	285.00000	13680.00	301.76000	14484.48	195.00000	9360.00
0350 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	9.000 AS	755.00000	6795.00	685.14000	6166.26	500.00000	4500.00
0355 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	1020.00000	2040.00	1417.53000	2835.06	1300.00000	2600.00

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0360 0700 20 40 SINGLE POST SIGN, RELOCATE	41.000 AS	75.00000	3075.00	133.16000	5459.56	50.00000	2050.00
0365 0700 20 60 SINGLE POST SIGN, REMOVE	27.000 AS	5.00000	135.00	1.07000	28.89	2.00000	54.00
0370 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2970.00000	2970.00	3405.28000	3405.28	3000.00000	3000.00
0375 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	300.00000	300.00	375.86000	375.86	150.00000	150.00
0380 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	2.000 EA	75.00000	150.00	93.43000	186.86	2.00000	4.00
0385 0700 48 60 SIGN PANELS, REMOVE	30.000 EA	50.00000	1500.00	1.07000	32.10	2.00000	60.00
0390 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	9.000 EA	75.00000	675.00	171.82000	1546.38	140.00000	1260.00
0395 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	925.000 EA	3.10000	2867.50	3.65000	3376.25	3.00000	2775.00
0400 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	126.000 SF	2.00000	252.00	1.07000	134.82	0.80000	100.80
0405 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.966 NM	3204.32000	9504.01	4456.61000	13218.31	3200.00000	9491.20
0410 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	216.000 LF	0.90000	194.40	1.13000	244.08	0.80000	172.80
0415 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3552.000 LF	1.50000	5328.00	1.48000	5256.96	1.80000	6393.60
0420 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	20.000 LF	2.50000	50.00	2.85000	57.00	2.70000	54.00
0425 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	3369.000 LF	3.80000	12802.20	3.92000	13206.48	3.25000	10949.25
0430 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	2.357 GM	1001.27000	2359.99	1288.66000	3037.37	1000.00000	2357.00

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0435 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	150.000 LF	1.00000	150.00	1.13000	169.50	0.50000	75.00
0440 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	8.000 EA	100.00000	800.00	161.08000	1288.64	140.00000	1120.00
0445 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	20.000 EA	50.00000	1000.00	55.84000	1116.80	45.00000	900.00
0450 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.574 NM	3195.03000	8224.01	4456.61000	11471.31	3200.00000	8236.80
0455 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	156.000 LF	2.30000	358.80	2.85000	444.60	2.75000	429.00
SECTION 0002 TOTALS		$	75,210.91	$	87,542.85	$	66,092.45
SECTION 0003 SIGNALIZATION							
0460 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	98.000 LF	9.06000	887.88	9.73000	953.54	21.00000	2058.00
0465 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	444.000 LF	22.34000	9918.96	23.99000	10651.56	27.00000	11988.00
0470 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	1938.000 LF	3.61000	6996.18	3.88000	7519.44	8.00000	15504.00
0475 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	627.000 LF	12.10000	7586.70	12.99000	8144.73	8.00000	5016.00
0480 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	3002.99000	6005.98	3224.86000	6449.72	2100.00000	4200.00
0485 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	22.000 EA	413.10000	9088.20	443.62000	9759.64	490.00000	10780.00
0490 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	16.000 EA	776.09000	12417.44	833.43000	13334.88	730.00000	11680.00
0495 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	16.000 AS	521.70000	8347.20	560.25000	8964.00	590.00000	9440.00
0500 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	4.000 AS	763.53000	3054.12	819.94000	3279.76	682.00000	2728.00

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(2) OLDCASTLE SOUTHERN GROUP, I UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0505 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	6.000 AS	763.53000	4581.18	819.94000	4919.64	695.00000	4170.00
0510 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	16.000 EA	181.10000	2897.60	194.48000	3111.68	120.00000	1920.00
0515 0670 5412 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 2 PREEMPT	2.000 AS	828.14000	1656.28	889.33000	1778.66	745.00000	1490.00
0520 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	7432.37000	7432.37	7981.50000	7981.50	7400.00000	7400.00
0525 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	14.000 EA	42.09000	589.26	45.20000	632.80	165.00000	2310.00
0530 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	168.36000	336.72	180.80000	361.60	200.00000	400.00
0535 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	16.000 EA	21.04000	336.64	22.59000	361.44	39.00000	624.00
0540 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	505.07000	1010.14	542.39000	1084.78	410.00000	820.00
0545 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	336.71000	673.42	361.59000	723.18	300.00000	600.00
0550 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	4.000 EA	893.68000	3574.72	959.71000	3838.84	1000.00000	4000.00
0555 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1061.11000	4244.44	1139.51000	4558.04	751.00000	3004.00
0560 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	2318.31000	2318.31	2489.59000	2489.59	2800.00000	2800.00
SECTION 0003 TOTALS		$	93,953.74	$	100,899.02	$	102,932.00
CONTRACT TOTALS		$	1,711,163.62	$	1,718,579.74	$	1,847,340.60

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 42717015201	LUMP	177000.00000	177000.00				
0010 0102 1 MAINTENANCE OF TRAFFIC 42717015201	145.000 LS	155000.00000	155000.00				
0015 0102 3 COMMERCIAL MATERIAL FOR DRIVEWAY MAINTENANCE	250.000 CY	66.73000	16682.50				
0020 0102 14 TRAFFIC CONTROL OFFICER	144.000 MH	45.13000	6498.72				
0025 0102 60 WORK ZONE SIGN	17834.000 ED	0.20000	3566.80				
0030 0102 74 1 TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD	53909.000 ED	0.12000	6469.08				
0035 0102 74 2 BARRICADE, TEMPORARY, TYPE III, 6'	492.000 ED	0.20000	98.40				
0040 0102 76 ARROW BOARD / ADVANCE WARNING ARROW PANEL	544.000 ED	6.02000	3274.88				
0045 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	8002.000 ED	0.15000	1200.30				
0050 0102 78 TEMPORARY RETROREFLECTIVE PAVEMENT MARKER	1850.000 EA	2.51000	4643.50				
0055 0102 99 PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY	318.000 ED	15.04000	4782.72				
0060 0102104 TEMPORARY SIGNALIZATION AND MAINTENANCE INTERSECTION	290.000 ED	21.06000	6107.40				
0065 0102107 1 TEMPORARY TRAFFIC DETECTION AND MAINTENANCE, INTERSECTION	290.000 ED	12.04000	3491.60				
0070 0102911 2 PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID	28496.000 LF	1.40000	39894.40				

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0075 0102912 2 PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID	56992.000 LF	1.40000	79788.80				
0080 0104 10 3 SEDIMENT BARRIER	50.000 LF	5.01000	250.50				
0085 0104 18 INLET PROTECTION SYSTEM	37.000 EA	75.22000	2783.14				
0090 0107 1 LITTER REMOVAL	0.500 AC	50.15000	25.08				
0095 0107 2 MOWING	0.500 AC	50.15000	25.08				
0100 0109 71 2 FIELD OFFICE, 600 SQ FT	145.000 DA	75.22000	10906.90				
0105 0110 1 1 CLEARING & GRUBBING 42717015201	0.040 LS	25000.00000	25000.00				
0110 0110 4 REMOVAL OF EXISTING CONCRETE PAVEMENT	1235.000 SY	30.00000	37050.00				
0115 0120 2 2 BORROW EXCAVATION, TRUCK MEASURE	18.000 CY	100.64000	1811.52				
0120 0120 71 REGULAR EXCAVATION (3-R PROJECTS ONLY) 42717015201	LUMP	20000.00000	20000.00				
0125 0285715 OPTIONAL BASE, BASE GROUP 15	133.000 SY	100.00000	13300.00				
0130 0327 70 1 MILLING EXIST ASPH PAVT, 1" AVG DEPTH	1467.000 SY	2.98000	4371.66				
0135 0327 70 5 MILLING EXIST ASPH PAVT, 2" AVG DEPTH	20775.000 SY	2.73000	56715.75				
0140 0327 70 6 MILLING EXIST ASPH PAVT, 1 1/2" AVG DEPTH	1238.000 SY	2.73000	3379.74				
0145 0327 70 8 MILLING EXIST ASPH PAVT, 2 1/2" AVG DEPTH	825.000 SY	2.73000	2252.25				
0150 0327 70 11 MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	12486.000 SY	2.73000	34086.78				
0155 0327 70 12 MILLING EXIST ASPH PAVT, 1 1/4" AVG DEPTH	949.000 SY	2.73000	2590.77				

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 0327 70 13 MILLING EXIST ASPH PAVT, 1 3/4" AVG DEPTH	279.000 SY	2.73000	761.67				
0165 0334 1 12 SUPERPAVE ASPHALTIC CONC, TRAFFIC B	2193.000 TN	140.00000	307020.00				
0170 0337 7 30 ASPHALT CONCRETE FRICTION COURSE, TRAFFIC B, FC-9.5, RUBBER	2101.500 TN	155.00000	325732.50				
0175 0339 1 MISCELLANEOUS ASPHALT PAVEMENT	2.800 TN	700.00000	1960.00				
0180 0425 1351 INLETS, CURB, TYPE P-5, <10'	1.000 EA	3801.45000	3801.45				
0185 0425 1361 INLETS, CURB, TYPE P-6, <10'	2.000 EA	4069.74000	8139.48				
0190 0425 1451 INLETS, CURB, TYPE J-5, <10'	1.000 EA	3202.77000	3202.77				
0195 0425 1455 INLETS, CURB, TYPE J-5, PARTIAL	1.000 EA	1862.89000	1862.89				
0200 0425 1711 INLETS, GUTTER, TYPE V, <10'	1.000 EA	4159.84000	4159.84				
0205 0425 2 71 MANHOLES, J-7, <10'	1.000 EA	4279.87000	4279.87				
0210 0425 5 MANHOLE, ADJUST	4.000 EA	328.85000	1315.40				
0215 0425 5 1 MANHOLE, ADJUST, UTILITIES	40.000 EA	359.34000	14373.60				
0220 0425 6 VALVE BOXES, ADJUST	54.000 EA	241.31000	13030.74				
0225 0430175115 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 15"S/CD	354.000 LF	78.21000	27686.34				
0230 0430175118 PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 18"S/CD	204.000 LF	84.45000	17227.80				
0235 0436 1 1 TRENCH DRAIN, STANDARD	50.000 LF	180.43000	9021.50				
0240 0443 70 3 FRENCH DRAIN, 18"	74.000 LF	158.02000	11693.48				

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0245 0520 1 10 CONCRETE CURB & GUTTER, TYPE F	524.000 LF	46.10000	24156.40				
0250 0520 2 2 CONCRETE CURB, TYPE B	224.000 LF	37.39000	8375.36				
0255 0520 2 4 CONCRETE CURB, TYPE D	995.000 LF	39.90000	39700.50				
0260 0520 7 2 GRANITE CURB, RESET	112.000 LF	46.98000	5261.76				
0265 0522 1 SIDEWALK CONCRETE, 4" THICK	974.000 SY	84.32000	82127.68				
0270 0527 1 DETECTABLE WARNING ON EXISTING WALKING SURFACE, RETROFIT	10.000 EA	363.70000	3637.00				
0275 0570 1 1 PERFORMANCE TURF	128.000 SY	10.00000	1280.00				
0280 0570 1 2 PERFORMANCE TURF, SOD	56.000 SY	10.00000	560.00				
0285 0710 11111 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	5.932 NM	772.29000	4581.22				
0290 0710 11122 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	432.000 LF	0.30000	129.60				
0295 0710 11123 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	7104.000 LF	0.60000	4262.40				
0300 0710 11124 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	40.000 LF	0.90000	36.00				
0305 0710 11125 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	6738.000 LF	0.90000	6064.20				
0310 0710 11131 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6", 10-30 OR 3-9 SKIP	4.714 GM	250.74000	1181.99				
0315 0710 11151 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, DOTTED / GUIDELINE/ 6-10 GAP EXTENSION, 6"	300.000 LF	0.10000	30.00				

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0320 0710 11160 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	16.000 EA	30.09000	481.44				
0325 0710 11170 PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	40.000 EA	18.05000	722.00				
0330 0710 11211 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	5.148 NM	772.29000	3975.75				
0335 0710 11224 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 18"	312.000 LF	0.90000	280.80				
0340 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID 42717015201	LUMP	50000.00000	50000.00				
SECTION 0001 TOTALS		$	1,715,161.70	$		$	
SECTION 0002 SIGNING							
0345 0700 20 11 SINGLE POST SIGN, F&I, LESS THAN 12 SF	48.000 AS	195.58000	9387.84				
0350 0700 20 12 SINGLE POST SIGN, F&I, 12-20 SF	9.000 AS	501.49000	4513.41				
0355 0700 20 14 SINGLE POST SIGN, F&I, 21-30 SF	2.000 AS	1303.87000	2607.74				
0360 0700 20 40 SINGLE POST SIGN, RELOCATE	41.000 AS	50.15000	2056.15				
0365 0700 20 60 SINGLE POST SIGN, REMOVE	27.000 AS	2.01000	54.27				
0370 0700 21 11 MULTI- POST SIGN, F&I, 50 SF OR LESS	1.000 AS	2958.78000	2958.78				
0375 0700 21 60 MULTI- POST SIGN, REMOVE	1.000 AS	150.45000	150.45				
0380 0700 48 48 SIGN PANELS RELOCATE, 15 OR <	2.000 EA	2.01000	4.02				
0385 0700 48 60 SIGN PANELS, REMOVE	30.000 EA	2.01000	60.30				
0390 0705 11 3 DELINEATOR, FLEXIBLE HIGH VISABILITY MEDIAN	9.000 EA	140.42000	1263.78				

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0395 0706 3 RETRO-REFLECTIVE PAVEMENT MARKERS	925.000 EA	0.80000	740.00				
0400 0710 11290 PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	126.000 SF	3.01000	379.26				
0405 0711 11111 THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	2.966 NM	3209.52000	9519.44				
0410 0711 11122 THERMOPLASTIC, STANDARD, WHITE, SOLID, 8"	216.000 LF	0.83000	179.28				
0415 0711 11123 THERMOPLASTIC, STANDARD, WHITE, SOLID, 12"	3552.000 LF	1.81000	6429.12				
0420 0711 11124 THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	20.000 LF	2.71000	54.20				
0425 0711 11125 THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	3369.000 LF	3.26000	10982.94				
0430 0711 11131 THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP	2.357 GM	1002.98000	2364.02				
0435 0711 11151 THERMOPLASTIC, STANDARD, WHITE, DOTTED/GUIDELINE/ 6-10 GAP EXTENSION, 6"	150.000 LF	0.52000	78.00				
0440 0711 11160 THERMOPLASTIC, STANDARD, WHITE, MESSAGE	8.000 EA	140.42000	1123.36				
0445 0711 11170 THERMOPLASTIC, STANDARD, WHITE, ARROW	20.000 EA	45.13000	902.60				
0450 0711 11211 THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6"	2.574 NM	3208.29000	8258.14				
0455 0711 11224 THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	156.000 LF	2.76000	430.56				
SECTION 0002 TOTALS		$	64,497.66	$		$	

SECTION 0003 SIGNALIZATION

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0460 0555 1 1 DIRECTIONAL BORE, LESS THAN 6"	98.000 LF	9.46000	927.08				
0465 0555 1 2 DIRECTIONAL BORE, 6" TO < 12"	444.000 LF	22.48000	9981.12				
0470 0630 1 12 CONDUIT, FURNISH & INSTALL, UNDERGROUND	1938.000 LF	3.62000	7015.56				
0475 0630 1 13 CONDUIT, FURNISH & INSTALL, SAWCUT & PLACE UNDER EXISTING PAVEMENT	627.000 LF	12.13000	7605.51				
0480 0632 7 1 SIGNAL CABLE- NEW OR RECONSTRUCTED INTERSECTION, FURNISH & INSTALL	2.000 PI	3007.66000	6015.32				
0485 0635 1 11 PULL & JUNCTION BOX, F&I, PULL BOX	22.000 EA	413.88000	9105.36				
0490 0646 1 11 ALUMINUM SIGNALS POLE, PEDESTAL	16.000 EA	777.90000	12446.40				
0495 0653191 PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	16.000 AS	523.26000	8372.16				
0500 0660 2101 LOOP ASSEMBLY- F&I, TYPE A	4.000 AS	765.73000	3062.92				
0505 0660 2106 LOOP ASSEMBLY, F&I, TYPE F	6.000 AS	465.86000	2795.16				
0510 0665 13 PEDESTRIAN DETECTOR, F&I, DETECTOR WITH SIGN ONLY	16.000 EA	181.49000	2903.84				
0515 0670 5412 TRAFFIC CONTROLLER ASSEMBLY, MODIFY, NEMA, 2 PREEMPT	2.000 AS	830.60000	1661.20				
0520 0685106 SYSTEM AUXILIARIES, F&I, UNINTERRUPTIBLE POWER SOURCE	1.000 EA	7446.63000	7446.63				
0525 0690 20 SIGNAL PEDESTRIAN ASSEMBLY REMOVAL	14.000 EA	42.15000	590.10				
0530 0690 31 SIGNAL PEDESTAL REMOVAL	2.000 EA	168.42000	336.84				
0535 0690 70 DETECTOR PEDESTRIAN ASSEMBLY REMOVE	16.000 EA	21.05000	336.80				

CALL ORDER: 001 PROPOSAL ID: E7H98 LETTING DATE: 03/13/13 2:30 pm DISTRICT: 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) AJAX PAVING INDUSTRIES OF F UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0540 0690 90 CONDUIT & CABLING- WITHIN INTERSECTION, REMOVE	2.000 PI	505.85000	1011.70				
0545 0690100 SIGNAL EQUIPMENT MISCELLANOUS REMOVE	2.000 PI	337.62000	675.24				
0550 0741 1 11 TRAFFIC MONITORING SITE VEHICLE SENSOR-NON-WEIGHT, FURNISH & INSTALL, TYPE 1 AXLE SENSOR- IN ROAD	4.000 EA	896.40000	3585.60				
0555 0745 70 12 TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS / LANE	4.000 AS	1063.05000	4252.20				
0560 0746 71132 TMS CABINET,F&I, TYPE III, PEDESTAL MNT 2 BACKPLANE	1.000 EA	2324.57000	2324.57				
SECTION 0003 TOTALS		$	92,451.31	$		$	
CONTRACT TOTALS		$	1,872,110.67	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.