I-75 (SR 93) From S. of US 98 to N. of US 98 -and- From N. of US 98 To Sumter Co. Line, Hernando County
February 11, 2015

December 19, 2014	Technical Proposals due in District Office by 2:30 pm local time
December 19, 2014	5:00 pm local time: Deadline for Design-Build for to "opt out" of Technical Proposal Page Turn meeting.
January 6, 2015	Technical Proposal Page Turn Meeting. Times will be assigned during the Pre-Proposal Meeting. 30 Minutes will be allotted for this Meeting.
January 20, 2015	Question and Answer Session. Times will be assigned during the pre-proposal meeting. One hour will be allotted for questions and responses.
February 24, 2015	Deadline for submittal of the Addendum to the Technical Proposal due in District Office by 5:00 pm local time
February 27, 2015	Deadline for Department to provide a preliminary list of questions for the Q&A Session 5:00 PM
March 3, 2015	Question and Answer Session. One hour will be allotted for questions and responses.
March 6, 2015	Deadline for submittal of Written Clarification letter following Question and Answer Session at 5:00 pm local time
March 6, 2015	5:00 pm local time: Deadline for submittal of questions, for which a response is assured, prior to the submission of the Price Proposal. All questions shall be submitted to the Pre-Bid Q&A website.
March 10, 2015	5:00 pm local time: Deadline for the Department to post responses to the Pre-Bid Q&A website for questions submitted by the Design-Build Firms prior to the submittal of the Price Proposal.
March 30, 2015	Price Proposals due in District Office by 2:30 pm local time.
March 30, 2015	Public announcing of Technical Scores and opening of Price Proposals at 2:30 pm local time at Florida Department of Transportation - District 7, 11201 N. McKinley Dr., Tampa, FL 33612
March 31, 2015	1:30 pm local time: Public Meeting of Selection Committee to determine intended Award
March 31, 2015	5:00 pm local time: Posting of the Department's intended decision to Award
April 20, 2015	Anticipated Award Date
May 1, 2015	Anticipated Execution Date