FLORIDA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING LIST

DATE : 06/04/13
PAGE : 1

CALL ORDER : 001
LETTING DATE : 05/08/13 2:30 pm
SET-ASIDE :
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E7I19
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
The Improvements under this Contract consist of Structural, Mechanical and Electrical Repair and Rehabilitation Work to Bridge Nos. 100618 and 100920, SR 600 WB and EB over Hillsborough River in Hillsborough County.Contractors must be pre-qualified in Bascule Bridge Rehabilitation. A DBE Availibility of 8.6% has been established for this project.

FINPROJ(S) : 42705015201 (*)
F.A. NO. : N/A
COUNTIES : HILLSBOROUGH

LOCAL NAME : MOVABLE BRIDGE
PROJ LIMITS : REPAIR VARIOUS LOCATIONS HILLSBOROUGH COUNTY
ROAD NAME : SR 600

| RANK | VENDOR NO./NAME | | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|---|
| 1 | F591669706 | COASTAL MARINE CONSTRUCTION, INC. | Responsive | Winning bid | $ 3,974,088.79 | 0.00% |
| 2 | F592361020 | M & J CONSTRUCTION COMPANY OF PINELLA | Responsive | Non-Winning Bid | $ 4,155,136.77 | 4.55% |
| 3 | F840915605 | PCL CIVIL CONSTRUCTORS, INC. | Responsive | Non-Winning Bid | $ 4,349,030.70 | 9.43% |
| 4 | F650446255 | QUINN CONSTRUCTION, INC. | Responsive | Non-Winning Bid | $ 4,704,000.00 | 18.36% |

DISTRICT CONTRACTS ADMINISTRATOR

**June 4, 2013@2:30 P.M.**

**THE DEPARTMENT INTENDS TO AWARD THIS CONTRACT TO THE LOWEST RESPONSIVE BIDDER SHOWN ABOVE**

**THIS CONTRACT WILL BE AWARDED SUBJECT TO AVAILABILITY OF FUNDS**

**Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes**

CALL ORDER : 001
LETTING DATE : 05/08/13 2:30 pm
SET-ASIDE :
CONTRACT TIME : 300 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E7I19
DISTRICT : 07
U/R CODE :

PROPOSAL DESC :
The Improvements under this Contract consist of Structural, Mechanical and Electrical Repair and Rehabilitation Work to Bridge Nos. 100618 and 100920, SR 600 WB and EB over Hillsborough River in Hillsborough County.Contractors must be pre-qualified in Bascule Bridge Rehabilitation. A DBE Availibility of 8.6% has been established for this project.

FINPROJ(S) : 42705015201 (*)
F.A. NO. : N/A
COUNTIES : HILLSBOROUGH

LOCAL NAME : MOVABLE BRIDGE
ROAD NAME : SR 600
PROJ LIMITS : REPAIR VARIOUS LOCATIONS HILLSBOROUGH COUNTY

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>COASTAL MARINE CONSTRUCTION<br>UNIT PRICE | AMOUNT | ( 2 )<br>M & J CONSTRUCTION COMPANY<br>UNIT PRICE | AMOUNT | ( 3 )<br>PCL CIVIL CONSTRUCTORS, INC.<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0104 11<br>FLOATING TURBIDITY BARRIER | 612.000 LF | 11.59000 | 7093.08 | 16.50000 | 3978.00 | 31.00000 | 18972.00 |
| 0010 0110 3<br>REMOVAL OF EXISTING STRUCTURE<br>42705015201 | 1.000 LS | 29670.40000 | 29670.40 | 29440.00000 | 29440.00 | 108000.00000 | 108000.00 |
| 0015 0400143<br>CLEANING & COATING CONCRETE SURFACE, CLASS 5 | 14680.000 SF | 1.45000 | 21286.00 | 1.60000 | 23488.00 | 2.25000 | 33030.00 |
| 0020 0401 70 1<br>RESTORE SPALLED AREAS, EPOXY | 8.000 CF | 637.45000 | 5099.60 | 800.00000 | 6400.00 | 500.00000 | 4000.00 |
| 0025 0460 1 5<br>STRUCT STEEL - REHABILITATION, BASCULE LEAVES | 31653.000 LB | 9.74000 | 308300.22 | 9.66000 | 305767.98 | 9.00000 | 284877.00 |
| 0030 0460 1 13<br>STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES | 473.000 LB | 11.59000 | 5482.07 | 11.50000 | 5439.50 | 120.00000 | 56760.00 |
| 0035 0460 1 15<br>STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS | 11175.500 LB | 9.46000 | 105720.23 | 9.38000 | 104826.19 | 9.00000 | 100579.50 |
| 0040 0460 6 2<br>LADDERS & PLATFORMS, REHAB | 1410.000 LB | 13.10000 | 18471.00 | 13.00000 | 18330.00 | 20.00000 | 28200.00 |
| 0045 0460 70 3<br>ALUMINUM BULLET RAILINGS, TRIPLE RAIL | 33.000 LF | 65.02000 | 2145.66 | 561.20000 | 18519.60 | 800.00000 | 26400.00 |
| 0050 0465 2105<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS | 2.000 AS | 192643.65000 | 385287.30 | 165666.70000 | 331333.40 | 200000.00000 | 400000.00 |

CALL ORDER: 001 PROPOSAL ID: E7I19 LETTING DATE: 05/08/13 2:30 pm DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>COASTAL MARINE CONSTRUCTION<br>UNIT PRICE | AMOUNT | ( 2 )<br>M & J CONSTRUCTION COMPANY<br>UNIT PRICE | AMOUNT | ( 3 )<br>PCL CIVIL CONSTRUCTORS, INC.<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0055 0465 2160<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS 42705015201 | LUMP | 34292.49000 | 34292.49 | 34026.20000 | 34026.20 | 40000.00000 | 40000.00 |
| 0060 0465 2404<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, TRUNION ASSEMBLY | 8.000 EA | 2954.32000 | 23634.56 | 7983.44000 | 63867.52 | 2000.00000 | 16000.00 |
| 0065 0465 2405<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPAN LOCKS | 4.000 AS | 11838.03000 | 47352.12 | 14870.36000 | 59481.44 | 50000.00000 | 200000.00 |
| 0070 0465 2605<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS | 2.000 AS | 231.80000 | 463.60 | 230.00000 | 460.00 | 4000.00000 | 8000.00 |
| 0075 0465 3 17<br>MOVABLE BRIDGE COUNTERWEITHT, F&I, BALANCE BLOCKS | 530.000 EA | 139.08000 | 73712.40 | 123.17000 | 65280.10 | 150.00000 | 79500.00 |
| 0080 0465 3 50<br>MOVABLE BRIDGE COUNTERWEITHT, ADJUST | 2.000 EA | 6954.00000 | 13908.00 | 6900.00000 | 13800.00 | 15000.00000 | 30000.00 |
| 0085 0465 20<br>MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 42705015201 | 1.000 LS | 17616.80000 | 17616.80 | 3680.00000 | 3680.00 | 4000.00000 | 4000.00 |
| 0090 0465 20<br>MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 42705015201 | 1.000 LS | 17616.80000 | 17616.80 | 3680.00000 | 3680.00 | 4000.00000 | 4000.00 |
| 0095 0465 71 3<br>MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 42705015201 | LUMP | 20699.74000 | 20699.74 | 3680.00000 | 3680.00 | 16000.00000 | 16000.00 |
| 0100 0465 71 3<br>MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 42705015201 | LUMP | 18497.64000 | 18497.64 | 3680.00000 | 3680.00 | 14000.00000 | 14000.00 |
| 0105 0508 4<br>MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 42705015201 | LUMP | 100130.32000 | 100130.32 | 6037.50000 | 6037.50 | 135000.00000 | 135000.00 |
| 0110 0508 4<br>MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 42705015201 | LUMP | 67678.32000 | 67678.32 | 231923.54000 | 231923.54 | 250000.00000 | 250000.00 |

CALL ORDER: 001 PROPOSAL ID: E7I19 LETTING DATE: 05/08/13 2:30 pm DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>COASTAL MARINE CONSTRUCTION<br>UNIT PRICE | AMOUNT | ( 2 )<br>M & J CONSTRUCTION COMPANY<br>UNIT PRICE | AMOUNT | ( 3 )<br>PCL CIVIL CONSTRUCTORS, INC.<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0115 0508 73 1<br>SUBMARINE CABLE ASSEMBLY, FURNISH & INSTALL 42705015201 | 380.000 LS | 126491.43000 | 126491.43 | 211600.00000 | 211600.00 | 90000.00000 | 90000.00 |
| 0120 0508 73 1<br>SUBMARINE CABLE ASSEMBLY, FURNISH & INSTALL 42705015201 | 200.000 LS | 111454.79000 | 111454.79 | 189750.00000 | 189750.00 | 110000.00000 | 110000.00 |
| 0125 0508 77 1<br>MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I | 3.000 EA | 84878.88000 | 254636.64 | 95171.13000 | 285513.39 | 125000.00000 | 375000.00 |
| 0130 0508 77 4<br>MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER REMOVE | 3.000 EA | 7476.79000 | 22430.37 | 8564.06000 | 25692.18 | 350.00000 | 1050.00 |
| 0135 0508 83101<br>MOVABLE BRIDGE INTEGRATED DRIVE SYS, F&I, 25KW OR LESS | 2.000 AS | 79345.14000 | 158690.28 | 63026.10000 | 126052.20 | 60000.00000 | 120000.00 |
| 0140 0512 1 1<br>MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 42705015201 | LUMP | 24918.50000 | 24918.50 | 5400.00000 | 5400.00 | 30000.00000 | 30000.00 |
| 0145 0512 1 1<br>MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 42705015201 | LUMP | 28105.75000 | 28105.75 | 16387.50000 | 16387.50 | 30000.00000 | 30000.00 |
| 0150 0515 1 2<br>PIPE HANDRAIL - GUIDERAIL, ALUMINUM | 29.000 LF | 55.75000 | 1616.75 | 92.00000 | 2668.00 | 150.00000 | 4350.00 |
| 0155 0561 1<br>COATING EXISTING STRUCTURAL STEEL 42705015201 | 112.000 LS | 186448.33000 | 186448.33 | 430000.00000 | 430000.00 | 400000.00000 | 400000.00 |
| 0160 0561 1<br>COATING EXISTING STRUCTURAL STEEL 42705015201 | 180.000 LS | 1267366.50000 | 1267366.50 | 1000000.00000 | 1000000.00 | 800000.00000 | 800000.00 |
| SECTION 0001 TOTALS | | | $ 3,506,317.69 | | $ 3,630,182.24 | | $ 3,817,718.50 |
| SECTION 0002 ROADWAY | | | | | | | |
| 0165 0101 1<br>MOBILIZATION 42705015201 | LUMP | 320848.17000 | 320848.17 | 359375.00000 | 359375.00 | 434000.00000 | 434000.00 |
| 0170 0102 1<br>MAINTENANCE OF TRAFFIC 42705015201 | 300.000 LS | 68482.88000 | 68482.88 | 87400.00000 | 87400.00 | 25000.00000 | 25000.00 |
| 0175 0102 60<br>WORK ZONE SIGN | 4700.000 ED | 0.34000 | 1598.00 | 0.33000 | 1551.00 | 0.30000 | 1410.00 |

CALL ORDER: 001 PROPOSAL ID: E7I19 LETTING DATE: 05/08/13 2:30 pm DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>COASTAL MARINE CONSTRUCTION<br>UNIT PRICE | AMOUNT | ( 2 )<br>M & J CONSTRUCTION COMPANY<br>UNIT PRICE | AMOUNT | ( 3 )<br>PCL CIVIL CONSTRUCTORS, INC.<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0180 0102 74 1<br>TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD | 5054.000 ED | 0.21000 | 1061.34 | 0.21000 | 1061.34 | 0.20000 | 1010.80 |
| 0185 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 532.000 ED | 0.32000 | 170.24 | 0.32000 | 170.24 | 0.30000 | 159.60 |
| 0190 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 36.000 ED | 8.11000 | 291.96 | 8.05000 | 289.80 | 7.00000 | 252.00 |
| 0195 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 922.000 ED | 0.34000 | 313.48 | 0.33000 | 304.26 | 0.40000 | 368.80 |
| 0200 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 153.000 EA | 3.48000 | 532.44 | 3.45000 | 527.85 | 3.00000 | 459.00 |
| 0205 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 826.000 ED | 15.07000 | 12447.82 | 14.95000 | 12348.70 | 16.00000 | 13216.00 |
| 0210 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID | 2354.000 LF | 2.38000 | 5602.52 | 2.36000 | 5555.44 | 1.20000 | 2824.80 |
| 0215 0102912 2<br>PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID | 850.000 LF | 2.38000 | 2023.00 | 2.36000 | 2006.00 | 1.10000 | 935.00 |
| 0220 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 38.000 EA | 5.80000 | 220.40 | 5.75000 | 218.50 | 3.30000 | 125.40 |
| 0225 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 4.000 EA | 34.77000 | 139.08 | 34.50000 | 138.00 | 27.40000 | 109.60 |
| 0230 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 4.000 EA | 34.77000 | 139.08 | 34.50000 | 138.00 | 21.30000 | 85.20 |
| 0235 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.233 NM | 9260.41000 | 2157.68 | 9188.50000 | 2140.92 | 3000.00000 | 699.00 |
| 0240 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP | 0.174 GM | 1448.75000 | 252.08 | 1437.50000 | 250.13 | 1000.00000 | 174.00 |
| 0245 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.161 NM | 9260.41000 | 1490.93 | 9188.50000 | 1479.35 | 3000.00000 | 483.00 |

CALL ORDER: 001 PROPOSAL ID: E7I19 LETTING DATE: 05/08/13 2:30 pm DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>COASTAL MARINE CONSTRUCTION<br>UNIT PRICE | AMOUNT | ( 2 )<br>M & J CONSTRUCTION COMPANY<br>UNIT PRICE | AMOUNT | ( 3 )<br>PCL CIVIL CONSTRUCTORS, INC.<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0250 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42705015201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0002 TOTALS | | | $ 467,771.10 | | $ 524,954.53 | | $ 531,312.20 |
| CONTRACT TOTALS | | | $ 3,974,088.79 | | $ 4,155,136.77 | | $ 4,349,030.70 |

CALL ORDER: 001 PROPOSAL ID: E7I19 LETTING DATE: 05/08/13 2:30 pm DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>QUINN CONSTRUCTION, INC.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 STRUCTURES | | | | | | | |
| 0005 0104 11<br>FLOATING TURBIDITY BARRIER | 612.000 LF | 25.00000 | 15300.00 | | | | |
| 0010 0110 3<br>REMOVAL OF EXISTING STRUCTURE<br>42705015201 | 1.000 LS | 150000.00000 | 150000.00 | | | | |
| 0015 0400143<br>CLEANING & COATING CONCRETE SURFACE, CLASS 5 | 14680.000 SF | 2.60000 | 38168.00 | | | | |
| 0020 0401 70 1<br>RESTORE SPALLED AREAS, EPOXY | 8.000 CF | 2000.00000 | 16000.00 | | | | |
| 0025 0460 1 5<br>STRUCT STEEL - REHABILITATION, BASCULE LEAVES | 31653.000 LB | 14.00000 | 443142.00 | | | | |
| 0030 0460 1 13<br>STRUCTURAL STEEL REHAB- BOLTS, NUTS, WASHERS & PLATES | 473.000 LB | 150.00000 | 70950.00 | | | | |
| 0035 0460 1 15<br>STRUCTURAL STEEL - REHABILITATION, MISCELLANEOUS | 11175.500 LB | 14.00000 | 156457.00 | | | | |
| 0040 0460 6 2<br>LADDERS & PLATFORMS, REHAB | 1410.000 LB | 25.00000 | 35250.00 | | | | |
| 0045 0460 70 3<br>ALUMINUM BULLET RAILINGS, TRIPLE RAIL | 33.000 LF | 100.00000 | 3300.00 | | | | |
| 0050 0465 2105<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, F&I SPAN LOCKS | 2.000 AS | 172650.00000 | 345300.00 | | | | |
| 0055 0465 2160<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, FURNISH & INSTALL OTHER MACHINERY COMPONENTS<br>42705015201 | LUMP | 90000.00000 | 90000.00 | | | | |
| 0060 0465 2404<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, TRUNION ASSEMBLY | 8.000 EA | 7750.00000 | 62000.00 | | | | |
| 0065 0465 2405<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, RECONDITION, SPAN LOCKS | 4.000 AS | 10800.00000 | 43200.00 | | | | |

CALL ORDER: 001 PROPOSAL ID: E7I19 LETTING DATE: 05/08/13 2:30 pm DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>QUINN CONSTRUCTION, INC.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0070 0465 2605<br>MOVABLE BRIDGE MACHINERY & CASTING-REHABILITATION, REMOVE & DISPOSE-CONTRACTOR OWNS, SPAN LOCKS | 2.000 AS | 5000.00000 | 10000.00 | | | | |
| 0075 0465 3 17<br>MOVABLE BRIDGE COUNTERWEITHT, F&I, BALANCE BLOCKS | 530.000 EA | 103.77000 | 54998.10 | | | | |
| 0080 0465 3 50<br>MOVABLE BRIDGE COUNTERWEITHT, ADJUST | 2.000 EA | 18000.00000 | 36000.00 | | | | |
| 0085 0465 20<br>MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 42705015201 | 1.000 LS | 63000.00000 | 63000.00 | | | | |
| 0090 0465 20<br>MOVABLE BRIDGE- PREVENTATIVE MAINTENANCE & ROUTINE REPAIR 42705015201 | 1.000 LS | 63000.00000 | 63000.00 | | | | |
| 0095 0465 71 3<br>MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 42705015201 | LUMP | 28000.00000 | 28000.00 | | | | |
| 0100 0465 71 3<br>MOVABLE BRIDGE FUNCTIONAL CHECKOUT, PHASE C 42705015201 | LUMP | 28000.00000 | 28000.00 | | | | |
| 0105 0508 4<br>MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 42705015201 | LUMP | 90000.00000 | 90000.00 | | | | |
| 0110 0508 4<br>MOVABLE BRIDGE ELECTRICAL EQUIPMENT, REHABILITATION 42705015201 | LUMP | 230000.00000 | 230000.00 | | | | |
| 0115 0508 73 1<br>SUBMARINE CABLE ASSEMBLY, FURNISH & INSTALL 42705015201 | 380.000 LS | 210000.00000 | 210000.00 | | | | |
| 0120 0508 73 1<br>SUBMARINE CABLE ASSEMBLY, FURNISH & INSTALL 42705015201 | 200.000 LS | 190000.00000 | 190000.00 | | | | |
| 0125 0508 77 1<br>MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER F&I | 3.000 EA | 91000.00000 | 273000.00 | | | | |
| 0130 0508 77 4<br>MOVABLE BRIDGE-REHAB,PROGRAMMABLE LOGIC CONTROLLER REMOVE | 3.000 EA | 9000.00000 | 27000.00 | | | | |

CALL ORDER: 001 PROPOSAL ID: E7I19 LETTING DATE: 05/08/13 2:30 pm DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>QUINN CONSTRUCTION, INC.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0135 0508 83101<br>MOVABLE BRIDGE INTEGRATED DRIVE SYS, F&I, 25KW OR LESS | 2.000 AS | 67500.00000 | 135000.00 | | | | |
| 0140 0512 1 1<br>MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 42705015201 | LUMP | 120000.00000 | 120000.00 | | | | |
| 0145 0512 1 1<br>MOVABLE BRIDGE-CONTROL HOUSE, RENOVATE 42705015201 | LUMP | 60000.00000 | 60000.00 | | | | |
| 0150 0515 1 2<br>PIPE HANDRAIL - GUIDERAIL, ALUMINUM | 29.000 LF | 80.00000 | 2320.00 | | | | |
| 0155 0561 1<br>COATING EXISTING STRUCTURAL STEEL 42705015201 | 112.000 LS | 396000.00000 | 396000.00 | | | | |
| 0160 0561 1<br>COATING EXISTING STRUCTURAL STEEL 42705015201 | 180.000 LS | 847000.00000 | 847000.00 | | | | |
| SECTION 0001 TOTALS | | $ | 4,332,385.10 | $ | | $ | |
| SECTION 0002 ROADWAY | | | | | | | |
| 0165 0101 1<br>MOBILIZATION 42705015201 | LUMP | 152585.90000 | 152585.90 | | | | |
| 0170 0102 1<br>MAINTENANCE OF TRAFFIC 42705015201 | 300.000 LS | 137000.00000 | 137000.00 | | | | |
| 0175 0102 60<br>WORK ZONE SIGN | 4700.000 ED | 0.50000 | 2350.00 | | | | |
| 0180 0102 74 1<br>TEMPORARY BARRICADE- TYPES I, II, DI, VP, DRUM, OR LCD | 5054.000 ED | 0.35000 | 1768.90 | | | | |
| 0185 0102 74 2<br>BARRICADE, TEMPORARY, TYPE III, 6' | 532.000 ED | 0.40000 | 212.80 | | | | |
| 0190 0102 76<br>ARROW BOARD / ADVANCE WARNING ARROW PANEL | 36.000 ED | 10.00000 | 360.00 | | | | |
| 0195 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 922.000 ED | 0.40000 | 368.80 | | | | |

CALL ORDER: 001 PROPOSAL ID: E7I19 LETTING DATE: 05/08/13 2:30 pm DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>QUINN CONSTRUCTION, INC.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0200 0102 78<br>TEMPORARY RETROREFLECTIVE PAVEMENT MARKER | 153.000 EA | 4.00000 | 612.00 | | | | |
| 0205 0102 99<br>PORTABLE CHANGEABLE MESSAGE SIGN, TEMPORARY | 826.000 ED | 15.00000 | 12390.00 | | | | |
| 0210 0102911 2<br>PAVEMENT MARKING REMOVABLE TAPE, WHITE-BLACK,SOLID | 2354.000 LF | 3.00000 | 7062.00 | | | | |
| 0215 0102912 2<br>PAVEMENT MARKING REMOVABLE TAPE, YELLOW SOLID | 850.000 LF | 3.00000 | 2550.00 | | | | |
| 0220 0706 3<br>RETRO-REFLECTIVE PAVEMENT MARKERS | 38.000 EA | 6.00000 | 228.00 | | | | |
| 0225 0710 11160<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE | 4.000 EA | 100.00000 | 400.00 | | | | |
| 0230 0710 11170<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS | 4.000 EA | 40.00000 | 160.00 | | | | |
| 0235 0711 11111<br>THERMOPLASTIC, STANDARD, WHITE, SOLID, 6" | 0.233 NM | 8500.00000 | 1980.50 | | | | |
| 0240 0711 11131<br>THERMOPLASTIC, STANDARD, WHITE, SKIP, 6", 10-30 SKIP OR 3-9 LANE DROP | 0.174 GM | 1250.00000 | 217.50 | | | | |
| 0245 0711 11211<br>THERMOPLASTIC, STANDARD,YELLOW, SOLID, 6" | 0.161 NM | 8500.00000 | 1368.50 | | | | |
| 0250 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42705015201 | LUMP | 50000.00000 | 50000.00 | | | | |
| SECTION 0002 TOTALS | | $ | 371,614.90 | $ | | $ | |
| CONTRACT TOTALS | | $ | 4,704,000.00 | $ | 0.00 | $ | 0.00 |

CALL ORDER: 001 PROPOSAL ID: E7I19 LETTING DATE: 05/08/13 2:30 pm DISTRICT: 07

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>QUINN CONSTRUCTION, INC.<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT | ( )<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____

District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.