

FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 01/02/14  
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001  
 LETTING DATE : 08/14/13 2:30 pm  
 SET-ASIDE :  
 CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)


PROPOSAL ID : E7I65  
 DISTRICT : 07  
 U/R CODE :

PROPOSAL DESC :  
 The improvements under this contract consist of Concrete Widening and City of Tampa Water Department Utility Adjustment Plans of SR 600 (Dale Mabry Highway) from W. Platt Street to W. Roland Street in Hillsborough County.

FINPROJ(S) : 42950015201 (\*) F.A. NO. : N/A COUNTIES : HILLSBOROUGH  
 42950015601 N/A  
 LOCAL NAME : US92/SR600/DALEMABRY ROAD NAME : SR 600  
 PROJ LIMITS : FROM W PLATT ST TO ROLAND ST

RANK	VENDOR NO./NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	F261264765 HIGHSTYLE ENGINEERING & ARCHITECTURAL	Non Responsiv		\$ 364,656.04	0.00%
2	F593713459 MIDWESTERN CONSTRUCTION, INC	Responsive	Winning bid	\$ 545,794.27	49.67%
3	F593362663 BUN CONSTRUCTION CO., INC.	Responsive		\$ 578,236.20	58.57%

Approved by



\_\_\_\_\_  
 John D. Ellis  
 District Contracts Administrator

January 2, 2014 @ 2:30 P.M.

**THE DEPARTMENT INTENDS TO AWARD THIS CONTRACT TO THE LOWEST  
RESPONSIVE BIDDER SHOWN ABOVE**

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes