



Florida Department of Transportation

**RICK SCOTT
GOVERNOR**

11201 N. McKinley Drive
Tampa, FL 33612-6456

**ANANTH PRASAD, P.E.
SECRETARY**

August 1, 2012

TO: Prospective Bidders
RE: FPN: 25693125201; DCN: E7H90; SR 694 (Gandy Boulevard) 9th Street to 4th Street; Adjusted-Score Design-Build Contract Addendum Number 7

This contract addendum revises the deadline for receipt of the Design-Build Teams' Technical Proposals. The new due date is August 20, 2012 at 2:30 P.M.

PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM. FAILURE TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM MAY RESULT IN YOUR PROPOSAL BEING DECLARED NON-RESPONSIVE.

Approved by:

A handwritten signature in black ink, appearing to read "John D. Ellis".

John D. Ellis
District Contracts Administrator

JDE\rko
Attachment