



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

CHARLIE CRIST
Governor

STEPHANIE C. KOPELOUSOS
*Secretary of
Transportation*

JAMES L. ELY
Executive Director

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 4

DATE: May 15, 2009

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FROM: *M* Richard M. Nethercote, Jr.,
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: **CONTRACT NO.: E8J55**
FINANCIAL PROJECT NOS.: 406094-4-52-01 and 406094-6-52-01
COUNTY: Broward
PROJECT NAME: Mainline Widening – Peters Rd. to Sunrise Blvd.

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

LETTING DATE CHANGE

Bid Opening Date Change:

- The Bid Opening date for Contract **E8J55** has been changed from **Tuesday, May 19, 2009 to Tuesday, May 26, 2009 at 2:30 PM.**

Posting Date Change:

- The Posting Date for Contract **E8J55** has been changed from **Tuesday, June 9, 2009 or June 16, 2009 to Monday, June 15, 2009 or June 22, 2009.**

NOTE: Addendum No. 5 will be forthcoming and will consist of a plans revision and a new Expedite Bid File.

If you are a PROPOSAL HOLDER, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

All other conditions of the subject contract remain unchanged.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.