



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

CHARLIE CRIST
Governor

STEPHANIE C. KOPELOUSOS
*Secretary of
Transportation*

JAMES L. ELY
Executive Director

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 1

DATE: April 6, 2009
TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS
FROM:  Richard M. Nethercote, Jr.,
District Contracts Administrator, Florida's Turnpike Enterprise
SUBJECT: **CONTRACT NO.: E8J56**
FINANCIAL PROJECT NO.: 423201-1-52-01
COUNTY: Broward
**PROJECT NAME: Turnpike Mainline Resurfacing – HEFT to
Miramar Parkway**

BIDS TO BE RECEIVED: April 14, 2009 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISION

Enclosed is a CD of REVISED plan sheets for the above-mentioned project. See the attached Revision Memo for a complete listing of revised plan sheets. Please substitute these sheets for the like-numbered sheets you now have.

POSTING DATE CHANGE

The Posting Date for Contract **E8J56** has been changed from **Tuesday, May 12, 2009** or **Tuesday, May 19, 2009** to **Thursday, April 23, 2009** or **Tuesday, April 28, 2009**

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Turnpike Contracts Administration Website at www.dot.state.fl.us/contractsadministrationturnpike to download Amendment No. 1 for this contract, file no. 14APR002.001.

If you are a PROPOSAL HOLDER, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

All other conditions of the subject contract remain unchanged.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Attachments



An employee-owned company



General Consultant
Florida's Turnpike Enterprise
Florida Department of Transportation

DATE: April 2, 2009

1 of 1

TO: Richard Nethercote, Turnpike Contracts Administrator

THRU: Carlos R. Bonilla, Plans Processing Engineer *CRB*

FROM: Terry L. Miller, P.E., Project Manager *TRM*

COPIES TO: Matthew Price, P.E. Turnpike Construction Engineer
Dayna Nixon, Turnpike Plans Processing Manager

SUBJECT: **Revision Memo** – Turnpike Let

Letting (mo./yr) April 2009

Financial Project ID(s) 423201-1-52-01

Proposal/Contract ID E-8J56

County Broward SR No. 91

Attachments:

Addenda CD (Revisions and/or Supplemental Spec Pack)
Posted in \\dotstpcadd-h1\E-DELIVERY\PRODUCTION_QUEUE ___ (Yes)

Paper-based sealed revised sheets

Revisions have been reviewed for effects on the Specifications Package and a Supplemental Package

___ is or is not required. *Bill Newk* Date: 4-2-09

Turnpike Specifications Manager

REVISIONS MUST BE RECEIVED IN PLANS PRECESSING NO LATER THAN 6 WORK DAYS BEFORE BID OPENING.

Addendum No.: 1

Plans Revision No.: 1

Supplemental Specifications Package No.: N/A

<u>Sheet No.(s)</u>	<u>Rev. Date</u>	<u>Description</u>
<u>1</u>	<u>03/31/2009</u>	<u>Updated Key Sheet to Include Revision 1</u>
<u>18</u>	<u>03/31/2009</u>	<u>Added Times for Single Lane Closures Along the Mainline</u>