



ADDENDUM NO. 1

DATE: January 26, 2010

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FROM:  Richard M. Nethercote, Jr.,
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: **CONTRACT NO.: E8J95**
FINANCIAL PROJECT NOS.: 406097-4-52-01; 406097-6-52-01
and 406097-7-52-01
COUNTY: Broward
PROJECT NAME: Turnpike Widening and Improvements –
Sunrise Boulevard to Atlantic Boulevard

*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

CHARLIE CRIST
Governor

STEPHANIE C. KOPELOUSOS
Secretary of
Transportation

JAMES L. ELY
Executive Director

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

BIDS TO BE RECEIVED: February 9, 2010 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISION

Enclosed is a CD of REVISED plan sheets for the above-mentioned project. See the attached Revision Memo for a complete listing of revised plan sheets. Please substitute these sheets for the like-numbered sheets you now have.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Turnpike Contracts Administration Website at www.dot.state.fl.us/contractsadministrationturnpike to download Amendment No. 1 for this contract, file no. 09Feb001.001.

If you are a PROPOSAL HOLDER, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

All other conditions of the subject contract remain unchanged.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Attachments



Kimley-Horn
and Associates, Inc.

DATE: January 19, 2010

1 of 6

TO: Richard Nethercote, Turnpike Contracts Administrator

THRU: Carlos R. Bonilla, Plans Processing Engineer *CR Bonilla*

FROM: Kenneth W. Jackson, P.E., Project Manager *KW Jackson*

COPIES TO: Matthew Price, P.E., Turnpike Construction Engineer
Terry L. Miller, P.E., Turnpike Project Manager
Dayna Nixon, Turnpike Plans Processing Manager

SUBJECT: **Revision Memo** – Turnpike Let

Letting (mo./yr) February 2010
Financial Project ID(s) 406097-4-52-01, 406097-6-52-01, 406097-7-52-01
Proposal/Contract ID ~~E-8492~~ E8J95
County Broward SR No. 91

Attachments:

- Addenda CD (Revision 1)
Posted in \\dotstpcadd-h1\E-DELIVERY\PRODUCTION_QUEUE ___ (Yes)
- Paper-based sealed revised sheets

Revisions have been reviewed for effects on the Specifications Package and a Supplemental Package
___ is or is not required. *Bill Neuf* Date: 1-22-10
Turnpike Specifications Manager

REVISIONS MUST BE RECEIVED IN PLANS PRECESSING NO LATER THAN 6 WORK DAYS BEFORE BID OPENING.

Addendum No.: 1

Plans Revision No.: 1

Supplemental Specifications Package No.: N/A

Sheet No.(s) Rev. Date Description

FPID 406097-4-52-01:

1 1/19/2010 Updated Key Sheet to Include Revision 1

1A 1/19/2010 Added Revision Index Sheet

<u>2A</u>	<u>1/19/2010</u>	<u>Updated Summary of Pay Items to Include Revision 1</u>
<u>2B</u>	<u>1/19/2010</u>	<u>Updated Summary of Pay Items to Include Revision 1</u>
<u>2C</u>	<u>1/19/2010</u>	<u>Updated Summary of Pay Items to Include Revision 1</u>
<u>2D</u>	<u>1/19/2010</u>	<u>Updated Summary of Pay Items to Include Revision 1</u>
<u>2E</u>	<u>1/19/2010</u>	<u>Updated Summary of Pay Items to Include Revision 1</u>
<u>2F</u>	<u>1/19/2010</u>	<u>Updated Summary of Pay Items to Include Revision 1</u>
<u>2G</u>	<u>1/19/2010</u>	<u>Updated Summary of Pay Items to Include Revision 1</u>
<u>2H</u>	<u>1/19/2010</u>	<u>Updated Summary of Pay Items to Include Revision 1</u>
<u>2I</u>	<u>1/19/2010</u>	<u>Updated Summary of Pay Items to Include Revision 1</u>
<u>2J</u>	<u>1/19/2010</u>	<u>Updated Summary of Pay Items to Include Revision 1</u>
<u>5</u>	<u>1/19/2010</u>	<u>Added Structure S-1108A</u>
<u>6</u>	<u>1/19/2010</u>	<u>Added Structure S-200A</u>
<u>38</u>	<u>1/19/2010</u>	<u>Updated Summary of Quantities to Include Revision 1</u>
<u>39</u>	<u>1/19/2010</u>	<u>Updated Summary of Quantities to Include Revision 1</u>
<u>42</u>	<u>1/19/2010</u>	<u>Updated Summary of Drainage Structures to Include Revision 1</u>
<u>43</u>	<u>1/19/2010</u>	<u>Updated Summary of Drainage Structures to Include Revision 1</u>
<u>44</u>	<u>1/19/2010</u>	<u>Updated Summary of Drainage Structures to Include Revision 1</u>
<u>45</u>	<u>1/19/2010</u>	<u>Updated Summary of Drainage Structures to Include Revision 1</u>
<u>52</u>	<u>1/19/2010</u>	<u>Updated Plans for Removal of Existing Temporary Pavement</u>
<u>53</u>	<u>1/19/2010</u>	<u>Updated Plans for Removal of Existing Temporary Pavement</u>
<u>54</u>	<u>1/19/2010</u>	<u>Updated Plans for Removal of Existing Temporary Pavement</u>
<u>55</u>	<u>1/19/2010</u>	<u>Updated Plans for Removal of Existing Temporary Pavement</u>
<u>56</u>	<u>1/19/2010</u>	<u>Updated Plans for Removal of Existing Temporary Pavement and Added Drainage Structure S-1108A</u>
<u>58</u>	<u>1/19/2010</u>	<u>Updated Plans for Removal of Existing Temporary Pavement and Added Drainage Structure S-200A</u>
<u>59</u>	<u>1/19/2010</u>	<u>Updated Plans for Removal of Existing Temporary Pavement</u>
<u>72</u>	<u>1/19/2010</u>	<u>Updated Plans for Removal of Existing Temporary Pavement</u>
<u>137</u>	<u>1/19/2010</u>	<u>Updated Utility Plan Notes</u>
<u>139</u>	<u>1/19/2010</u>	<u>Updated Utility Plan Note</u>
<u>141</u>	<u>1/19/2010</u>	<u>Updated Utility Plan Note</u>
<u>143A</u>	<u>1/19/2010</u>	<u>Added Guard at Pipe Ends Detail</u>

<u>146A</u>	<u>1/19/2010</u>	<u>Added Drainage Structure for S-1108A</u>
<u>147A</u>	<u>1/19/2010</u>	<u>Added Drainage Structure for S-200A</u>
<u>225</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>226</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>227</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>228</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>229</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>230</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>231</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>234</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>235</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>236</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>238</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>239</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>240</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>242</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>243</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>244</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>245</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>246</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>253</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>254</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>255</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>257</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>258</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>259</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>260</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>343</u>	<u>1/19/2010</u>	<u>Updated Cross Sections for Removal of Existing Temporary Pavement</u>
<u>391</u>	<u>1/19/2010</u>	<u>Updated Earthwork Total for Removal of Existing Temporary Pavement</u>
<u>404</u>	<u>1/19/2010</u>	<u>Added Sediment Barrier for Drainage Structure S-1108A</u>
<u>S-4</u>	<u>1/19/2010</u>	<u>Revised Quantities for Revision 1</u>

S-5 1/19/2010 Revised Quantities for Revision 1
S-27 1/19/2010 Added Merge Arrows and Pavement Markings
S-76 1/19/2010 Updated Barrier Wall Base Plate and Mounting Detail
BW1-5 1/19/2010 Updated Fire Access Hole Locations

FPID 406097-7-52-01:

IT-1 1/19/2010 Updated Key Sheet to Include Revision 1
IT-30 1/19/2010 Revised Drilled Shaft Lengths

Summary of Quantities (Trns*port)

Pay Item	Sheet No.	Add./Del./Rev	Old Quantity	New Quantity
120-1	2A	Rev	32,728 CY	32,861 CY
120-4	2A	Rev	9,535 CY	9,530 CY
120-6	2A	Rev	85,963 CY	85,796 CY
400-1-2	2B	Rev	47.6 CY	55.8 CY
415-1-6	2B	Add	-	139 LB
425-1-561	2B	Add	-	1 EA
430-175-101	2B	Rev	4,048 LF	4,056 LF
430-175-103	2B	Add	-	8 LF