



*Operates the statewide  
Turnpike System as  
part of the Florida  
Department of  
Transportation*

CHARLIE CRIST  
*Governor*

STEPHANIE C. KOPELOUSOS  
*Secretary of  
Transportation*


JAMES L. ELY  
*Executive Director*

Turnpike Headquarters:  
Milepost 263, Bldg. 5315  
Turkey Lake Service Plaza  
Ocoee, FL 34761

Mailing Address:  
P.O. Box 613069  
Ocoee, FL 34761

Tel: 407.532.3999

## ADDENDUM NO. 1

DATE: April 20, 2010  
TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS  
FROM:  Richard M. Nethercote, Jr.,  
District Contracts Administrator  
Florida's Turnpike Enterprise  
SUBJECT: **CONTRACT NO.: E8K48**  
**FINANCIAL PROJECT NOS.: 192867-1-72-06**  
**COUNTIES: Miami-Dade, Broward, Palm Beach**  
**PROJECT NAME: Cable Barrier Maintenance**

---

### **BIDS TO BE RECEIVED: May 4, 2010 at 2:30 P.M. Local Time.**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

### **LETTING DATE CHANGE**

#### **Bid Opening Date Change:**

- The Bid Opening date for Contract **E8K48** has been changed from **Tuesday, April 20, 2010 to Tuesday, May 4, 2010 at 2:30 PM.**

#### **Posting Date Change:**

- The Posting Date for Contract **E8K48** has been changed from **Tuesday, April 27, 2010 or May 4, 2010, to Tuesday, May 18, 2010 or May 25, 2010.**

**NOTE: Addendum No. 2 will be forthcoming and will consist of a new Expedite Bid File (EBS file) and a new Schedule of Items.**

**Also, if you have already submitted a hardcopy bid, your bid will be returned unopened and you will have to re-submit your bid using the new Schedule of Items.**

If you are a PROPOSAL HOLDER, who intends to submit a hardcopy bid, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-08 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.