



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

CHARLIE CRIST
Governor

STEPHANIE C. KOPELOUSOS
Secretary of Transportation

KEVIN J. THIBAUT, P.E.
Interim Executive Director

Turnpike Headquarters
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 1

DATE: August 31, 2010
TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS
FROM:  Richard M. Nethercote, Jr.,
District Contracts Administrator
Florida's Turnpike Enterprise
SUBJECT: **CONTRACT NO.: E8K72**
FINANCIAL PROJECT NO.: 192758-1-72-12
COUNTIES: Miami-Dade, Broward, Palm Beach
PROJECT NAME: Guardrail & Fence Maintenance

BIDS TO BE RECEIVED: September 14, 2010 at 2:30 P.M. Local Time.

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

LETTING DATE CHANGE

Bid Opening Date Change:

- The Bid Opening date for Contract **E8K72** has been changed from **Tuesday, August 31, 2010 to Tuesday, September 14, 2010 at 2:30 PM.**

Posting Date Change:

- The Posting Date for Contract **E8K72** has been changed from **Tuesday, September 14, 2010 or September 21, 2010, to Tuesday, September 21, 2010 or September 28, 2010.**

NOTE: Addendum No. 2 will be forthcoming and will consist of a new Expedite Bid File (EBS file) and a new Schedule of Items.

Also, if you have already submitted a hardcopy bid, your bid will be returned unopened and you will have to re-submit your bid using the new Schedule of Items.

If you are a PROPOSAL HOLDER, who intends to submit a hardcopy bid, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-08 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.