



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

GERRY O'REILLY, P.E.
Interim Executive Director

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 1

DATE: June 2, 2011

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FROM:  Richard M. Nethercote, Jr.,
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: **CONTRACT NO.: E8L12**
FINANCIAL PROJECT NO.: 232345-2-52-01
COUNTIES: Broward, Miami-Dade and Palm Beach
PROJECT NAME: South Florida DYWIDAG Sign Replacements

BIDS TO BE RECEIVED: June 14, 2011 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISION

Enclosed are .PDF prints of plan sheets for the above-mentioned project. See the attached Revision Memo for a complete listing of revised plan sheets. Please substitute these sheets for the like-numbered sheets you now have. This addendum is being emailed to all planholders.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Turnpike Contracts Administration Website at www.dot.state.fl.us/contractsadministrationturnpike to download Amendment No. 1 for this contract, file no. E8L12.001.

If you are a PROPOSAL HOLDER, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files may cause the bid to be rejected.

All other conditions of the subject contract remain unchanged.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Attachments

DATE: June 2, 2011

TO: Richard Nethercote, Turnpike Contracts Administrator

THRU: Stephen Nichols, Plans Processing Engineer 

FROM: Craig Bostic, Production Project Manager 

SUBJECT: **CONTRACT ADDENDUM**
Letting (mo/yr) – 06/2011
Financial Project ID – 232345-2-52-01
Contract No. – E8L12
Description – South Florida DYWIDAG Sign Structure Replacement

ATTACHMENTS:

Addendum No. 1 Bid CD – Electronically Signed + Sealed using PEDDS

✓ Plan Revision No. 1

See page two for details.

✓ Modifications have been reviewed for effects on the Specifications Package.

✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:



Turnpike Design Engineer

COPIES: Turnpike Construction Project Manager (along with any modified comp book sheets)
Turnpike Production Project Manager
Turnpike Design Engineer
Turnpike Plans Processing Manager

Modifications to Contract C8X91 Plans + Specifications package include:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
4	Summary of Pay Items Updated: modify 102-60 and 104-10-3; add 522-1
8	Summary of Quantities Updated: Sediment Fence
17	Plan Sheet: Added Sidewalk Modifications
31	Cross Section: Added Existing/Proposed Sidewalk
45	Sign Lighting Plan: Add existing/proposed 6' Conc. Sidewalk construction & modified sediment fence.
52	Traffic Control Phase Notes: Revised phase notes to include Index 660 and sidewalk replacement.

SUPPLEMENTAL SPECIFICATIONS	
SECTION	DESCRIPTION OF MODIFICATION

PAY ITEMS + QUANTITIES (TRNS*PORT)				
PAY ITEM	SHEET	ADD / MOD / DEL	OLD QUANTITY	NEW QUANTITY
0102 60	4	MOD	3543	3591
0104 10 3	4	MOD	3048	3054
0522 1	4	ADD	n/a	44