

*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

GERRY O'REILLY, P.E.
Interim Executive Director

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 1

DATE: June 3, 2011

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FROM: Richard M. Nethercote, Jr.,
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: **CONTRACT NO.: E8L44**
**FINANCIAL PROJECT NOS.: 426155-1-52-01, 426155-1-52-02,
427700-1-52-01 & 427701-1-52-01**
COUNTY: Miami-Dade
PROJECT NAME: Resurface HEFT MP 9.2-9.8 and MP 16.8-20.4

BIDS TO BE RECEIVED: June 14, 2011 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISION

Enclosed are .PDF prints of plan sheets for the above-mentioned project. See the attached Revision Memo for a complete listing of revised plan sheets. Please substitute these sheets for the like-numbered sheets you now have. This addendum is being emailed to all planholders.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER, please go to the Turnpike Contracts Administration Website at www.dot.state.fl.us/contractsadministrationturnpike to download Amendment No. 1 for this contract, file no. E8L44.001.

If you are a PROPOSAL HOLDER, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files may cause the bid to be rejected.

All other conditions of the subject contract remain unchanged.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Attachments

DATE: June 3, 2011
TO: Richard Nethercote, Turnpike Contracts Administrator
THRU: Stephen Nichols, Plans Processing Engineer *g Register, J. S. Nichols*
FROM: Paul Naranjo, Production Project Manager *PN*
SUBJECT: **CONTRACT ADDENDUM**
Contract No. – E8L44
Financial Project ID – 426155-1-52-01, 426155-1-52-02, 427700-1-52-01, 427701-1-52-01
Letting (mo/yr) – June 2011
Description – Resurface HEFT (SR 821) from MP 9.2 to MP 9.80 and MP 16.80 to MP 20.40,
includes New Ramp, Bridge Widening + Intersection Improvements

ATTACHMENTS:


Addendum No. 1 Bid CD – Electronically Signed + Sealed using PEDDS

- ✓ Plan Revision No. 1
- Supplemental Specifications Package

See page two for details.

- ✓ Modifications have been reviewed for effects on the Specifications Package.
 - ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.
-

CONCURRENCE:


Turnpike Design Engineer

COPIES: Turnpike Construction Project Manager (along with any modified comp book sheets)
Turnpike Production Project Manager
Turnpike Design Engineer
Turnpike Plans Processing Manager

Modifications to Contract E8L44 include:

PLAN REVISIONS – FPID 426155-1-52-01 + 426155-1-52-02	
SHEET	DESCRIPTION OF MODIFICATION
1	Added list of revised sheets
2B	Updated TRNS*PORT
2F	Updated TRNS*PORT
6	Revised TCP general note #1. Added TCP general notes #7 & #8.
10	Revised clear zone callout & added note.
19	Added note to traffic railing detail. Revised shoulder pavt. detail notes.
22	Added pay items notes.
23	Added summary tables.
24	Revised quantities for 54" PPB.
25	Added summary tables.
26	Removed duplicated pay item number.
30	Removed pay item notes.
53	Added grading detail.
54	Added missing limits of const. line. Added callout & offset.
56	Revised 54" PPB limits & elevations. Added note for 54" PPB. Added type B fence.
81	Added LT. shldr. trans. on ramp A. Removed ditch profile.
82	Removed ditch profile.
84	Added rt. shldr. trans. on Ramp A & S.R. 821. Removed ditch profile.
87	Revised ditch profile.
153	Added note about sheet pile wall construction.
168	Revised shoulder details and notes.
168A	Added new sheet: traffic control plan.
175	Corrected callout.
176	Updated callouts to include temp. RPM's.
177	Revised & added callouts. Added missing matchline.
178	Revised & added callouts. Updated guide sign to match S&PM plans.
179	Revised & added callouts. Added missing matchline.
181	Revised & added callouts. Moved sign symbols to inside of travelway.
182	Removed misplaced callout.
185	Added callout about outside lane.
187	Added & revised temp striping callouts. Added inset to show additional temp striping coverage.
189	Added S.R. 874 (SDE) station. Added missing pond.
190	Updated guide sign to match S&PM plans. Added missing ponds.
191	Revised callouts.
191A	Added new sheet: traffic control plan.
200	Removed work zone from bridge limits.
201	Add lane closure traffic pattern.
202 - 221	Added, removed and/or revised callouts, active lanes shown, traffic pattern + work area.
222	Revised advance warning signing & removed "TO" sign.
224	Removed "TO" sign.
225	Removed "TO" sign.
226	Removed "TO" sign and revised PCMS number.
228	Removed "TO" sign.
230	Removed "TO" sign and revised PCMS number.
231	Removed "TO" sign.
232	Removed "TO" sign.

PLAN REVISIONS – FPID 426155-1-52-01 + 426155-1-52-02 (continued)

SHEET	DESCRIPTION OF MODIFICATION
S-52	Revised table data.
S-53	Revised table data.
L-1	Spelling correction.
L-2	Quantity changed.
L-3	Spelling correction and pay item note revised.
L-4	Text deleted.
L-13	Spelling corrections.
L-15	Deleted arrow.
L-16	Complete sheet is revised for load center '16' rework.
L-19	Deleted "engineer", changed dimensions and spelling correction.
L-20	Deleted "engineer" and line.
B1-01	Revised railroad barrier.
B1-02	Revised traffic data.
B1-09	Revised note #2.
B1-45	Added intermediate diaphragm note.
BW-03	Added note #8.

PLAN REVISIONS – FPID 427701-1-52-01

SHEET	DESCRIPTION OF MODIFICATION
1	Added list of revised sheets
3	Revised existing median.
15	Revised existing median.
S-1	Added existing plans (for reference only) to index of plan sheets
S-5	Revised note. Added 'proposed' symbol for bridge mounted sign.
S-7	Revised notes.
S-9	Revised note #2 and sign size.
BX-1 - BX-13	Added existing plans (for reference only)

SUPPLEMENTAL SPECIFICATIONS

SECTION	DESCRIPTION OF MODIFICATION
N/A	N/A

PAY ITEMS + QUANTITIES (TRNS*PORT) 426155-1-52-01

PAY ITEM	SHEET	ADD / MOD / DEL	OLD QUANTITY	NEW QUANTITY
320-70-19	2B	ADD	N/A	2660.0 SY
337-7-22	2B	MOD	11384.1 TN	11490.5 TN
546-72-51	2B	MOD	1.0 PM	1.2 PM

PAY ITEMS + QUANTITIES (TRNS*PORT) 426155-1-52-02

PAY ITEM	SHEET	ADD / MOD / DEL	OLD QUANTITY	NEW QUANTITY
521-72-11	2B	MOD	928.0 LF	762.0 LF
546-72-51	2B	MOD	1.0 PM	0.6 PM
550-10-220	2B	MOD	1096.0 LF	1147.0 LF
715-7-21	2F	MOD	1.0 EA	2.0 EA