



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCECCI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 1

DATE: April 4, 2012
TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS
FROM:  Richard M. Nethercote, Jr.,
District Contracts Administrator
Florida's Turnpike Enterprise
SUBJECT: **CONTRACT NO.: E8L91**
FINANCIAL PROJECT NOS.: 423198-1-52-01; 423193-3-52-01
COUNTY: Lake
PROJECT NAME: Resurface Turnpike – CR561 – Sumter Co.
Line

BIDS TO BE RECEIVED: April 10, 2012 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISION

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering> to download the Plans Revision from your Order History. See the attached Revision Memo for a complete listing of revised plan sheets. Please substitute these sheets for the like-numbered sheets you now have.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering> to download E8L91Amendment001.zip for this Bid Document from your Order History.

If you are a PROPOSAL HOLDER, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files may cause the bid to be rejected.

All other conditions of the subject contract remain unchanged.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Enclosures



Operates the statewide Turnpike System as part of the Florida Department of Transportation

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

DATE: April 3, 2012
TO: Richard Nethercote, Turnpike Contractual Services Administrator
FROM: Stephen Nichols, P.E., Turnpike Plans Processing Engineer 
THRU: Terry Miller, P.E., Turnpike Production Project Manager 
SUBJECT: **CONTRACT ADDENDUM TRANSMITTAL**

Contract No. E8L91
Letting April 2012
FPID(s) 423198-1-52-01 + 423198-3-52-01
Description Turnpike Mainline (SR 91) Resurfacing MP 281.7 to MP 297.8
County Lake

CONTRACT ADDENDUM NO 1:

- ✓ Contract Bid Documents (transferred electronically)
 - PEDDS signed + sealed Contract Plans Revision 1
 - Scanned copy of PEDDS Authentication Test, Delivery Manifest Document and related signed + sealed Signature Documents

See page two for details.

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.
 - ✓ Modifications (if any) to computation book(s) will be provided to Contractual Services.
-

CONCURRENCE:


Turnpike Design Engineer



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

CONTRACT E8L91 MODIFICATIONS SUMMARY:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
2A	Changed select quantities for 423198-3-52-01
2B	Changed select quantities for 423198-3-52-01
22	Revised Summary of Earthwork and Summary of Sediment Barrier
23	Revised Summary of Performance Turf
24	Revised Summary of Guardrail, added parallel end anchorage
25	Revised Summary of Guardrail, added parallel end anchorage
45	Extended guardrail, changed end anchorage, revised quantities
101	Added General Note 11.

PAY ITEMS + QUANTITIES (TRNS*PORT) – 423198-3-52-01				
PAY ITEM	SHEET	ADD / MOD / DEL	OLD QUANTITY	NEW QUANTITY
0104-10-3	2A	Rev.	6239	6442
0110-1-1	2A	Rev.	3.208	3.231
0120-2-2	2A	Rev.	2239	2240
0162-1-11	2A	Rev.	10528	10545
0339-1	2A	Rev.	366.9	375.3
0536-1-1	2A	Rev.	6063	6250
0536-85-22	2A	Rev.	3	2
0536-85-24	2A	Add.	N/A	1
0570-1-2	2B	Rev.	10528	10545

CONTRACT E8L91 MODIFICATIONS NARRATIVE:

Extended guardrail at MP 286.366 (Special Detail (5)) and changed from a flared end anchorage to parallel end anchorage. All quantity changes for 423198-3-52-01 are associated with Special Detail (5). Added TCP General Note No. 11 (Plan Sheet 101) regarding coordination of guardrail work between FPID 423198-1-52-01/423198-3-52-01 and the Turnpike's Canal Protection project FPID 419330-1.