



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 1

DATE: April 3, 2012
TO: ALL PROSPECTIVE BIDDERS
FROM: Richard M. Nethercote, Jr.,
District Contracts Administrator
Florida's Turnpike Enterprise
SUBJECT: **CONTRACT NO.:** E8M13
FINANCIAL PROJECT NO.: 190736-1-93-09
COUNTIES: Orange
PROJECT NAME: HVAC Replacements

BIDS TO BE RECEIVED: Tuesday, April 10, 2012 at 2:30 P.M. Local Time.

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed or supplemented as set forth below:

SPECIFICATION REVISIONS

Maintenance Special Provisions amendment of Subarticle 7-1.1 is deleted and the following substituted:

SUBARTICLE 7-1.1 (Pages 56 58) the fourth paragraph is deleted and the following substituted:

The Bidder shall be currently licensed and hold a certification or registration issued by the Florida Construction Industry Licensing Board as a General Contractor, Building Contractor, **Mechanical Contractor**, Class "A" Air Conditioning Contractor or Class "B" Air Conditioning Contractor in strict accordance with Chapter 489, Florida Statutes. All subcontractors shall be properly licensed meeting the requirements of Chapter 489 F.S under the respective trade category for the work to be performed under this contract.

Appendix "B"

Appendix "B" is deleted and replaced by the attached revised Appendix "B". Replacement of the equipment at the Golden Glades Admin Building has been deleted.

AMENDMENT NOTIFICATION

If you are a BID DOCUMENT HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering> to download E8M13Amendment001.zip for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDER who intends to bid electronically using Expedite and/or Bid Express, please acknowledge receipt of this addendum by opening the Acceptance of Bidding Acknowledgements folder

E8M13 Addendum No. 1 con't.

to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you are a BID DOCUMENT HOLDER who intends to bid a hardcopy, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-08 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.

Enclosures

Appendix "B" - Existing HVAC Equipment to be Replaced

No.	M.P.	Location	Bldg. No.	Manufacturer Condenser/Air Handler	Unit	Model# Condenser	Serial # Condenser	Unit	Model# Air Handler	Serial # Air Handler	Ton	BTU	PH	Volts	Replace Supply Plenum	Replace Roof Curb
Florida's Turnpike (SR 91)																
1	OX	GOLDEN GLADES TP ADMIN BUILDING	6451	RHEEM/CARRIER	CU1	RAKA060JAZ	6788F470445040	AH1	FA4BNC060	2403A73330	5	50,000	4	208/230	X	
2	2X	DOLPHIN STADIUM TP ADMIN BUILDING TUNNEL	4465	ADDISON	PU4	PCA071E03F	40503801001				5	72,000	3	208		
3	49	HOLLYWOOD BLVD TP ADMIN BUILDING	4152	CARRIER/RUUD	CU1	38CKC048360	3103E19122	AH1	RCGA48A1GG21	M1894	4	48,000	1	208		
4	49	HOLLYWOOD BLVD TP RECORDER ROOM	4152	CARRIER /NA	PU1	50GS024301	1805G31210				2	24,000	1	208		
5	58	SUNRISE BLVD TP RECORDER ROOM	4154	CARRIER/NA	PU1	50GS018301	3105G21637				1.5*	18,000	1	208		
6	63	CYPRESS CREEK TP RECORDER ROOM	4467	CARRIER/NA	PU2	50GS018301	1804G51208				1.5*	18,000	1	208		X
7	63	CYPRESS CREEK TP COUNTING ROOM	4467	CARRIER/NA	PU1	50GS018301	1905G51487				1.5*	18,000	1	208		X
8	67	COCONUT CREEK TP ADMIN BUILDING	4166	RHEEM/CARRRIER	CU1	RAKA042JAZ	5461F380110723	AH1	FA4BNC042	2904A83471	3.5	42,000	1	208		
9	67	COCONUT CREEK BRIDGE CREW MAINT SHOP	4168	TRANE	PU1	TCCO30F100BA	G33152147				2.5	30,000	1	208		X
10	69	SAMPLE RD TP RECORDER ROOM	4248	RHEEM/NA	PU1	RSND018J	4556F22917302				1.5*	18,000	1	208		
11	86	BOYNTON BEACH TP ADMIN EAST TOLL	4427	CARRIER /RHEEM	CU1	38CKC024341	2803E07688	AH1	RBHC14J065FD	TM370100673	2	24,000	1	208		
12	88	LANTANA TP ADMIN BUILDING TUNNEL	4468	CARRIER/CARRIER	CU1	38ARS012K511	1804830032	AH1	39LF1062AC4223R	4895776242	10	120,000	3	208/230		
13	88	LANTANA TP RECORDER ROOM	4468	RHEEM/NA	PU1	RSKAA030JK000	5541F290212748				2.5	30,000	1	208		
14	94	LAKE WORTH PLAZA LAW ENFORCEMENT OFFICE	4715	TRANE/TRANE	CU1	TTA060C300A0	M405419CF	AH1	COULD NOT READ	COULD NOT READ	5	70,000	3	480		
15	94	LAKE WORTH PLAZA LAW ENFORCEMENT OFFICE	4715	TRANE	CU2	TTA060C300A0	M4054J0CF	AH1	COULD NOT READ	COULD NOT READ	5	70,000	3	480		
16	94	LAKE WORTH PLAZA LAW ENFORCEMENT OFFICE	4715	TRANE	CU3	TTA048C300A0	M413NBUBF	AH2	TWE048C14DF 208/230	M1437631V	4	48,000	3	480		
17	97	SR 80 CONSTRUCTION FIELD OFFICE	4560	CARRIER/RHEEM	CU1	38CKC060300	2898E19765	AH1	RBHC24J11NFB	TM070202402	5	60,000	1	208		
18	142	PORT ST LUCIE TP ADMIN BUILDING	4506	CARRIER/CARRIER	CU1	24ABR360A350	2607E33401	AH1	FK4CNB006	2007A87888	5	60,000	1	208/230		

TP= Toll Plaza CU=Condenser Unit AH=Air Handler PU=Package Unit

Notes: *All existing packaged units that are currently 1.5 tons are to be replaced with 2 ton units.

Revisions Addendum No. 1 deleted location no. 1