



*Operates the statewide
turnpike system as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 2

DATE: February 21, 2013
TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS
FROM:  Richard M. Nethercote, Jr.,
District Contracts Administrator
Florida's Turnpike Enterprise
SUBJECT: **CONTRACT NO.: E8M62**
FINANCIAL PROJECT NOS.: 406151-1-52-01 + 406151-3-52-01
COUNTY: HILLSBOROUGH
PROJECT NAME: Veterans Expressway Widening MP 2.745
to MP 5.530

BIDS TO BE RECEIVED: February 26, 2013 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISION

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering> to download the Plans Revision from your Order History. See the attached Revision Memo for a complete listing of revised plan sheets. Please substitute these sheets for the like-numbered sheets you now have.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering> to download E8M62Amendment002.zip for this Bid Document from your Order History.

If you are a PROPOSAL HOLDER, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files may cause the bid to be rejected.

All other conditions of the subject contract remain unchanged.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Enclosures



Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

DATE: February 21, 2013
TO: Richard Nethercote, Turnpike Contractual Services Administrator
FROM: Stephen Nichols, P.E., Turnpike Plans Processing Engineer *SN*
THRU: Paul Naranjo PE, Production Project Manager *PAN*
SUBJECT: **CONTRACT ADDENDUM TRANSMITTAL**

Contract No. E8M62
Letting February 2013
FPID(s) 406151-1-52-01 + 406151-3-52-01
Description Veterans Expressway (SR 589) Widening MP 2.745 to MP 5.530
County Hillsborough

CONTRACT ADDENDUM NO 2:

- ✓ Contract Bid Documents (transferred electronically)
 - PEDDS signed + sealed Contract Plans Revision 2
 - Scanned copy of PEDDS Authentication Test, Delivery Manifest Document and related signed + sealed Signature Documents

See page two for details.

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and bid ability, and is ready for distribution to contract bidders.
 - ✓ Modifications (if any) to computation book(s) will be provided to Contractual Services.
-

CONCURRENCE:

William F. Sloup
Turnpike Design Engineer



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

CONTRACT E8M62 MODIFICATIONS SUMMARY:

PLAN REVISIONS – Roadway Component	
SHEET	DESCRIPTION OF MODIFICATION
2- B thru M	Date Change from Trns*port rerun
2-A, N	Date Change from Trns*port rerun ; Revised Quantities
327	Add Work Zone ITS (WZITS) Site #1 & 2
331	Add Work Zone ITS (WZITS) Site #3
333	Add Work Zone ITS (WZITS) Site #4
342	Updated Locations

PLAN REVISIONS – Structures component	
SHEET	DESCRIPTION OF MODIFICATION
B1-41	Revised Bridge Quantity
BW-42 thru BW-44	Removed Wall Section Label

PAY ITEMS + QUANTITIES (TRNS*PORT)				
PAY ITEM	SHEET	ADD / MOD / DEL	OLD QUANTITY	NEW QUANTITY
458-1-11 (100519)	2A	DEL	86	0
458-1-12 (100519)	2A	ADD	N/A	84
458-1-21 (100519)	2A	DEL	52	0
458-1-22 (100519)	2A	ADD	N/A	52
458-1-11 (100520)	2A	DEL	86	0
458-1-12 (100520)	2A	ADD	N/A	86
458-1-21 (100520)	2A	DEL	52	0
458-1-22 (100520)	2A	ADD	N/A	52
785-2-121	2N	ADD	N/A	4
785-2-122	2N	DEL	4	0