Operates the statewide Turnpike System as part of the Florida Department of Transportation

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 1

DATE: January 7, 2014

TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS

FROM: Richard M. Nethercote, Jr.,
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: **CONTRACT NO.: E8N22**
FINANCIAL PROJECT NOS.: 429025-1-52-01/429025-3-52-01
COUNTY: HILLSBOROUGH
PROJECT NAME: Suncoast Parkway Resurfacing

BIDS TO BE RECEIVED: January 14, 2014 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISION

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering to download the Plans Revision, E8N22Plans_Rev1, from your Order History. See the attached Contract Addendum Transmittal memo for a complete listing of revised plan sheets. Please substitute these sheets for the like-numbered sheets you now have.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER for the subject project, please go to the Online Ordering Web Site at https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering to download E8N22Amendment001.zip for this Bid Document from your Order History.

If you are a PROPOSAL HOLDER, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files may cause the bid to be rejected.

All other conditions of the subject contract remain unchanged.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Enclosures

Operates the statewide Turnpike System as part of the Florida Department of Transportation

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

DATE: January 7, 2014

TO: Richard Nethercote, Turnpike Contractual Services Administrator

FROM: Dayna Griffin, Turnpike Program Services Manager

SUBJECT: **CONTRACT ADDENDUM TRANSMITTAL**

Contract No.	E8N22
Letting	January 2014
FPID(s)	429025-1-52-01 + 429025-3-52-01
Description	Suncoast Parkway (SR 589) Resurfacing MP 14.189 to MP 17.475
County	Hillsborough

CONTRACT ADDENDUM NO 1:

- ✓ Contract Bid Documents (transferred electronically)
  - PEDDS signed + sealed Contract Plans Revision 1
  - Scanned copy of PEDDS Authentication Test, Delivery Manifest Document and related signed + sealed Signature Documents

See page two for details.

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:

William F. Sloup

Turnpike Design Engineer

FLORIDA'S TURNPIKE ENTERPRISE

Operates the statewide Turnpike System as part of the Florida Department of Transportation

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

CONTRACT E8N22 MODIFICATIONS SUMMARY:

PLAN REVISIONS

SHEET	DESCRIPTION OF MODIFICATION
1	Revision block added
2	Revised pay item quantities
3	Shoulder Sod notes revised
4	Shoulder Sod notes revised
5	Revised Median Sod Detail
9	Relocated Earthwork Tables
10	Added Prepared Soil Layer Table, Removed Earthwork Tables

PAY ITEMS + QUANTITIES (TRNS*PORT) - 429025-1-52-01

PAY ITEM	SHEET	ADD / MOD / DEL	OLD QUANTITY	NEW QUANTITY
0120-1	2	ADD	N/A	3240.000
0162-1-11	2	ADD	N/A	19440.000

PAY ITEMS + QUANTITIES (TRNS*PORT) - 429025-3-52-01

PAY ITEM	SHEET	ADD / MOD / DEL	OLD QUANTITY	NEW QUANTITY
0120-1	2	MOD	311	4890.000

SUPPLEMENTAL SPECIFICATIONS

SECTION	DESCRIPTION OF MODIFICATION
N/A	N/A

CONTRACT E8N22 MODIFICATIONS NARRATIVE:

Earthwork quantities were added in areas of median sod improvements and areas of shoulder sodding work.

Organic soil layer areas were added in areas of shoulder sodding work.