



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

DIANE GUTIERREZ-SCACCETTI
Executive Director and
Chief Executive Officer

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

ADDENDUM NO. 2

DATE: June 6, 2014
TO: PROSPECTIVE BIDDERS AND PLAN HOLDERS
FROM:  Richard M. Nethercote, Jr.,
District Contracts Administrator
Florida's Turnpike Enterprise
SUBJECT: **CONTRACT NO.: E8N68**
FINANCIAL PROJECT NO.: 243017-1-52-01
COUNTY: Orange
PROJECT NAME: Florida's Turnpike at SR 417 Partial Interchange

BIDS TO BE RECEIVED: June 9, 2014 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REQUEST FOR BID ATTACHMENTS

Pages 2 through 5 of Attachment No. 2, have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering> to download the Attachment Revision, E8N68 Attachments_Rev2_Att2, from your Order History. Please substitute these pages for the like-numbered pages you now have. Please see the attached Transmittal Memo for a description of the modifications to this Contract.

AMENDMENT NOTIFICATION

If you are a PROPOSAL HOLDER for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering> to download E8N68Amendment002.zip for this Bid Document from your Order History.

If you are a PROPOSAL HOLDER, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files may cause the bid to be rejected.

All other conditions of the subject contract remain unchanged.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.

Enclosures



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

GERRY O'REILLY, P.E.
Interim Executive Director

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

DATE: June 6, 2014
TO: Richard Nethercote, Turnpike Contractual Services Administrator
FROM: Dayna Griffin, Turnpike Program Services Manager
THRU: Thomas Neyer, P.E., Turnpike Production Project Manager
SUBJECT: **CONTRACT ADDENDUM TRANSMITTAL**

Contract No. E8N68
Letting June 2014
FPID(s) 243017-1-52-01
Description Florida's Turnpike at SR 417 Partial Interchange
County Orange

CONTRACT ADDENDUM NO 2:

- ✓ Contract Bid Documents (transferred electronically)
 - Attachment 2 – 45% Preliminary Roadway Plan Set

See page two for details.

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.
-

CONCURRENCE:


Turnpike Design Engineer



*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

RICK SCOTT
Governor

ANANTH PRASAD, P.E.
Secretary of Transportation

GERRY O'REILLY, P.E.
Interim Executive Director

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

CONTRACT E8N68 MODIFICATIONS SUMMARY:

PAY ITEMS + QUANTITIES (TRNS*PORT) - 243017-1-52-01				
PAY ITEM	SHEET	ADD / MOD / DEL	OLD QUANTITY	NEW QUANTITY
0102-71-11	1	MOD	1856.000	3309.000
0102-89-1	2	MOD	2.000	4.000
0339-1	2	MOD	232.700	264.700
455-133-2	2	ADD	N/A	9000.000
430-175-115	2	ADD	N/A	80.000
430-982-123	2	ADD	N/A	1.000
536-1-3	2	ADD	N/A	300.000
0536-1-1	3	MOD	6459.000	6859.000
0536-73	3	MOD	338.000	1038.000

CONTRACT E8N68 MODIFICATIONS NARRATIVE:

Temporary sheeting required to perform the unsuitable soils removal on areas of SR91 where excavations exceed 15' in depth. Pay items and quantities also updated to reflect restoration of median guardrail and median drainage after completion of Pier 3 construction. Pay items were revised (added and modified) on trns*port (see table above).