



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JIM BOXOLD  
SECRETARY

### ADDENDUM NO. 1

**DATE:** May 7, 2015  
**TO:** Proposers  
**FROM:** Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise  
**SUBJECT:** Contract No.: E8N58  
Financial Project Nos.: 406103-1-52-01; 406103-1-56-01  
County: Broward  
Project Name: Sunrise Blvd./TPK Interchange Modification (SR 838/SR 91)  
(MP 58)

---

#### **BIDS TO BE RECEIVED: May 19, 2015 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

#### **LETTING DATE CHANGE**

##### **Bid Opening Date Change:**

The Bid Opening date for Contract **E8N58** has been changed from **Tuesday, May 12, 2015** to **Tuesday, May 19, 2015 at 2:30 PM**.

#### **PLANS REVISIONS**

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering> to download the Plans Revision from your Order History. See the attached Revision Memo for a complete listing of revised plan sheets. Please substitute these sheets for the like-numbered sheets you now have.

#### **AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering> to download E8N58Amendment001.zip for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



## Florida Department of Transportation

RICK SCOTT  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JIM BOXOLD  
SECRETARY

### TRANSMITTAL OF CONTRACT ADDENDUM

---

Contract No. E8N58  
Letting May 2015  
FPID(s) 406103-1-52-01/406103-1-56-01  
Description Sunrise Blvd/Turnpike Interchange Modification (SR838/SR91) (MP58)  
County Broward

---

#### Contract Addendum No. 1 includes:

- ✓ Digitally signed + sealed Contract Plan Revision 1 (PDF file) \*See Page 2 for details\*
- ✓ Design + engineering data (CADD-Rev1.zip file)

---

Contract time revised    No X    Yes \_\_\_\_\_    If yes, \_\_\_\_\_ total calendar days

---

- ✓ Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE:

  
Turnpike Design Engineer

DATE:

5/6/15



**CONTRACT ADDENDUM INCLUDES:**

<b>PLAN REVISIONS – 406103-1-52-01</b>	
<b>SHEET</b>	<b>DESCRIPTION OF MODIFICATION</b>
1	Added sheet 2A to index
2A	New signature sheet for Revision 1 added
4	Added barrier wall, barrier wall inlet, and closed flume inlet items. Adjusted regular excavation, embankment, mitered end section, barrier wall install and remove, bedding stone, and guardrail quantities. All are within the Roadway items
7	Added concrete pavement removal and delivery of salvageable material items to Architectural items. Adjusted quantities for pipe plugging in the Utility pay items.
11	Drainage structures S-6206 and S-6209 changed to Rigid C&G Barrier Wall inlet
12	Drainage structures S-6205, S-6206, S-6209, and S-6210A changed to Rigid C&G Barrier Wall inlet
21	Adjusted the limits of this typical section
22	Adjusted the limits of this typical section and added barrier wall and handrail
39	Added BW Rigid C&G Inlet column and changed structure types
40	Change plan totals for BW Rigid C&G and Barrier Wall Inlets
SQ-1	Revised notes for 102-1, 425-1-543, and 425-1-549. Eliminated note for item 782-1-40 and renumbered subsequent notes. Added notes 27 to 34 covering temporary drainage.
SQ-2	Modified bedding stone quantity and added note
SQ-3	Switched Phase II Summary for the Phase I Summary that was shown twice
SQ-5	Modified Type III barricade quantity
SQ-11	Removed item 110-3 Removal of Existing Structure from removal items (cover in Structure items). Modified Mainline Regular Excavation +Embankment and total quantities for deadmen + MSE wall installations.
SQ-19	Modified shoulder and C&G barrier and barrier removal quantities
SQ-23	Modified end anchorage quantity and added notes
52	Drainage structure S-6205 changed to Rigid C&G Barrier Wall inlet
53	Drainage structure S-6206 changed to Rigid C&G Barrier Wall inlet
55	Drainage structures S-6209 and S-6210A changed to Rigid C&G Barrier Wall inlet
135	Drainage structure S-6205 changed to Rigid C&G Barrier Wall inlet
137	Drainage structure S-6206 changed to Rigid C&G Barrier Wall inlet
139	Drainage structure S-6209 changed to Rigid C&G Barrier Wall inlet
141	Drainage structure S-6210A changed to Rigid C&G Barrier Wall inlet
209	Modified regular excavation and embankment quantities for deadmen and MSE wall installation
210	Modified regular excavation and embankment quantities for deadmen and MSE wall installation
211	Modified regular excavation and embankment quantities for deadmen and MSE wall installation
212	Modified regular excavation and embankment quantities for deadmen and MSE wall installation
213	Modified regular excavation and embankment quantities for deadmen and MSE wall installation
214	Modified regular excavation and embankment quantities for deadmen and MSE wall installation
215	Modified regular excavation and embankment quantities for MSE wall installation



216	Modified regular excavation and embankment quantities gravity wall installation
226	Modified regular excavation and embankment quantity totals to reflect changes
230	Adjusted sidewalk cross-section to show barrier
231	Adjusted sidewalk cross-section to show barrier
232	Adjusted sidewalk cross-section to show barrier
233	Adjusted sidewalk cross-section to show barrier
234	Adjusted sidewalk cross-section to show barrier
235	Adjusted sidewalk cross-section to show barrier
242	Adjusted sidewalk cross-section to show barrier
243	Adjusted sidewalk cross-section to show barrier
244	Adjusted sidewalk cross-section to show barrier
245	Adjusted sidewalk cross-section to show barrier
284	Drainage structure changed to Rigid C&G Barrier Wall inlet
285	Drainage structure changed to Rigid C&G Barrier Wall inlet
287	Drainage structures changed to Rigid C&G Barrier Wall inlets
295	Installation of new signal arm on south side of Sunrise moved to Phase 2 Step 1
387	Changed note 4 to reflect begin installation of temporary sheeting. Removed the signal installation on the south side of Sunrise from this phase.
388	Installation of new signal arm on south side of Sunrise moved to Phase 2 Step 1
456	Drainage structure changed to Rigid C&G Barrier Wall inlet
457	Drainage structure changed to Rigid C&G Barrier Wall inlet
459	Drainage structures changed to Rigid C&G Barrier Wall inlets
464	Drainage structure changed to Rigid C&G Barrier Wall inlet
465	Drainage structure changed to Rigid C&G Barrier Wall inlet
467	Drainage structures changed to Rigid C&G Barrier Wall inlets
AG-000	Added sheet AG-002A to index
AG-002A	New signature sheet for Revision 1 added
AE-607	Changes to SCADA notes to match 2015 General Tolling Requirements
AE-608	Changes to SCADA diagram to match 2015 General Tolling Requirements
AE-707	Changes to SCADA notes to match 2015 General Tolling Requirements
AE-708	Changes to SCADA diagram to match 2015 General Tolling Requirements
B-2A	New signature sheet for Revision 1 added
B-5	Added sheet B-2A to index
B0-4	Eliminated note 6B about payment of repairs for temporary fence removal. Paid under fence.
B1-6	Revised dimension for sidewalk
B1-10	Added crane location to drawings and amended notes to move temporary sheeting to Phase 1, Step 2
B1-11	Changed call-outs from Phase 2 Step 2 to Phase 2 Step 1

#### PLAN REVISIONS – 406103-1-56-01

SHEET	DESCRIPTION OF MODIFICATION
1	Added sheet 2A to index and added notice of electronic signing and sealing to border
2A	New signature sheet for Revision 1 added
4	Changed pipe size from 8" to 6" for out of service line on Sheet 9 and added notice of electronic signing and sealing to border
9	Changed pipe size for out of service line and added notice of electronic signing and sealing to border

**PAY ITEMS + QUANTITIES (TRNS\*PORT)**

PAY ITEMS	SHEET	ADD / MOD / DEL	OLD QUANTITY	NEW QUANTITY
406103-1-52-01				
Roadway Items				
110-3	4	Delete	1	N/A
120-1	4	Modify	25083	31907
120-6	4	Modify	95165	104985
425-1-881	4	Add	N/A	3
425-1-883	4	Add	N/A	1
425-1-891	4	Modify	22	18
425-1-910	4	Add	N/A	3
430-982-129	4	Modify	3	2
521-72-3	4	Modify	3063	5129
521-72-5	4	Add	N/A	980
521-73	4	Modify	15708	23002
530-74	4	Modify	8054	5103
536-1-1	4	Modify	5882	4365
Architectural Items				
110-4	7	Add	N/A	87
110-86	7	Add	N/A	1 (321 SF)
406103-1-56-01				
Utility Items				
1050-18-003	7	Modify	10	310
1050-18-004	7	Modify	1580	1280