FDOT

Florida Department of Transportation
RICK SCOTT Florida’s Turnpike Enterprise JIM BOXOLD
SOVERNOR P.O. Box 613069, Ocoee, FL 34761 REERIa
407-532-3999

ADDENDUM NO. 1

DATE: May 12, 2016

TO: Proposers
FROM: Richard M. Nethercote, Jr. [,dd/

District Contracts Administrator
Florida’s Turnpike Enterprise

SUBJECT: Contract No.: E§P94
Financial Project Nos.: 432827-1-52-01; 432827-3-52-01
County: Osceola
Project Name: Resurface Turnpike Mainline from MP 238.76 to 248.50

BIDS TO BE RECEIVED: May 17, 2016 at 2:30 P.M Local Time

PLANS REVISIONS

Plan sheets for the above-mentioned project have been revised. Please €0 to the Online Ordering
Web Site at lmps:./f’wwu--i%.dol.state.ﬂ.usf*’C‘ontractPronosaJProcessing()n]ineOrderingz to
download the Plans Revision from your Order History. See the attached Revision Memo for a
complete listing of revised plan sheets and Bid Item changes. Please substitute these sheets for
the like-numbered sheets you now have.

AMENDMENT NOTIFICATION

[f you are a BID DOCUMENT HOLDER for the subject project, please go to the Online
Ordering Web Site at https:f’f’t‘domfpl.dot.state.ﬂ.us.fcontraclm‘onosalDrocessinszonlineordering;’ to
download E8P94 Amendment001.zip for this Bid Document from your Order History.

If you are a BID DOCUMENT HOLDRER, in Expedite Bid open the Acceptance of Bidding
Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files.
Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich
Nethercote at 407-264-3885.

www.dot.state.fl.us
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Florida Department of Transportation

RICK SCOTT 605 Suwannee Street JIM BOXOLD
BESES—— Tallahassee, FI. 32399-0450 FEERETaNY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No.  E8P9%4

Letting May 2016

FPID(s) 432827-1-52-01 + 432827-3-52-01

Description Resurface Turmpike Mainline from MP 238.76 to MP 248.50

County Osceola

Contract Addendum No. 1 includes:

v' Digitally signed + sealed Contract Plan Revision 1 (PDF file) *See Page 2 for details*

v" Design + engineering data (CADD-Rev1 zip file)

Contract time revised No X  Yes If yes, total calendar days

v Addendum package is complete, has no known errors or omissions, has been reviewed for
constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: %«__ DATE: Y /G
- _L;ripi-ke Desig_li_éh_ginéer ' / / i

www.dot.state.fl.us



CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS

SHEET DESCRIPTION OF MODIFICATION
1 Revision to Key Sheet (Added 2A Signature sheet to Index of Roadway Plans)
2A Added signature sheet for revision.
3 Revision to quantities.
5 Revised limits of Northbound deep milling.
14 Revised milling detail.
SQ-4 Revised Summary of Removal Items Table.
SQ-5 Revised Summary of Pavement Table.
SQ-7 Revised Summary of Pavement Table.
SQ-8 Revised Summary of Pavement Table.
14 Revised Typical Section Details.
50 Revised Temporary Traffic Control General Notes.
53 Revised Temporary Traffic Control Details.
S-1 Revision to Key Sheet (Added S-2A Signature sheet to Index of S&PM)
S-2A Added signature sheet for revision.
5-29 Revised mile marker guide signs.
S-32 Revised mile marker guide signs.

PAY ITEMS + QUANTITIES (AASHTOWare PrP) - FPID 432827-1-52-01

ADD/
PAY ITEMS SHEET MOD / OLD QUANTITY NEW QUANTITY
DEL

110-1-1 3 & SQ-4 MOD 1.1 0.870

160-4 3 ADD 1487

327-70-26 3 ADD 3627
334-1-12 3 MOD 3122.1 3137.5
334-1-14 3 MOD 14970.300 15199.3
546-72-55 3 ADD 11.034

PAY ITEMS + QUANTITIES (AASHTOWare PrP) - FPID 432827-3-52-01

ADD/
PAY ITEMS SHEET MOD / OLD QUANTITY NEW QUANTITY
DEL
120-1 B MOD 366 976




