



**Florida Department of Transportation**

RICK SCOTT  
GOVERNOR

Florida's Turnpike Enterprise  
P.O. Box 613069, Ocoee, FL 34761  
407-532-3999

JIM BOXOLD  
SECRETARY

**ADDENDUM No. 1**

**DATE:** May 9, 2016  
**TO:** PROPOSERS  
**FROM:** Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise  
**SUBJECT:** Contract No.: E8P96  
Financial Project Nos.: 434946-2-52-01; 434946-3-52-01; 434946-4-52-01  
Counties: Various  
Project Name: Bridge Underdeck Upgrades

---

**BIDS TO BE RECEIVED: May 24, 2016 at 2:30 P.M Local Time**

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

**LETTING DATE CHANGE**

**Bid Opening Date Change:**

- The Bid Opening date for Contract **E8P96** has been changed from **Tuesday, May 10, 2016 to Tuesday, May 24, 2016 at 2:30 PM.**

**POSTING DATE CHANGE**

**Posting Date Change:**

- The Posting dates for Contract **E8P96** has been changed from **Tuesday, May 31, 2016 or June 7, 2016 to Tuesday, June 7, 2016 or June 14, 2016.**

**AMENDMENT NOTIFICATION**

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at

<https://fdotwp1.dot.state.fl.us/contractproposalprocessingonlineordering/>

to download E8P96Amendment001.zip for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.