



Florida Department of Transportation

RICK SCOTT
GOVERNOR

Florida's Turnpike Enterprise
P.O. Box 613069, Ocoee, FL 34761
407-532-3999

JIM BOXOLD
SECRETARY

ADDENDUM No. 2

DATE: May 18, 2016

TO: PROPOSERS

FROM:  Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8P96
Financial Project Nos.: 434946-2-52-01; 434946-3-52-01; 434946-4-52-01
Counties: Various
Project Name: Bridge Underdeck Upgrades

BIDS TO BE RECEIVED: May 24, 2016 at 2:30 P.M Local Time

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

PLANS REVISIONS

Plan sheets for the above-mentioned project have been revised. Please go to the Online Ordering Web Site at <https://www3.dot.state.fl.us/ContractProposalProcessingOnlineOrdering> to download the Plans Revision from your Order History. See the attached Revision Memo for a complete listing of revised plan sheets and Bid Item changes. Please substitute these sheets for the like-numbered sheets you now have.

AMENDMENT NOTIFICATION

If you are a **BID DOCUMENT HOLDER** for the subject project, please go to the Online Ordering Web Site at <https://fdotwpl.dot.state.fl.us/contractproposalprocessingonlineordering/> to download E8P96Amendment002.zip for this Bid Document from your Order History.

If you are a **BID DOCUMENT HOLDER**, in Expedite Bid open the Acceptance of Bidding Acknowledgements folder to confirm your acknowledgement of Amendment and Addenda Files. Failure to load all amendment files will cause the bid to be rejected.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at 407-264-3885.



Florida Department of Transportation

605 Suwannee Street
Tallahassee, FL 32399-0450

RICK SCOTT
GOVERNOR

JIM BOXOLD
SECRETARY

TRANSMITTAL OF CONTRACT ADDENDUM

Contract No. E8P96
Letting May 2015
FPID(s) 434946-2-52-01 + 434946-3-52-01 + 434946-4-52-01
Description Bridge Underdeck Lighting Upgrades
County Orange, Polk, Seminole, Broward & Miami-Dade Counties

Contract Addendum No. 2 includes: *See Page 2 for details*

- Digitally signed + sealed Contract Plan Revision 1 (PDF file)
Design + engineering data (CADD-Rev1.zip file)

Contract time revised No [X] Yes [] If yes, [] total calendar days

- Addendum package is complete, has no known errors or omissions, has been reviewed for constructability and biddability, and is ready for distribution to contract bidders.

CONCURRENCE: Patrick M Muench

Digitally signed by Patrick M Muench
DN: c=US, o=IdenTrust ACES Business Representative, ou=FDOT - TURNPIKE, cn=Patrick M Muench, 0.9.2342.19200300.100.1.1=A01097C0000014504DA516B000038CB
Date: 2016.05.17 13:19:40 -0400

Turnpike Design Engineer

DATE: May 17, 2016

CONTRACT ADDENDUM INCLUDES:

PLAN REVISIONS	
SHEET	DESCRIPTION OF MODIFICATION
434946-3-52-01 Plan Revisions	
1	Added sheet 2A to Index of Light Plans
2A	Added sheet
3	Updated Trnsprt quantities for 635-3-12 to reflect plan changes
4-5	Updated quantities for 635-3-12 to reflect plan changes
7	Revised description for pendant hung luminaire to include secondary junction box
28, 30 & 33	Added Detail 'A' to show additional pull box for tap
434946-4-52-01 Plan Revisions	
1	Added sheet 2A to Index of Light Plans
2A	Added sheet
3-4	Updated quantities for 635-3-12 to reflect plan changes
6	Revised description for pendant hung luminaire to include secondary junction box
25 & 29	Added Detail 'A' to show additional pull box for tap

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 434946-3-52-01				
PAY ITEMS	SHEET	ADD / MOD / DEL	OLD QUANTITY	NEW QUANTITY
635-3-12	5	MOD	196	209

PAY ITEMS + QUANTITIES (AASHTOWare PrP) – FPID 434946-4-52-01				
PAY ITEMS	SHEET	ADD / MOD / DEL	OLD QUANTITY	NEW QUANTITY
635-3-12	4	MOD	100	106