FLORIDA DEPARTMENT OF TRANSPORTATION
PROPOSAL SUMMARY OF PAY ITEMS

PROPOSAL : E8J09 LEAD PROJECT : 41906915201 COUNTY : HILLSBOROUG , MANDIST: 08
PROJECT(S): 41906915201 COUNTY/SECTION: 10470000 ,

0001 SUMMARY OF ROADWAY

PAY ITEMS

S P C ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41906915201		QUANTITY TOTAL
	0999- 2-	LUMP SUM CONTRACT, ALTERNATIVE BIDDING	LS	1.000		1.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	1.000		1.000

FLORIDA DEPARTMENT OF TRANSPORTATION
PROPOSAL SUMMARY OF PAY ITEMS

PROPOSAL : E8J11 LEAD PROJECT : 41933315201 COUNTY : BROWARD , MANDIST: 08
PROJECT(S): 41933315201 COUNTY/SECTION: 86472000 ,

0001 SUMMARY OF ROADWAY

PAY ITEMS

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41933315201		QUANTITY TOTAL
	0101- 1-	MOBILIZATION	LS	1.000		1.000
	0102- 1-	MAINTENANCE OF TRAFFIC	LS	1.000		1.000
	0102- 60-	WORK ZONE SIGN	ED	990.000		990.000
	0102- 74- 1	BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	ED	27149.000		27149.000
	0102- 76-	ADVANCE WARNING ARROW PANEL	ED	90.000		90.000
	0102- 77-	HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED	180.000		180.000
	0102- 89- 7	CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION	LO	9.000		9.000
	0102- 99-	CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	ED	104.000		104.000
	0102-150- 1	PORTABLE REGULATORY, SIGN	ED	180.000		180.000
	0102-150- 2	RADAR SPEED DISPLAY UNIT	ED	180.000		180.000
	0104- 13- 1	STAKED SILT FENCE, TYPE III	LF	19342.000		19342.000
	0110- 1- 1	CLEARING & GRUBBING	LS	1.000		1.000
	0120- 2- 2	BORROW EXCAVATION, TRUCK MEASURE	CY	879.000		879.000
	0339- 1-	MISCELLANEOUS ASPHALT PAVEMENT	TN	1375.000		1375.000
	0536- 1- 1	GUARDRAIL -ROADWAY	LF	18512.500		18512.500
	0536- 1- 8	GUARDRAIL, ROADWAY, WITH RUB RAIL	LF	100.000		100.000
	0536- 73-	GUARDRAIL REMOVAL	LF	199.000		199.000
	0536- 85- 22	GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	EA	4.000		4.000
	0536- 85- 25	GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA	11.000		11.000
	0570- 1- 2	PERFORMANCE TURF, SOD	SY	21092.000		21092.000
	0715- 4-400	LIGHT POLE COMPLETE, RELOCATE	EA	2.000		2.000
	0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	1.000		1.000

FLORIDA DEPARTMENT OF TRANSPORTATION
PROPOSAL SUMMARY OF PAY ITEMS

PROPOSAL : E8J13 LEAD PROJECT : 42320015201 COUNTY : MIAMI-DADE , MANDIST: 08
PROJECT(S): 42320015201 COUNTY/SECTION: 87471000 ,
42320015202 87471000

0001 SUMMARY OF ROADWAY

PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	42320015201	42320015202	QUANTITY TOTAL
		0101- 1-	MOBILIZATION	LS	1.000	0.000	1.000
		0101- 1-	MOBILIZATION	LS	0.000	1.000	1.000
		0102- 1-	MAINTENANCE OF TRAFFIC	LS	1.000	0.000	1.000
		0102- 1-	MAINTENANCE OF TRAFFIC	LS	0.000	1.000	1.000
T		0102- 14-	TRAFFIC CONTROL OFFICER	MH	2048.000	848.000	2896.000
		0102- 60-	WORK ZONE SIGN	ED	2008.000	1826.000	3834.000
		0102- 74- 1	BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	ED	11869.000	26275.000	38144.000
		0102- 74- 2	BARRICADE, TEMPORARY, TYPE III, 6'	ED	462.000	550.000	1012.000
		0102- 76-	ADVANCE WARNING ARROW PANEL	ED	119.000	353.000	472.000
		0102- 77-	HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED	760.000	396.000	1156.000
		0102- 78-	REFLECTIVE PAVEMENT MARKER,TEMPORARY	EA	3886.000	0.000	3886.000
		0102- 99-	CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	ED	134.000	186.000	320.000
		0102-150- 1	PORTABLE REGULATORY, SIGN	ED	240.000	353.000	593.000
		0102-150- 2	RADAR SPEED DISPLAY UNIT	ED	240.000	344.000	584.000
		0104- 10- 2	SYNTHETIC BALES	LF	36.000	0.000	36.000
		0327- 70- 11	MILLING EXIST ASPH PAVT, 2 1/4" AVG DEPTH	SY	232571.000	97835.000	330406.000
		0334- 1- 24	SUPERPAVE ASPH CONC, TRAF D, PG76-22	TN	19187.100	8071.400	27258.500
		0337- 7- 22	ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	TN	9589.700	4033.600	13623.300
		0520- 6-	SHOULDER GUTTER- CONCRETE	LF	77.500	0.000	77.500
		0710- 11-111	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	NM	19.071	4.150	23.221
		0710- 11-112	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	NM	1.256	0.000	1.256
		0710- 11-122	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	LF	0.000	847.000	847.000
		0710- 11-124	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 18"	LF	0.000	144.000	144.000
		0710- 11-131	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP 6"	GM	23.362	9.280	32.642
		0710- 11-142	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP 8"	LF	659.000	0.000	659.000
		0710- 11-160	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	EA	0.000	21.000	21.000
		0710- 11-170	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA	0.000	3.000	3.000
		0710- 11-211	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	NM	9.983	4.163	14.146
		0999- 20-	DISPUTES REVIEW BOARD, DO NOT BID	DA	6.000	0.000	6.000
		0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	1.000	0.000	1.000
		0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	0.000	1.000	1.000

PROPOSAL : E8J13 LEAD PROJECT : 42320015201 COUNTY : MIAMI-DADE , MANDIST: 08
PROJECT(S): 42320015201 COUNTY/SECTION: 87471000 ,
42320015202 87471000 ,

0002 SUMMARY OF SIGNING

S P C

PAY ITEMS

ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	42320015201	42320015202	QUANTITY TOTAL
	0710- 90-	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1.000	0.000	1.000
	0710- 90-	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	0.000	1.000	1.000