PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0001 SUMMARY OF STRUCTURES — PAY ITEMS

S P C	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201 BR # 750404	40614615201 BR # 750405	40614615201 BR # 750635
		0110- 3-	REMOVAL OF EXISTING STRUCTURE	LS	0.000	1.000	0.000
		0110- 3-	REMOVAL OF EXISTING STRUCTURE	LS	0.000	0.000	1.000
		0110- 3-	REMOVAL OF EXISTING STRUCTURE	LS	1.000	0.000	0.000
		0110- 3-	REMOVAL OF EXISTING STRUCTURE	LS	0.000	0.000	0.000
		0400- 2- 4	CONC CLASS II, SUPERSTRUCTURE	CY	249.000	185.400	256.000
		0400- 2- 5	CONCRETE CLASS II, SUBSTRUCTURE	CY	94.800	72.000	0.000
		0400- 2- 10	CONCRETE CLASS II, APPROACH SLABS	CY	66.600	49.500	94.800
		0400- 2- 25	CONCRETE CLASS II, MASS, SUBSTRUCTURE	CY	30.050	27.000	0.000
		0400- 4- 5	CONCRETE CLASS IV, SUBSTRUCTURE	CY	0.000	0.000	57.200
		0400- 4- 25	CONCRETE CLASS IV, MASS, SUBSTRUCTURE	CY	0.000	0.000	86.400
		0400- 7-	BRIDGE DECK GROOVING, LESS THAN 8.5"	SY	1056.000	779.000	0.000
		0400- 9-	BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	SY	0.000	0.000	648.000
		0400-143-	CLEANING & COATING CONCRETE SURFACE, CLASS 5	SF	1378.000	1512.000	0.000
		0400-147-	COMPOSITE NEOPRENE PADS	CF	5.600	4.200	7.800
		0415- 1- 4	REINFORCING STEEL - SUPERSTRUCTURE	LB	61305.000	42156.000	64716.000
		0415- 1- 5	REINFORCING STEEL- SUBSTRUCTURE	LB	26388.000	19965.000	27321.000
		0415- 1- 9	REINFORCING STEEL- APPROACH SLABS	LB	22062.000	16468.000	18634.000
		0450- 1- 3	PRESTRESSED BEAMS, TYPE IV	LF	464.000	464.000	1052.000
		0450- 1- 4	PRESTRESSED BEAMS, TYPE V	LF	464.000	232.000	0.000
		0450- 1- 5	PRESTRESSED BEAMS, TYPE VI	LF	0.000	0.000	0.000
T		0455- 18-	PROTECTION OF EXISTING STRUCTURES	LS	0.000	0.000	0.000
T		0455- 18-	PROTECTION OF EXISTING STRUCTURES	LS	0.000	1.000	0.000
T		0455- 18-	PROTECTION OF EXISTING STRUCTURES	LS	1.000	0.000	0.000
		0455- 34- 3	PRESTRESSED CONCRETE PILING, 18" SQ	LF	0.000	0.000	1225.000
		0455- 35- 6	STEEL PILING, HP 14 X 89	LF	1306.000	765.000	0.000
		0455- 35- 8	STEEL PILING, HP 14 X 117	LF	0.000	0.000	0.000
		0455-120- 1	PILE POINT PROTECTION, HP 14" X 89"	EA	20.000	12.000	0.000
		0455-120- 4	PILE POINT PROTECTION, HP 14" X 117"	EA	0.000	0.000	0.000
		0455-137-	TEST LOAD- DYNAMIC	EA	4.000	1.000	3.000
		0455-143- 3	TEST PILES-PRESTRESSED CONCRETE,18" SQ	LF	0.000	0.000	255.000
		0455-144- 6	TEST PILES - STEEL, HP 14 x 89	LF	80.000	80.000	0.000
		0455-144- 8	TEST PILES - STEEL, HP 14 x 117	LF	0.000	0.000	0.000
		0455-146-	EMBEDDED DATA COLLECTOR	EA	0.000	0.000	3.000
		0458- 1- 11	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	LF	68.000	74.000	84.000
		0458- 1- 21	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	LF	90.000	112.000	0.000
		0459- 71-	PILES, POLYETHYLENE SHEETING	SY	0.000	0.000	100.000
		0506- 2-	BRIDGE DRAINAGE PIPE	LF	95.000	0.000	0.000
		0506- 3-	BRIDGE DRAINS	EA	2.000	0.000	0.000
		0521- 5- 1	CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	LF	519.000	519.000	544.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0001 SUMMARY OF STRUCTURES PAY ITEMS CONTINUED

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201 BR # 750404	40614615201 BR # 750405	40614615201 BR # 750635
	0521- 5- 3	CONCRETE TRAFFIC RAILING, BRIDGE, 32" F - SHAPE, MEDIAN, DOUBLE FACE	LF	0.000	0.000	0.000
	0521- 6- 1	CONCRETE PARAPET, PEDEST/BICYCLE	LF	0.000	0.000	544.000
	0521- 7- 1	CONCRETE TRAFFIC RAILING BARRIER-RETAINING WALL SYSTEM, F SHAPE WITH SOUND BARRIER WALL, 8' HEIGHT	LF	0.000	0.000	0.000
	0550- 10-353	FENCING, TYPE R, 8.1 - 10.0', WITH FULL ENCLOSURE	LF	0.000	0.000	588.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0001 SUMMARY OF STRUCTURES

PAY ITEMS

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201 BR # 750636		QUANTITY TOTAL
	0110- 3-	REMOVAL OF EXISTING STRUCTURE	LS	0.000		1.000
	0110- 3-	REMOVAL OF EXISTING STRUCTURE	LS	0.000		1.000
	0110- 3-	REMOVAL OF EXISTING STRUCTURE	LS	0.000		1.000
	0110- 3-	REMOVAL OF EXISTING STRUCTURE	LS	1.000		1.000
	0400- 2- 4	CONC CLASS II, SUPERSTRUCTURE	CY	603.700		1294.100
	0400- 2- 5	CONCRETE CLASS II, SUBSTRUCTURE	CY	0.000		166.800
	0400- 2- 10	CONCRETE CLASS II, APPROACH SLABS	CY	325.500		536.400
	0400- 2- 25	CONCRETE CLASS II, MASS, SUBSTRUCTURE	CY	0.000		57.050
	0400- 4- 5	CONCRETE CLASS IV, SUBSTRUCTURE	CY	209.400		266.600
	0400- 4- 25	CONCRETE CLASS IV, MASS, SUBSTRUCTURE	CY	0.000		86.400
	0400- 7-	BRIDGE DECK GROOVING, LESS THAN 8.5"	SY	0.000		1835.000
	0400- 9-	BRIDGE DECK GROOVING & PLANING, DECK 8.5"&>	SY	2132.000		2780.000
	0400-143-	CLEANING & COATING CONCRETE SURFACE, CLASS 5	SF	0.000		2890.000
	0400-147-	COMPOSITE NEOPRENE PADS	CF	14.000		31.600
	0415- 1- 4	REINFORCING STEEL - SUPERSTRUCTURE	LB	138563.000		306740.000
	0415- 1- 5	REINFORCING STEEL- SUBSTRUCTURE	LB	35502.000		109176.000
	0415- 1- 9	REINFORCING STEEL- APPROACH SLABS	LB	63142.000		120306.000
	0450- 1- 3	PRESTRESSED BEAMS, TYPE IV	LF	0.000		1980.000
	0450- 1- 4	PRESTRESSED BEAMS, TYPE V	LF	0.000		696.000
	0450- 1- 5	PRESTRESSED BEAMS, TYPE VI	LF	1852.000		1852.000
T	0455- 18-	PROTECTION OF EXISTING STRUCTURES	LS	1.000		1.000
T	0455- 18-	PROTECTION OF EXISTING STRUCTURES	LS	0.000		1.000
T	0455- 18-	PROTECTION OF EXISTING STRUCTURES	LS	0.000		1.000
	0455- 34- 3	PRESTRESSED CONCRETE PILING, 18" SQ	LF	0.000		1225.000
	0455- 35- 6	STEEL PILING, HP 14 X 89	LF	0.000		2071.000
	0455- 35- 8	STEEL PILING, HP 14 X 117	LF	6405.000		6405.000
	0455-120- 1	PILE POINT PROTECTION, HP 14" X 89"	EA	0.000		32.000
	0455-120- 4	PILE POINT PROTECTION, HP 14" X 117"	EA	44.000		44.000
	0455-137-	TEST LOAD- DYNAMIC	EA	2.000		10.000
	0455-143- 3	TEST PILES-PRESTRESSED CONCRETE,18" SQ	LF	0.000		255.000
	0455-144- 6	TEST PILES - STEEL, HP 14 x 89	LF	0.000		160.000
	0455-144- 8	TEST PILES - STEEL, HP 14 x 117	LF	335.000		335.000
	0455-146-	EMBEDDED DATA COLLECTOR	EA	0.000		3.000
	0458- 1- 11	BRIDGE DECK EXPANSION JOINT, NEW CONSTRUCTION, F&I POURED JOINT WITH BACKER ROD	LF	286.000		512.000
	0458- 1- 21	BRIDGE DECK EXPANSION JOINT, REHABILITATION, POURED JOINT WITH BACKER ROD	LF	0.000		202.000
	0459- 71-	PILES, POLYETHYLENE SHEETING	SY	0.000		100.000
	0506- 2-	BRIDGE DRAINAGE PIPE	LF	0.000		95.000
	0506- 3-	BRIDGE DRAINS	EA	0.000		2.000
	0521- 5- 1	CONCRETE TRAFFIC RAILING, BRIDGE 32" F - SHAPE	LF	193.000		1775.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0001 SUMMARY OF STRUCTURES PAY ITEMS CONTINUED

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201 BR # 750636		QUANTITY TOTAL
	0521- 5- 3	CONCRETE TRAFFIC RAILING, BRIDGE, 32" F - SHAPE, MEDIAN, DOUBLE FACE	LF	193.000		193.000
	0521- 6- 1	CONCRETE PARAPET, PEDEST/BICYCLE	LF	0.000		544.000
	0521- 7- 1	CONCRETE TRAFFIC RAILING BARRIER-RETAINING WALL SYSTEM, F SHAPE WITH SOUND BARRIER WALL, 8' HEIGHT	LF	193.000		193.000
	0550- 10-353	FENCING, TYPE R, 8.1 - 10.0', WITH FULL ENCLOSURE	LF	0.000		588.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0002 SUMMARY OF ROADWAY PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
		0101- 1-	MOBILIZATION	LS	0.000	0.000	0.000
		0101- 1-	MOBILIZATION	LS	1.000	0.000	0.000
		0102- 1-	MAINTENANCE OF TRAFFIC	LS	1.000	0.000	0.000
		0102- 1-	MAINTENANCE OF TRAFFIC	LS	0.000	0.000	0.000
T		0102- 14-	TRAFFIC CONTROL OFFICER	MH	280.000	0.000	0.000
		0102- 60-	WORK ZONE SIGN	ED	67719.000	0.000	0.000
		0102- 71- 11	BARRIER WALL, TEMPORARY, F&I, CONCRETE	LF	30367.000	0.000	0.000
		0102- 71- 14	BARRIER WALL, TEMPORARY, F&I, TYPE K	LF	23561.000	0.000	0.000
		0102- 71- 21	BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	LF	63506.000	0.000	0.000
		0102- 71- 24	BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	LF	47032.000	0.000	0.000
		0102- 74- 1	BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	ED	371087.000	0.000	0.000
		0102- 74- 2	BARRICADE, TEMPORARY, TYPE III, 6'	ED	7200.000	0.000	0.000
		0102- 76-	ADVANCE WARNING ARROW PANEL	ED	150.000	0.000	0.000
		0102- 77-	HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED	18789.000	0.000	0.000
		0102- 78-	REFLECTIVE PAVEMENT MARKER,TEMPORARY	EA	7029.000	0.000	0.000
		0102- 79-	LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,STEADY BURN	ED	232741.000	0.000	0.000
		0102- 89- 7	CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION	LO	52.000	0.000	0.000
		0102- 99-	CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	ED	2071.000	0.000	0.000
		0102-104- 2	TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	ED	1622.000	0.000	0.000
		0102-107-	TEMPORARY TRAFFIC DETECTION, INTERSECT	DA	2248.000	0.000	0.000
		0102-150- 1	PORTABLE REGULATORY, SIGN	ED	150.000	0.000	0.000
		0102-150- 2	RADAR SPEED DISPLAY UNIT	ED	150.000	0.000	0.000
		0102-911- 1	PAVEMENT MARKING REMOVABLE, WHITE-BLACK, SKIP	LF	1866.000	0.000	0.000
		0102-911- 2	PAVEMENT MARKING REMOVABLE, WHITE-BLACK,SOLID	LF	1866.000	0.000	0.000
		0102-912- 2	PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	LF	1866.000	0.000	0.000
		0104- 1-	ARTIFICIAL COVERINGS FOR EROSION CONTROL	SY	0.000	0.000	0.000
		0104- 10- 2	SYNTHETIC BALES	LF	3941.000	0.000	0.000
		0104- 12-	STAKED TURBIDITY BARRIER	LF	469.000	0.000	0.000
		0104- 13- 1	STAKED SILT FENCE, TYPE III	LF	26981.000	0.000	0.000
		0104- 15-	SOIL TRACKING PREVENTION DEVICE	EA	16.000	0.000	0.000
		0104- 16-	ROCK BAG	EA	2850.000	0.000	0.000
		0110- 1- 1	CLEARING & GRUBBING	LS	1.000	0.000	0.000
		0110- 1- 1	CLEARING & GRUBBING	LS	0.000	0.000	0.000
		0110- 4-	REMOVAL OF EXISTING CONCRETE PAVEMENT	SY	4107.000	0.000	0.000
T		0110- 86-	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT	LS	1.000	0.000	0.000
		0120- 1-	REGULAR EXCAVATION	CY	438593.000	0.000	0.000
		0120- 4-	SUBSOIL EXCAVATION	CY	27110.000	0.000	0.000
		0120- 6-	EMBANKMENT	CY	563676.000	0.000	0.000
		0160- 4-	TYPE B STABILIZATION	SY	401439.000	0.000	0.000
		0285-701-	OPTIONAL BASE, BASE GROUP 01	SY	2530.000	0.000	0.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0002 SUMMARY OF ROADWAY PAY ITEMS CONTINUED

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
	0285-704-	OPTIONAL BASE, BASE GROUP 04	SY	9231.000	0.000	0.000
	0285-706-	OPTIONAL BASE, BASE GROUP 06	SY	83396.000	0.000	0.000
	0285-709-	OPTIONAL BASE, BASE GROUP 09	SY	61750.000	0.000	0.000
	0285-710-	OPTIONAL BASE, BASE GROUP 10	SY	1954.000	0.000	0.000
	0285-711-	OPTIONAL BASE, BASE GROUP 11	SY	333520.000	0.000	0.000
	0285-712-	OPTIONAL BASE, BASE GROUP 12	SY	1318.000	0.000	0.000
	0286- 1-	TURNOUT CONSTRUCTION	SY	2103.000	0.000	0.000
	0327- 70- 5	MILLING EXIST ASPH PAVT, 2" AVG DEPTH	SY	8202.000	0.000	0.000
	0327- 70- 15	MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	SY	98512.000	0.000	0.000
	0327- 70- 19	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	SY	15511.000	0.000	0.000
	0334- 1- 11	SUPERPAVE ASPHALTIC CONC, TRAFFIC A	TN	94.700	0.000	0.000
	0334- 1- 13	SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN	5541.800	0.000	0.000
	0334- 1- 21	SUPERPAVE ASPH CONC, TRAF A, PG76-22	TN	133.000	0.000	0.000
	0334- 1- 22	SUPERPAVE ASPH CONC, TRAF B, PG76-22	TN	11907.600	0.000	0.000
	0334- 1- 23	SUPERPAVE ASPH CONC, TRAF C, PG76-22	TN	97.000	0.000	0.000
	0334- 1- 24	SUPERPAVE ASPH CONC, TRAF D, PG76-22	TN	78305.200	0.000	0.000
	0337- 7- 22	ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	TN	17899.900	0.000	0.000
	0337- 7- 32	ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9.5, RUBBER	TN	194.300	0.000	0.000
	0337- 7- 33	ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12 5, RUBBER	TN	4959.200	0.000	0.000
	0339- 1-	MISCELLANEOUS ASPHALT PAVEMENT	TN	652.700	0.000	0.000
	0400- 1- 2	CONCRETE CLASS I, ENDWALLS	CY	62.030	0.000	0.000
	0400- 1- 11	CONCRETE CLASS I, RETAINING WALLS	CY	0.000	0.000	0.000
	0400- 1- 15	CONCRETE CLASS I, MISCELLANEOUS	CY	100.000	0.000	0.000
	0400- 2- 1	CONCRETE CLASS II, CULVERTS	CY	468.100	0.000	0.000
	0400- 2- 11	CONCRETE CLASS II, RETAINING WALLS	CY	0.000	0.000	0.000
	0400- 2- 15	CONCRETE CLASS II, MISCELLANEOUS	CY	17.500	0.000	0.000
	0400- 4- 1	CONCRETE CLASS IV, CULVERTS	CY	0.000	0.000	0.000
	0400- 4- 11	CONC CLASS IV, RETAINING WALLS	CY	1115.000	0.000	0.000
	0400-143-	CLEANING & COATING CONCRETE SURFACE, CLASS 5	SF	3766.000	0.000	0.000
	0415- 1- 1	REINF STEEL- ROADWAY	LB	48010.000	0.000	0.000
	0415- 1- 3	REINFORCING STEEL- RETAINING WALL	LB	1382.000	0.000	0.000
	0415- 1- 6	REINFORCING STEEL- MISCELLANEOUS	LB	1215.000	0.000	0.000
	0425- 1-351	INLETS, CURB, TYPE P-5, <10'	EA	27.000	0.000	0.000
	0425- 1-361	INLETS, CURB, TYPE P-6, <10'	EA	3.000	0.000	0.000
	0425- 1-461	INLETS, CURB, TYPE J-6, <10'	EA	1.000	0.000	0.000
	0425- 1-511	INLETS, DT BOT, TYPE B, <10'	EA	7.000	0.000	0.000
	0425- 1-513	INLETS, DT BOT, TYPE B, J BOT, <10'	EA	9.000	0.000	0.000
	0425- 1-514	INLETS, DT BOT, TYPE B, J BOT, >10'	EA	1.000	0.000	0.000
	0425- 1-541	INLETS, DT BOT, TYPE D, <10'	EA	8.000	0.000	0.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0002 SUMMARY OF ROADWAY PAY ITEMS CONTINUED

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
		0425- 1-549	INLETS, DT BOT, TYPE D, MODIFY	EA	1.000	0.000	0.000
		0425- 1-601	INLETS, DT BOT, TYPE J, <10'	EA	1.000	0.000	0.000
		0425- 1-701	INLETS, GUTTER, TYPE S, <10'	EA	48.000	0.000	0.000
		0425- 1-702	INLETS, GUTTER, TYPE S, >10'	EA	3.000	0.000	0.000
		0425- 1-703	INLETS, GUTTER, TYPE S, J BOTTOM <10'	EA	11.000	0.000	0.000
		0425- 1-704	INLETS, GUTTER, TYPE S, J BOTTOM, >10'	EA	1.000	0.000	0.000
		0425- 1-711	INLETS, GUTTER, TYPE V, <10'	EA	3.000	0.000	0.000
		0425- 1-801	INLETS, MEDIAN BARRIER, TYPE 1, <10'	EA	4.000	0.000	0.000
		0425- 1-803	INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'	EA	7.000	0.000	0.000
		0425- 1-813	INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'	EA	1.000	0.000	0.000
		0425- 1-841	INLETS, MEDIAN BARRIER, TYPE 3, <10'	EA	2.000	0.000	0.000
		0425- 1-842	INLETS, MEDIAN BARRIER, TYPE 3, >10'	EA	1.000	0.000	0.000
		0425- 1-843	INLETS, MEDIAN BARRIER, TYPE 3, J BOT, <10'	EA	32.000	0.000	0.000
		0425- 1-853	INLETS, MEDIAN BARRIER, TYPE 4, J BOT, <10'	EA	27.000	0.000	0.000
		0425- 1-891	INLETS, BARRIER WALL, <10'	EA	12.000	0.000	0.000
		0425- 1-892	INLETS, BARRIER WALL, >10'	EA	1.000	0.000	0.000
		0425- 1-893	INLETS, BARRIER WALL, J BOT, <10'	EA	8.000	0.000	0.000
		0425- 1-910	INLETS, CLOSED FLUME, N/A	EA	5.000	0.000	0.000
		0425- 2- 41	MANHOLES, P-7, <10'	EA	1.000	0.000	0.000
		0425- 2- 61	MANHOLES, P-8, <10'	EA	24.000	0.000	0.000
		0425- 2- 62	MANHOLES, P-8, >10'	EA	5.000	0.000	0.000
		0425- 2- 71	MANHOLES, J-7, <10'	EA	2.000	0.000	0.000
		0425- 2- 72	MANHOLES, J-7, >10'	EA	4.000	0.000	0.000
		0425- 2- 91	MANHOLES, J-8, <10'	EA	6.000	0.000	0.000
		0425- 2- 92	MANHOLES, J-8, >10'	EA	1.000	0.000	0.000
T		0425- 2-101	MANHOLES, SPECIAL, <10'	EA	1.000	0.000	0.000
		0425- 4-	INLETS, ADJUST	EA	1.000	0.000	0.000
		0425- 5-	MANHOLE, ADJUST	EA	1.000	0.000	0.000
		0430- 94- 1	DESILTING PIPE, 0 - 24"	LF	562.000	0.000	0.000
		0430-174-101	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	LF	345.000	0.000	0.000
		0430-174-102	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 25-36"SD	LF	74.000	0.000	0.000
		0430-175-101	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	LF	27712.000	0.000	0.000
		0430-175-102	PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	LF	7908.000	0.000	0.000
		0430-175-103	PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	LF	4273.000	0.000	0.000
		0430-175-104	PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	LF	127.000	0.000	0.000
		0430-175-201	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 0-24"S/CD	LF	173.000	0.000	0.000
		0430-175-203	PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	LF	41.000	0.000	0.000
		0430-175-204	PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	LF	197.000	0.000	0.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0002 SUMMARY OF ROADWAY PAY ITEMS CONTINUED

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
	0430-611-125	U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	EA	2.000	0.000	0.000
	0430-611-129	U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 24"PIPE	EA	3.000	0.000	0.000
	0430-611-325	U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	EA	6.000	0.000	0.000
	0430-611-329	U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 24"PIPE	EA	0.000	0.000	0.000
	0430-982-125	MITERED END SECTION, OPTIONAL ROUND, 18" CD	EA	7.000	0.000	0.000
	0430-982-129	MITERED END SECTION, OPTIONAL ROUND, 24" CD	EA	1.000	0.000	0.000
	0430-982-133	MITERED END SECTION, OPTIONAL ROUND, 30" CD	EA	2.000	0.000	0.000
	0430-982-138	MITERED END SECTION, OPTIONAL ROUND, 36" CD	EA	1.000	0.000	0.000
	0430-984-121	MITERED END SECTION, OPTIONAL ROUND, 12" SD	EA	2.000	0.000	0.000
	0430-984-125	MITERED END SECTION, OPTIONAL ROUND, 18" SD	EA	11.000	0.000	0.000
	0430-984-133	MITERED END SECTION , OPTIONAL ROUND, 30" SD	EA	2.000	0.000	0.000
	0440- 1- 20	UNDERDRAIN, TYPE II	LF	8657.000	0.000	0.000
	0440- 70-	UNDERDRAIN INSPECTION BOX	EA	32.000	0.000	0.000
	0440- 73- 3	UNDERDRAIN OUTLET PIPE, 8"	LF	187.000	0.000	0.000
T	0440- 73- 5	UNDERDRAIN OUTLET PIPE, 12"	LF	2796.000	0.000	0.000
	0455-133- 2	SHEET PILING STEEL, TEMPORARY-CRITICAL	SF	19552.000	0.000	0.000
	0455-133- 3	SHEET PILING STEEL, F&I PERMANENT	SF	45623.000	0.000	0.000
	0515- 2-102	PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,54" PICKET RAIL	LF	1031.000	0.000	0.000
	0515- 2-301	PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	LF	1096.000	0.000	0.000
	0520- 1- 7	CONCRETE CURB & GUTTER, TYPE E	LF	9136.000	0.000	0.000
	0520- 1- 10	CONCRETE CURB & GUTTER, TYPE F	LF	14608.000	0.000	0.000
	0520- 5- 16	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE	LF	271.000	0.000	0.000
	0520- 6-	SHOULDER GUTTER- CONCRETE	LF	11160.000	0.000	0.000
	0521- 1-	MEDIAN CONCRETE BARRIER WALL	LF	21881.000	0.000	0.000
	0521- 5- 8	CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	LF	560.000	0.000	0.000
	0521- 6- 1	CONCRETE PARAPET, PEDEST/BICYCLE	LF	44.000	0.000	0.000
	0521- 7- 1	CONCRETE TRAFFIC RAILING BARRIER-RETAINING WALL SYSTEM, F SHAPE WITH SOUND BARRIER WALL, 8' HEIGHT	LF	1151.000	0.000	0.000
	0521- 8- 1	CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 32" F SHAPE	LF	575.000	0.000	0.000
	0521- 72- 3	SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	LF	3662.000	0.000	0.000
	0521- 72- 20	SHOULDER CONCRETE BARRIER WALL, F SHAPED, WITH 8' SOUND WALL	LF	224.000	0.000	0.000
	0521- 72- 21	SHOULDER CONCRETE BARRIER WALL, F SHAPED, WITH 10' SOUND WALL	LF	2153.000	0.000	0.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0002 SUMMARY OF ROADWAY PAY ITEMS CONTINUED

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
	0521- 73-	CONCRETE BARRIER WALL, REMOVAL	LF	107.000	0.000	0.000
	0522- 1-	SIDEWALK CONCRETE, 4" THICK	SY	6881.000	0.000	0.000
	0524- 1- 1	CONCRETE DITCH PAVT, NON REINFORCED, 3"	SY	685.600	0.000	0.000
	0530- 3- 4	RIPRAP, RUBBLE, F&I, DITCH LINING	TN	164.900	0.000	0.000
	0534- 72-101	SOUND BARRIER-INC FOUNDATION, PERMANENT	SF	235214.000	0.000	0.000
	0536- 1- 1	GUARDRAIL -ROADWAY	LF	14789.000	0.000	0.000
	0536- 1- 3	GUARDRAIL- ROADWAY, DOUBLE FACE	LF	302.000	0.000	0.000
	0536- 1- 5	GUARDRAIL- ROADWAY, THRIE BEAM	LF	46.000	0.000	0.000
	0536- 8-	GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	EA	11.000	0.000	0.000
	0536- 73-	GUARDRAIL REMOVAL	LF	39524.000	0.000	0.000
	0536- 82-	GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	EA	6.000	0.000	0.000
	0536- 85- 22	GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	EA	17.000	0.000	0.000
	0536- 85- 25	GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA	11.000	0.000	0.000
	0538- 1-	GUARDRAIL RESET	LF	2237.000	0.000	0.000
	0544- 75- 14	CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	EA	12.000	0.000	0.000
	0546- 72- 51	RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH	PM	18.500	0.000	0.000
T	0547- 70- 1	RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	SY	248.000	0.000	0.000
	0548- 12-	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	SF	49268.000	0.000	0.000
	0548- 13-	RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIE	SF	55782.000	0.000	0.000
	0548- 14-	RETAINING WALL SYSTEM, PERMANENT-WIDENING, ATTACHED TO EXISTING WALL	SF	2156.000	0.000	0.000
	0550- 10-110	FENCING, TYPE A, 0.0-5.0', STANDARD	LF	7921.000	0.000	0.000
	0550- 10-220	FENCING, TYPE B, 5.1-6.0, STANDARD	LF	5922.000	0.000	0.000
	0550- 10-222	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	LF	412.000	0.000	0.000
	0550- 10-353	FENCING, TYPE R, 8.1 - 10.0', WITH FULL ENCLOSURE	LF	116.000	0.000	0.000
	0550- 60-212	FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING	EA	1.000	0.000	0.000
	0550- 60-223	FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	EA	2.000	0.000	0.000
	0556- 1- 5	JACK AND BORE, CASING DIAMETER 24"TO<36"	LF	540.000	0.000	0.000
	0556- 1- 6	JACK AND BORE, CASING DIAMETER, 36" TO <48"	LF	283.000	0.000	0.000
	0570- 1- 2	PERFORMANCE TURF, SOD	SY	353751.000	0.000	0.000
	0571- 1- 13	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	SY	0.000	0.000	0.000
	0710- 11-111	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	NM	41.810	0.000	0.000
	0710- 11-112	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	NM	0.950	0.000	0.000
	0710- 11-123	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	LF	3144.000	0.000	0.000
	0710- 11-125	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	LF	1120.000	0.000	0.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0002 SUMMARY OF ROADWAY PAY ITEMS CONTINUED

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
		0710- 11-131	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP 6"	GM	36.000	0.000	0.000
		0710- 11-160	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	EA	18.000	0.000	0.000
		0710- 11-170	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA	197.000	0.000	0.000
		0710- 11-211	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	NM	39.970	0.000	0.000
		0711- 11-124	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	LF	5007.000	0.000	0.000
		0711- 11-224	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	LF	5304.000	0.000	0.000
		0714- 1-500	MOTORIST AID CALL BOX, RELOCATE	AS	5.000	0.000	0.000
		0730- 76-104	STEEL CASING, OPEN TRENCH, F&I, 6"	LF	234.000	0.000	0.000
T		0908-535- 1	MOVEABLE BARRIER GATE	LS	1.000	0.000	0.000
		0999- 16-	PARTNERING, DO NOT BID	LS	1.000	0.000	0.000
		0999- 20-	DISPUTES REVIEW BOARD, DO NOT BID	DA	41.000	0.000	0.000
		0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	1.000	0.000	0.000
		0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	0.000	0.000	0.000
T		1050- 16-004	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	LF	572.000	0.000	0.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0002 SUMMARY OF ROADWAY PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
		0101- 1-	MOBILIZATION	LS	1.000		1.000
		0101- 1-	MOBILIZATION	LS	0.000		1.000
		0102- 1-	MAINTENANCE OF TRAFFIC	LS	0.000		1.000
		0102- 1-	MAINTENANCE OF TRAFFIC	LS	1.000		1.000
T		0102- 14-	TRAFFIC CONTROL OFFICER	MH	0.000		280.000
		0102- 60-	WORK ZONE SIGN	ED	0.000		67719.000
		0102- 71- 11	BARRIER WALL, TEMPORARY, F&I, CONCRETE	LF	0.000		30367.000
		0102- 71- 14	BARRIER WALL, TEMPORARY, F&I, TYPE K	LF	0.000		23561.000
		0102- 71- 21	BARRIER WALL, TEMPORARY, RELOCATE, CONCRETE	LF	0.000		63506.000
		0102- 71- 24	BARRIER WALL, TEMPORARY, RELOCATE, TYPE K	LF	0.000		47032.000
		0102- 74- 1	BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM	ED	0.000		371087.000
		0102- 74- 2	BARRICADE, TEMPORARY, TYPE III, 6'	ED	0.000		7200.000
		0102- 76-	ADVANCE WARNING ARROW PANEL	ED	0.000		150.000
		0102- 77-	HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B	ED	0.000		18789.000
		0102- 78-	REFLECTIVE PAVEMENT MARKER,TEMPORARY	EA	0.000		7029.000
		0102- 79-	LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C,STEADY BURN	ED	0.000		232741.000
		0102- 89- 7	CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION	LO	0.000		52.000
		0102- 99-	CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY	ED	0.000		2071.000
		0102-104- 2	TEMPORARY TRAFFIC CONTROL, FIXED SIGNAL	ED	0.000		1622.000
		0102-107-	TEMPORARY TRAFFIC DETECTION, INTERSECT	DA	0.000		2248.000
		0102-150- 1	PORTABLE REGULATORY, SIGN	ED	0.000		150.000
		0102-150- 2	RADAR SPEED DISPLAY UNIT	ED	0.000		150.000
		0102-911- 1	PAVEMENT MARKING REMOVABLE, WHITE-BLACK, SKIP	LF	0.000		1866.000
		0102-911- 2	PAVEMENT MARKING REMOVABLE, WHITE-BLACK,SOLID	LF	0.000		1866.000
		0102-912- 2	PAVEMENT MARKING REMOVABLE, YELLOW, SOLID	LF	0.000		1866.000
		0104- 1-	ARTIFICIAL COVERINGS FOR EROSION CONTROL	SY	461.000		461.000
		0104- 10- 2	SYNTHETIC BALES	LF	426.000		4367.000
		0104- 12-	STAKED TURBIDITY BARRIER	LF	0.000		469.000
		0104- 13- 1	STAKED SILT FENCE, TYPE III	LF	2103.000		29084.000
		0104- 15-	SOIL TRACKING PREVENTION DEVICE	EA	5.000		21.000
		0104- 16-	ROCK BAG	EA	190.000		3040.000
		0110- 1- 1	CLEARING & GRUBBING	LS	0.000		1.000
		0110- 1- 1	CLEARING & GRUBBING	LS	1.000		1.000
		0110- 4-	REMOVAL OF EXISTING CONCRETE PAVEMENT	SY	0.000		4107.000
T		0110- 86-	DELIVERY OF SALVAGEABLE MATERIAL TO FDOT	LS	0.000		1.000
		0120- 1-	REGULAR EXCAVATION	CY	26052.000		464645.000
		0120- 4-	SUBSOIL EXCAVATION	CY	0.000		27110.000
		0120- 6-	EMBANKMENT	CY	17630.000		581306.000
		0160- 4-	TYPE B STABILIZATION	SY	14180.000		415619.000
		0285-701-	OPTIONAL BASE, BASE GROUP 01	SY	0.000		2530.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0002 SUMMARY OF ROADWAY PAY ITEMS CONTINUED

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
	0285-704-	OPTIONAL BASE, BASE GROUP 04	SY	2893.000		12124.000
	0285-706-	OPTIONAL BASE, BASE GROUP 06	SY	1568.000		84964.000
	0285-709-	OPTIONAL BASE, BASE GROUP 09	SY	0.000		61750.000
	0285-710-	OPTIONAL BASE, BASE GROUP 10	SY	0.000		1954.000
	0285-711-	OPTIONAL BASE, BASE GROUP 11	SY	8814.000		342334.000
	0285-712-	OPTIONAL BASE, BASE GROUP 12	SY	0.000		1318.000
	0286- 1-	TURNOUT CONSTRUCTION	SY	0.000		2103.000
	0327- 70- 5	MILLING EXIST ASPH PAVT, 2" AVG DEPTH	SY	0.000		8202.000
	0327- 70- 15	MILLING EXIST ASPH PAVT, 2 3/4" AVG DEPTH	SY	0.000		98512.000
	0327- 70- 19	MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH	SY	0.000		15511.000
	0334- 1- 11	SUPERPAVE ASPHALTIC CONC, TRAFFIC A	TN	0.000		94.700
	0334- 1- 13	SUPERPAVE ASPHALTIC CONC, TRAFFIC C	TN	0.000		5541.800
	0334- 1- 21	SUPERPAVE ASPH CONC, TRAF A, PG76-22	TN	310.500		443.500
	0334- 1- 22	SUPERPAVE ASPH CONC, TRAF B, PG76-22	TN	2384.000		14291.600
	0334- 1- 23	SUPERPAVE ASPH CONC, TRAF C, PG76-22	TN	0.000		97.000
	0334- 1- 24	SUPERPAVE ASPH CONC, TRAF D, PG76-22	TN	859.700		79164.900
	0337- 7- 22	ASPH CONC FRICTION COURSE, INC BIT, FC-5, PG76-22	TN	363.000		18262.900
	0337- 7- 32	ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-9. 5, RUBBER	TN	0.000		194.300
	0337- 7- 33	ASPHALT CONCRETE FRICTION COURSE,TRAFFIC C, FC-12 5, RUBBER	TN	0.000		4959.200
	0339- 1-	MISCELLANEOUS ASPHALT PAVEMENT	TN	77.300		730.000
	0400- 1- 2	CONCRETE CLASS I, ENDWALLS	CY	5.360		67.390
	0400- 1- 11	CONCRETE CLASS I, RETAINING WALLS	CY	3.000		3.000
	0400- 1- 15	CONCRETE CLASS I, MISCELLANEOUS	CY	0.000		100.000
	0400- 2- 1	CONCRETE CLASS II, CULVERTS	CY	0.000		468.100
	0400- 2- 11	CONCRETE CLASS II, RETAINING WALLS	CY	184.100		184.100
	0400- 2- 15	CONCRETE CLASS II, MISCELLANEOUS	CY	0.000		17.500
	0400- 4- 1	CONCRETE CLASS IV, CULVERTS	CY	59.200		59.200
	0400- 4- 11	CONC CLASS IV, RETAINING WALLS	CY	0.000		1115.000
	0400-143-	CLEANING & COATING CONCRETE SURFACE, CLASS 5	SF	0.000		3766.000
	0415- 1- 1	REINF STEEL- ROADWAY	LB	5106.000		53116.000
	0415- 1- 3	REINFORCING STEEL- RETAINING WALL	LB	0.000		1382.000
	0415- 1- 6	REINFORCING STEEL- MISCELLANEOUS	LB	0.000		1215.000
	0425- 1-351	INLETS, CURB, TYPE P-5, <10'	EA	2.000		29.000
	0425- 1-361	INLETS, CURB, TYPE P-6, <10'	EA	0.000		3.000
	0425- 1-461	INLETS, CURB, TYPE J-6, <10'	EA	0.000		1.000
	0425- 1-511	INLETS, DT BOT, TYPE B, <10'	EA	5.000		12.000
	0425- 1-513	INLETS, DT BOT, TYPE B, J BOT, <10'	EA	0.000		9.000
	0425- 1-514	INLETS, DT BOT, TYPE B, J BOT, >10'	EA	0.000		1.000
	0425- 1-541	INLETS, DT BOT, TYPE D, <10'	EA	2.000		10.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0002 SUMMARY OF ROADWAY PAY ITEMS CONTINUED

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
	0425- 1-549	INLETS, DT BOT, TYPE D, MODIFY	EA	3.000		4.000
	0425- 1-601	INLETS, DT BOT, TYPE J, <10'	EA	0.000		1.000
	0425- 1-701	INLETS, GUTTER, TYPE S, <10'	EA	3.000		51.000
	0425- 1-702	INLETS, GUTTER, TYPE S, >10'	EA	0.000		3.000
	0425- 1-703	INLETS, GUTTER, TYPE S, J BOTTOM <10'	EA	0.000		11.000
	0425- 1-704	INLETS, GUTTER, TYPE S, J BOTTOM, >10'	EA	0.000		1.000
	0425- 1-711	INLETS, GUTTER, TYPE V, <10'	EA	0.000		3.000
	0425- 1-801	INLETS, MEDIAN BARRIER, TYPE 1, <10'	EA	0.000		4.000
	0425- 1-803	INLETS, MEDIAN BARRIER, TYPE 1, J BOT, <10'	EA	0.000		7.000
	0425- 1-813	INLETS, MEDIAN BARRIER, TYPE 2, J BOT, <10'	EA	0.000		1.000
	0425- 1-841	INLETS, MEDIAN BARRIER, TYPE 3, <10'	EA	0.000		2.000
	0425- 1-842	INLETS, MEDIAN BARRIER, TYPE 3, >10'	EA	0.000		1.000
	0425- 1-843	INLETS, MEDIAN BARRIER, TYPE 3, J BOT, <10'	EA	0.000		32.000
	0425- 1-853	INLETS, MEDIAN BARRIER, TYPE 4, J BOT, <10'	EA	0.000		27.000
	0425- 1-891	INLETS, BARRIER WALL, <10'	EA	11.000		23.000
	0425- 1-892	INLETS, BARRIER WALL, >10'	EA	1.000		2.000
	0425- 1-893	INLETS, BARRIER WALL, J BOT, <10'	EA	0.000		8.000
	0425- 1-910	INLETS, CLOSED FLUME, N/A	EA	0.000		5.000
	0425- 2- 41	MANHOLES, P-7, <10'	EA	0.000		1.000
	0425- 2- 61	MANHOLES, P-8, <10'	EA	3.000		27.000
	0425- 2- 62	MANHOLES, P-8, >10'	EA	0.000		5.000
	0425- 2- 71	MANHOLES, J-7, <10'	EA	0.000		2.000
	0425- 2- 72	MANHOLES, J-7, >10'	EA	0.000		4.000
	0425- 2- 91	MANHOLES, J-8, <10'	EA	0.000		6.000
	0425- 2- 92	MANHOLES, J-8, >10'	EA	0.000		1.000
T	0425- 2-101	MANHOLES, SPECIAL, <10'	EA	0.000		1.000
	0425- 4-	INLETS, ADJUST	EA	0.000		1.000
	0425- 5-	MANHOLE, ADJUST	EA	0.000		1.000
	0430- 94- 1	DESILTING PIPE, 0 - 24"	LF	0.000		562.000
	0430-174-101	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 0-24"SD	LF	0.000		345.000
	0430-174-102	PIPE CULVERT, OPTIONAL MATERIAL, ROUND, 25-36"SD	LF	0.000		74.000
	0430-175-101	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	LF	2435.000		30147.000
	0430-175-102	PIPE CULVERT, OPT MATERIAL, ROUND, 25-36"S/CD	LF	0.000		7908.000
	0430-175-103	PIPE CULVERT, OPT MATERIAL, ROUND, 37-48"S/CD	LF	0.000		4273.000
	0430-175-104	PIPE CULVERT, OPT MATERIAL, ROUND, 49-60"S/CD	LF	0.000		127.000
	0430-175-201	PIPE CULVERT,OPTIONAL MATERIAL,OTHER-ELIP/ARCH, 0-24"S/CD	LF	0.000		173.000
	0430-175-203	PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 37-48"S/CD	LF	0.000		41.000
	0430-175-204	PIPE CULVERT, OPT MATERIAL, OTHER - ELIP/ARCH, 49-60"S/CD	LF	0.000		197.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0002 SUMMARY OF ROADWAY PAY ITEMS CONTINUED

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
		0430-611-125	U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	EA	2.000		4.000
		0430-611-129	U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 24"PIPE	EA	0.000		3.000
		0430-611-325	U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 18"PIPE	EA	0.000		6.000
		0430-611-329	U-ENDWALL WITH BAFFLES, STD 261, 1:2 SLOPE, 24"PIPE	EA	1.000		1.000
		0430-982-125	MITERED END SECTION, OPTIONAL ROUND, 18" CD	EA	2.000		9.000
		0430-982-129	MITERED END SECTION, OPTIONAL ROUND, 24" CD	EA	0.000		1.000
		0430-982-133	MITERED END SECTION, OPTIONAL ROUND, 30" CD	EA	0.000		2.000
		0430-982-138	MITERED END SECTION, OPTIONAL ROUND, 36" CD	EA	0.000		1.000
		0430-984-121	MITERED END SECTION, OPTIONAL ROUND, 12" SD	EA	1.000		3.000
		0430-984-125	MITERED END SECTION, OPTIONAL ROUND, 18" SD	EA	0.000		11.000
		0430-984-133	MITERED END SECTION , OPTIONAL ROUND, 30" SD	EA	0.000		2.000
		0440- 1- 20	UNDERDRAIN, TYPE II	LF	1088.000		9745.000
		0440- 70-	UNDERDRAIN INSPECTION BOX	EA	17.000		49.000
		0440- 73- 3	UNDERDRAIN OUTLET PIPE, 8"	LF	44.000		231.000
T		0440- 73- 5	UNDERDRAIN OUTLET PIPE, 12"	LF	467.000		3263.000
		0455-133- 2	SHEET PILING STEEL, TEMPORARY-CRITICAL	SF	0.000		19552.000
		0455-133- 3	SHEET PILING STEEL, F&I PERMANENT	SF	0.000		45623.000
		0515- 2-102	PEDESTRIAN, BICYCLE RAILING, NON SPECIFIED,54" PICKET RAIL	LF	23.400		1054.400
		0515- 2-301	PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	LF	0.000		1096.000
		0520- 1- 7	CONCRETE CURB & GUTTER, TYPE E	LF	0.000		9136.000
		0520- 1- 10	CONCRETE CURB & GUTTER, TYPE F	LF	539.000		15147.000
		0520- 5- 16	TRAFFIC SEPARATOR CONCRETE- TYPE I, 8.5' WIDE	LF	0.000		271.000
		0520- 6-	SHOULDER GUTTER- CONCRETE	LF	832.000		11992.000
		0521- 1-	MEDIAN CONCRETE BARRIER WALL	LF	1381.000		23262.000
		0521- 5- 8	CONCRETE TRAFFIC RAILING, BRIDGE, RETROFIT-VERTICAL FACE	LF	0.000		560.000
		0521- 6- 1	CONCRETE PARAPET, PEDEST/BICYCLE	LF	0.000		44.000
		0521- 7- 1	CONCRETE TRAFFIC RAILING BARRIER-RETAINING WALL SYSTEM, F SHAPE WITH SOUND BARRIER WALL, 8' HEIGHT	LF	0.000		1151.000
		0521- 8- 1	CONCRETE TRAFFIC RAILING BARRIER, RETAINING WALL SYSTEM MOUNTED WITH SLEEPER SLAB, 32" F SHAPE	LF	0.000		575.000
		0521- 72- 3	SHOULDER CONCRETE BARRIER WALL, RIGID-SHOULDER	LF	538.000		4200.000
		0521- 72- 20	SHOULDER CONCRETE BARRIER WALL, F SHAPED, WITH 8' SOUND WALL	LF	0.000		224.000
		0521- 72- 21	SHOULDER CONCRETE BARRIER WALL, F SHAPED, WITH 10' SOUND WALL	LF	0.000		2153.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0002 SUMMARY OF ROADWAY PAY ITEMS CONTINUED

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
		0521- 73-	CONCRETE BARRIER WALL, REMOVAL	LF	0.000		107.000
		0522- 1-	SIDEWALK CONCRETE, 4" THICK	SY	0.000		6881.000
		0524- 1- 1	CONCRETE DITCH PAVT, NON REINFORCED, 3"	SY	2205.000		2890.600
		0530- 3- 4	RIPRAP, RUBBLE, F&I, DITCH LINING	TN	0.000		164.900
		0534- 72-101	SOUND BARRIER-INC FOUNDATION, PERMANENT	SF	0.000		235214.000
		0536- 1- 1	GUARDRAIL -ROADWAY	LF	1838.000		16627.000
		0536- 1- 3	GUARDRAIL- ROADWAY, DOUBLE FACE	LF	0.000		302.000
		0536- 1- 5	GUARDRAIL- ROADWAY, THRIE BEAM	LF	0.000		46.000
		0536- 8-	GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY (FURNISH & INSTALL)	EA	0.000		11.000
		0536- 73-	GUARDRAIL REMOVAL	LF	1317.000		40841.000
		0536- 82-	GUARDRAIL ANCHORAGE- CONCRETE BARRIER WALL	EA	1.000		7.000
		0536- 85- 22	GUARDRAIL END ANCHORAGE ASSEMBLY- FLARED	EA	0.000		17.000
		0536- 85- 25	GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II	EA	0.000		11.000
		0538- 1-	GUARDRAIL RESET	LF	0.000		2237.000
		0544- 75- 14	CRASH CUSHION - VEHICULAR IMPACT ATTENUATOR, QUADGUARD	EA	1.000		13.000
		0546- 72- 51	RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDTH	PM	0.000		18.500
T		0547- 70- 1	RIPRAP FABRIC-FORMED CONCRETE, 8" FILTER POINTS	SY	0.000		248.000
		0548- 12-	RETAINING WALL SYSTEM, PERMANENT, EXCLUDING BARRIER	SF	12697.000		61965.000
		0548- 13-	RETAINING WALL SYSTEM,TEMPORARY, EXCLUDING BARRIE	SF	0.000		55782.000
		0548- 14-	RETAINING WALL SYSTEM, PERMANENT-WIDENING, ATTACHED TO EXISTING WALL	SF	0.000		2156.000
		0550- 10-110	FENCING, TYPE A, 0.0-5.0', STANDARD	LF	0.000		7921.000
		0550- 10-220	FENCING, TYPE B, 5.1-6.0, STANDARD	LF	1616.000		7538.000
		0550- 10-222	FENCING, TYPE B, 5.1-6.0, W/ VINYL COATING	LF	799.000		1211.000
		0550- 10-353	FENCING, TYPE R, 8.1 - 10.0', WITH FULL ENCLOSURE	LF	0.000		116.000
		0550- 60-212	FENCE GATE, TYPE B, SINGLE, 6.1 - 12.0' OPENING	EA	0.000		1.000
		0550- 60-223	FENCE GATE, TYPE B, DOUBLE, 12.1-18.0' OPENING	EA	0.000		2.000
		0556- 1- 5	JACK AND BORE, CASING DIAMETER 24"TO<36"	LF	0.000		540.000
		0556- 1- 6	JACK AND BORE, CASING DIAMETER, 36" TO <48"	LF	0.000		283.000
		0570- 1- 2	PERFORMANCE TURF, SOD	SY	10985.000		364736.000
		0571- 1- 13	PLASTIC EROSION MAT, TURF REINFORCED MAT, TYPE 3	SY	2452.000		2452.000
		0710- 11-111	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6"	NM	0.000		41.810
		0710- 11-112	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 8"	NM	0.000		0.950
		0710- 11-123	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 12"	LF	0.000		3144.000
		0710- 11-125	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 24"	LF	0.000		1120.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0002 SUMMARY OF ROADWAY PAY ITEMS CONTINUED

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
		0710- 11-131	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP 6"	GM	0.000		36.000
		0710- 11-160	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, MESSAGE	EA	0.000		18.000
		0710- 11-170	PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, ARROWS	EA	0.000		197.000
		0710- 11-211	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6"	NM	0.000		39.970
		0711- 11-124	THERMOPLASTIC, STANDARD, WHITE, SOLID, 18"	LF	0.000		5007.000
		0711- 11-224	THERMOPLASTIC, STANDARD, YELLOW, SOLID, 18"	LF	0.000		5304.000
		0714- 1-500	MOTORIST AID CALL BOX, RELOCATE	AS	0.000		5.000
		0730- 76-104	STEEL CASING, OPEN TRENCH, F&I, 6"	LF	0.000		234.000
T		0908-535- 1	MOVEABLE BARRIER GATE	LS	0.000		1.000
		0999- 16-	PARTNERING, DO NOT BID	LS	0.000		1.000
		0999- 20-	DISPUTES REVIEW BOARD, DO NOT BID	DA	0.000		41.000
		0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	0.000		1.000
		0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	1.000		1.000
T		1050- 16-004	UTILITY PIPE,REMOVE & DISPOSE, 8-19.9"	LF	0.000		572.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0003 SUMMARY OF SIGNING PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
		0700- 20- 11	SINGLE POST SIGN, F&I, LESS THAN 12 SF	AS	45.000	0.000	0.000
		0700- 20- 12	SINGLE POST SIGN, F&I, 12-20 SF	AS	33.000	0.000	0.000
T		0700- 20- 19	SINGLE POST SIGN, F&I, NON - STANDARD	AS	4.000	0.000	0.000
		0700- 20- 40	SINGLE POST SIGN, RELOCATE	AS	2.000	0.000	0.000
		0700- 20- 60	SINGLE POST SIGN, REMOVE	AS	93.000	0.000	0.000
		0700- 21- 11	MULTI- POST SIGN, F&I, 50 SF OR LESS	AS	6.000	0.000	0.000
		0700- 21- 12	MULTI- POST SIGN, F&I, 51 - 100 SF	AS	6.000	0.000	0.000
		0700- 21- 13	MULTI- POST SIGN, F&I, 101 - 150 SF	AS	4.000	0.000	0.000
		0700- 21- 14	MULTI- POST SIGN, F&I, 151 - 200 SF	AS	3.000	0.000	0.000
		0700- 21- 15	MULTI- POST SIGN, F&I, 201 - 250 SF	AS	2.000	0.000	0.000
		0700- 21- 40	MULTI- POST SIGN, RELOCATE	AS	5.000	0.000	0.000
		0700- 21- 60	MULTI- POST SIGN, REMOVE	AS	23.000	0.000	0.000
		0700- 22-132	OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 301-500 SF	AS	1.000	0.000	0.000
		0700- 22-133	OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 501-700SF	AS	1.000	0.000	0.000
		0700- 23-133	OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	AS	2.000	0.000	0.000
		0700- 23-134	OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	AS	1.000	0.000	0.000
		0700- 23-142	OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA 101-200 SF	AS	3.000	0.000	0.000
		0700- 23-143	OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA 201-300 SF	AS	1.000	0.000	0.000
		0700- 23-144	OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA >300 SF	AS	1.000	0.000	0.000
		0700- 23-600	OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	AS	1.000	0.000	0.000
		0700- 46- 16	SIGN EXISTING- REMOVE, BRIDGE MOUNTED	AS	1.000	0.000	0.000
		0700- 48- 19	SIGN PANELS, F & I, 16 - 100	EA	2.000	0.000	0.000
		0705- 10- 1	OBJECT MARKER, TYPE 1	EA	2.000	0.000	0.000
		0705- 11- 1	DELINEATOR, FLEXIBLE TUBULAR	EA	271.000	0.000	0.000
		0705- 11- 4	DELINEATOR, FLEXIBLE HIGH PERFORMANCE	EA	214.000	0.000	0.000
		0710- 11-290	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	SF	558.000	0.000	0.000
		0710- 90-	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1.000	0.000	0.000
		0710- 90-	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	0.000	0.000	0.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0003 SUMMARY OF SIGNING PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
		0700- 20- 11	SINGLE POST SIGN, F&I, LESS THAN 12 SF	AS	1.000		46.000
		0700- 20- 12	SINGLE POST SIGN, F&I, 12-20 SF	AS	0.000		33.000
T		0700- 20- 19	SINGLE POST SIGN, F&I, NON - STANDARD	AS	1.000		5.000
		0700- 20- 40	SINGLE POST SIGN, RELOCATE	AS	0.000		2.000
		0700- 20- 60	SINGLE POST SIGN, REMOVE	AS	0.000		93.000
		0700- 21- 11	MULTI- POST SIGN, F&I, 50 SF OR LESS	AS	0.000		6.000
		0700- 21- 12	MULTI- POST SIGN, F&I, 51 - 100 SF	AS	0.000		6.000
		0700- 21- 13	MULTI- POST SIGN, F&I, 101 - 150 SF	AS	0.000		4.000
		0700- 21- 14	MULTI- POST SIGN, F&I, 151 - 200 SF	AS	0.000		3.000
		0700- 21- 15	MULTI- POST SIGN, F&I, 201 - 250 SF	AS	0.000		2.000
		0700- 21- 40	MULTI- POST SIGN, RELOCATE	AS	0.000		5.000
		0700- 21- 60	MULTI- POST SIGN, REMOVE	AS	0.000		23.000
		0700- 22-132	OVERHEAD TRUSS SPAN SIGN, FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 301-500 SF	AS	0.000		1.000
		0700- 22-133	OVERHEAD TRUSS SPAN SIGN,FURNISH & INSTALL, TRUSS LENGTH 101-150', SIGN AREA 501-700SF	AS	0.000		1.000
		0700- 23-133	OVERHEAD TRUSS CANTILEVER SIGN,F&I, T 41-50, S 201-300	AS	0.000		2.000
		0700- 23-134	OVERHEAD TRUSS CANTILEVER SIGN, FURNISH & INSTALL TRUSS LENGTH 41-50, SIGN AREA >300	AS	0.000		1.000
		0700- 23-142	OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA 101-200 SF	AS	0.000		3.000
		0700- 23-143	OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA 201-300 SF	AS	0.000		1.000
		0700- 23-144	OVERHEAD TRUSS CANTILEVER SIGN,FURNISH & INSTALL TRUSS LENGTH > 50, SIGN AREA >300 SF	AS	0.000		1.000
		0700- 23-600	OVERHEAD TRUSS CANTILEVER SIGN, REMOVE	AS	0.000		1.000
		0700- 46- 16	SIGN EXISTING- REMOVE, BRIDGE MOUNTED	AS	0.000		1.000
		0700- 48- 19	SIGN PANELS, F & I, 16 - 100	EA	0.000		2.000
		0705- 10- 1	OBJECT MARKER, TYPE 1	EA	0.000		2.000
		0705- 11- 1	DELINEATOR, FLEXIBLE TUBULAR	EA	58.000		329.000
		0705- 11- 4	DELINEATOR, FLEXIBLE HIGH PERFORMANCE	EA	0.000		214.000
		0710- 11-290	PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, ISLAND NOSE	SF	0.000		558.000
		0710- 90-	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	0.000		1.000
		0710- 90-	PAINTED PAVEMENT MARKINGS, FINAL SURFACE	LS	1.000		1.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0004 SUMMARY OF LIGHTING PAY ITEMS

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
	0400- 1- 15	CONCRETE CLASS I, MISCELLANEOUS	CY	99.900	0.000	0.000
	0555- 1- 1	DIRECTIONAL BORE, LESS THAN 6"	LF	2394.000	0.000	0.000
	0715- 1- 11	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	LF	4791.000	0.000	0.000
	0715- 1- 12	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF	67737.000	0.000	0.000
	0715- 1- 13	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF	103651.000	0.000	0.000
	0715- 1- 60	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	LF	53295.000	0.000	0.000
	0715- 2- 11	LIGHTING - CONDUIT, F&I, UNDERGROUND	LF	38218.000	0.000	0.000
	0715- 2- 13	LIGHTING CONDUIT, F&I, SURFACE MOUNT	LF	1345.000	0.000	0.000
	0715- 4-123	LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	EA	6.000	0.000	0.000
	0715- 4-400	LIGHT POLE COMPLETE, RELOCATE	EA	20.000	0.000	0.000
	0715- 4-600	LIGHT POLE COMPLETE, REMOVE	EA	92.000	0.000	0.000
	0715- 7- 11	LOAD CENTER, F&I, SECONDARY VOLTAGE	EA	5.000	0.000	0.000
	0715- 11-111	LUMINAIRE, F&I, ROADWAY, COBRA HEAD	EA	7.000	0.000	0.000
	0715- 11-125	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	EA	6.000	0.000	0.000
	0715- 11-126	LUMINAIRE, F&I, UNDER DECK, PENDANT HUNG	EA	16.000	0.000	0.000
	0715- 11-500	LUMINAIRE, REMOVE	EA	11.000	0.000	0.000
	0715- 14- 11	LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	EA	168.000	0.000	0.000
	0715- 14- 14	LIGHTING - PULL BOX, F&I, SURFACE MOUNT	EA	23.000	0.000	0.000
	0715-500- 1	POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	EA	102.000	0.000	0.000
	0715-500- 3	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	EA	111.000	0.000	0.000
	0715-516-135	LIGHT POLE COMPLETE, F&I, POLE TOP MOUNT-ALUMINUM 35'	EA	51.000	0.000	0.000
	0715-516-145	LIGHT POLE COMPLETE, F&I, POLE TOP MOUNT, ALUMINUM, 45'	EA	25.000	0.000	0.000
	0715-573-135	LIGHT POLE COMPLETE, F&I, INTERNAL VIBRATING DAMPER, SINGLE ARM WALL MOUNT, ALUMINUM, 35'	EA	15.000	0.000	0.000
	0715-574-145	LIGHT POLE COMPLETE, F&I, INTERNAL VIBRATING DAMPER, DOUBLE ARM WALL MOUNT, ALUMINUM, 45'	EA	94.000	0.000	0.000
	0715-575-145	LIGHT POLE COMPLETE, F&I, INTERNAL VIBRATING DAMPER, SINGLE ARM BRIDGE MOUNT, ALUMINUM, 45'	EA	2.000	0.000	0.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0004 SUMMARY OF LIGHTING PAY ITEMS

SPC ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
	0400- 1- 15	CONCRETE CLASS I, MISCELLANEOUS	CY	20.500		120.400
	0555- 1- 1	DIRECTIONAL BORE, LESS THAN 6"	LF	0.000		2394.000
	0715- 1- 11	LIGHTING CONDUCTORS, F&I, INSULATED, NO. 10 OR <	LF	0.000		4791.000
	0715- 1- 12	LIGHTING CONDUCTORS, F&I, INSULATED, NO.8 - 6	LF	18125.000		85862.000
	0715- 1- 13	LIGHTING CONDUCTORS, F&I, INSULATED, NO 4 TO NO 2	LF	0.000		103651.000
	0715- 1- 60	LIGHTING CONDUCTORS, REMOVE & DISPOSE, CONTRACTOR OWNS	LF	0.000		53295.000
	0715- 2- 11	LIGHTING - CONDUIT, F&I, UNDERGROUND	LF	4999.000		43217.000
	0715- 2- 13	LIGHTING CONDUIT, F&I, SURFACE MOUNT	LF	0.000		1345.000
	0715- 4-123	LIGHT POLE COMPLETE, F&I, WIND SPEED 130, POLE HEIGHT 50'	EA	0.000		6.000
	0715- 4-400	LIGHT POLE COMPLETE, RELOCATE	EA	0.000		20.000
	0715- 4-600	LIGHT POLE COMPLETE, REMOVE	EA	0.000		92.000
	0715- 7- 11	LOAD CENTER, F&I, SECONDARY VOLTAGE	EA	0.000		5.000
	0715- 11-111	LUMINAIRE, F&I, ROADWAY, COBRA HEAD	EA	0.000		7.000
	0715- 11-125	LUMINAIRE, F&I, UNDER DECK, WALL MOUNT	EA	0.000		6.000
	0715- 11-126	LUMINAIRE, F&I, UNDER DECK, PENDANT HUNG	EA	0.000		16.000
	0715- 11-500	LUMINAIRE, REMOVE	EA	0.000		11.000
	0715- 14- 11	LIGHTING - PULL BOX, F&I, ROADSIDE-MOULDED	EA	30.000		198.000
	0715- 14- 14	LIGHTING - PULL BOX, F&I, SURFACE MOUNT	EA	0.000		23.000
	0715-500- 1	POLE CABLE DISTRIBUTION SYSTEM, CONVENTIONAL	EA	27.000		129.000
	0715-500- 3	POLE CABLE DISTRIBUTION SYSTEM, WALL MOUNT	EA	0.000		111.000
	0715-516-135	LIGHT POLE COMPLETE, F&I, POLE TOP MOUNT-ALUMINUM 35'	EA	8.000		59.000
	0715-516-145	LIGHT POLE COMPLETE, F&I, POLE TOP MOUNT, ALUMINUM, 45'	EA	19.000		44.000
	0715-573-135	LIGHT POLE COMPLETE, F&I, INTERNAL VIBRATING DAMPER, SINGLE ARM WALL MOUNT, ALUMINUM, 35'	EA	0.000		15.000
	0715-574-145	LIGHT POLE COMPLETE, F&I, INTERNAL VIBRATING DAMPER, DOUBLE ARM WALL MOUNT, ALUMINUM, 45'	EA	0.000		94.000
	0715-575-145	LIGHT POLE COMPLETE, F&I, INTERNAL VIBRATING DAMPER, SINGLE ARM BRIDGE MOUNT, ALUMINUM, 45'	EA	0.000		2.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0005 SUMMARY OF SIGNALIZATION — PAY ITEMS

S P C

ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
	0630- 1- 12	CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	LF	4268.000	0.000	0.000
	0630- 1- 14	CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	LF	1595.000	0.000	0.000
	0632- 7- 1	CABLE, SIGNAL, FURNISH & INSTALL	PI	3.000	0.000	0.000
	0634- 4-112	SPAN WIRE ASSEMBLY, F&I, 2 WIRE, DIAGONAL	PI	1.000	0.000	0.000
	0634- 4-113	SPAN WIRE ASSEMBLY, F&I, 2 WIRE, BOX	PI	1.000	0.000	0.000
	0634- 4-114	SPAN WIRE ASSEMBLY, F&I, 2 WIRE, OTHER	PI	1.000	0.000	0.000
	0635- 1- 11	PULL & JUNCTION BOXES, F&I, PULL BOX	EA	58.000	0.000	0.000
T	0635- 1- 15	PULL & JUNCTION BOXES, F&I, FIBER OPTICS	EA	2.000	0.000	0.000
T	0635- 1- 16	PULL & JUNCTION BOXES, F&I, SPECIAL	EA	1.000	0.000	0.000
	0639- 1- 22	SIGNALS,ELECTRICAL POWER SERVICE,UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	AS	2.000	0.000	0.000
	0639- 2- 1	SIGNALS, ELECTRICAL SERVICE WIRE	LF	1325.000	0.000	0.000
	0641- 2- 12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	2.000	0.000	0.000
	0641- 2- 16	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	EA	2.000	0.000	0.000
	0641- 2- 17	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	EA	2.000	0.000	0.000
	0641- 2- 18	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	EA	6.000	0.000	0.000
	0650- 51-311	TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	AS	34.000	0.000	0.000
	0650- 51-511	TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	AS	1.000	0.000	0.000
	0653-191-	PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	AS	10.000	0.000	0.000
	0653-192-	PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	AS	2.000	0.000	0.000
	0659-101-	SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	EA	32.000	0.000	0.000
	0659-106-	SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	EA	107.000	0.000	0.000
	0659-107-	SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	EA	3.000	0.000	0.000
	0659-109-	SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	EA	7.000	0.000	0.000
	0660- 1-105	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED	EA	10.000	0.000	0.000
	0660- 1-106	LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,STD	EA	2.000	0.000	0.000
	0660- 1-109	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	EA	17.000	0.000	0.000
	0660- 1-110	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	EA	1.000	0.000	0.000
	0660- 2-102	LOOP ASSEMBLY, F&I, TYPE B	AS	38.000	0.000	0.000
	0660- 2-106	LOOP ASSEMBLY, F&I, TYPE F	AS	13.000	0.000	0.000
	0665- 11-	PEDESTRIAN DETECTOR, F&I, DETECTOR STATION, POLE OR CONTROLLER CABINET MOUNTED	EA	14.000	0.000	0.000
	0665- 12-	PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST	EA	1.000	0.000	0.000
	0670- 5-111	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	AS	2.000	0.000	0.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0005 SUMMARY OF SIGNALIZATION PAY ITEMS CONTINUED

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
		0670- 5-112	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	AS	1.000	0.000	0.000
T		0685-128-	SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	EA	2.000	0.000	0.000
T		0685-140-	SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	EA	2.000	0.000	0.000
		0690- 10-	SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	EA	18.000	0.000	0.000
		0690- 32- 1	POLE REMOVAL, SHALLOW, DIRECT BURIAL	EA	7.000	0.000	0.000
		0690- 50-	CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	EA	3.000	0.000	0.000
		0690- 80-	SPAN WIRE ASSEMBLY, REMOVE	EA	4.000	0.000	0.000
		0690- 90-	CONDUIT & CABLING REMOVE	PI	3.000	0.000	0.000
		0690-100-	SIGNAL EQUIPMENT MISCELLANOUS REMOVE	PI	3.000	0.000	0.000
		0699- 1- 1	INTERNAL ILLUM SIGN, ST NAME	EA	10.000	0.000	0.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0005 SUMMARY OF SIGNALIZATION PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
		0630- 1- 12	CONDUIT - SIGNALS, FURNISH & INSTALL, UNDERGROUND	LF	0.000		4268.000
		0630- 1- 14	CONDUIT, SIGNALS, F & I, UNDERGROUND -JACKED	LF	0.000		1595.000
		0632- 7- 1	CABLE, SIGNAL, FURNISH & INSTALL	PI	0.000		3.000
		0634- 4-112	SPAN WIRE ASSEMBLY, F&I, 2 WIRE, DIAGONAL	PI	0.000		1.000
		0634- 4-113	SPAN WIRE ASSEMBLY, F&I, 2 WIRE, BOX	PI	0.000		1.000
		0634- 4-114	SPAN WIRE ASSEMBLY, F&I, 2 WIRE, OTHER	PI	0.000		1.000
		0635- 1- 11	PULL & JUNCTION BOXES, F&I, PULL BOX	EA	0.000		58.000
T		0635- 1- 15	PULL & JUNCTION BOXES, F&I, FIBER OPTICS	EA	0.000		2.000
T		0635- 1- 16	PULL & JUNCTION BOXES, F&I, SPECIAL	EA	0.000		1.000
		0639- 1- 22	SIGNALS,ELECTRICAL POWER SERVICE,UNDERGROUND, PURCHASED BYCONTRACTOR FROM POWER COMPANY	AS	0.000		2.000
		0639- 2- 1	SIGNALS, ELECTRICAL SERVICE WIRE	LF	0.000		1325.000
		0641- 2- 12	PRESTRESSED CONCRETE POLE, F&I, TYPE P-II SERVICE POLE	EA	0.000		2.000
		0641- 2- 16	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VI	EA	0.000		2.000
		0641- 2- 17	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VII	EA	0.000		2.000
		0641- 2- 18	PRESTRESSED CONCRETE POLE, F&I, TYPE P-VIII	EA	0.000		6.000
		0650- 51-311	TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, STANDARD	AS	0.000		34.000
		0650- 51-511	TRAFFIC SIGNAL, F&I, 5 SECTIONS, 1 WAY, STANDARD	AS	0.000		1.000
		0653-191-	PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 1 DIRECTION	AS	0.000		10.000
		0653-192-	PEDESTRIAN SIGNAL, F&I, LED - COUNT DOWN, 2 DIRECTIONS	AS	0.000		2.000
		0659-101-	SIGNAL HEAD AUXILIARIES, F&I, BACK PLATES 3 SECT	EA	0.000		32.000
		0659-106-	SIGNAL HEAD AUXILIARIES, F&I, TUNNEL VISOR	EA	0.000		107.000
		0659-107-	SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM PEDESTAL	EA	0.000		3.000
		0659-109-	SIGNAL HEAD AUXILIARIES, F&I, CONC PEDESTAL TYPE II	EA	0.000		7.000
		0660- 1-105	LOOP DETECTOR, INDUCTIVE, F&I, TYPE 5, 2CHANNEL, SOLID STATE, SHELF MOUNTED	EA	0.000		10.000
		0660- 1-106	LOOP DETECTOR INDUCTIVE , F&I, TYPE 6, 2 CH,SS,STD	EA	0.000		2.000
		0660- 1-109	LOOP DETECTOR INDUCTIVE, F&I, TYPE 9	EA	0.000		17.000
		0660- 1-110	LOOP DETECTOR INDUCTIVE, F&I, TYPE 10	EA	0.000		1.000
		0660- 2-102	LOOP ASSEMBLY, F&I, TYPE B	AS	0.000		38.000
		0660- 2-106	LOOP ASSEMBLY, F&I, TYPE F	AS	0.000		13.000
		0665- 11-	PEDESTRIAN DETECTOR, F&I, DETECTOR STATION, POLE OR CONTROLLER CABINET MOUNTED	EA	0.000		14.000
		0665- 12-	PEDESTRIAN DETECTOR, F&I, DETECTOR STATION WITH POST	EA	0.000		1.000
		0670- 5-111	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 1 PREEMPTION	AS	0.000		2.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0005 SUMMARY OF SIGNALIZATION PAY ITEMS CONTINUED

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
		0670- 5-112	TRAFFIC CONTROLLER ASSEMBLY, F&I, NEMA, 2 PREEMPTION	AS	0.000		1.000
T		0685-128-	SYSTEM AUXILIARIES, FURNISH & INSTALL, INTERFACE PANEL	EA	0.000		2.000
T		0685-140-	SYSTEM AUXILIARIES, FURNISH & INSTALL FIBER OPTIC-MODULATOR/DEMODULATOR	EA	0.000		2.000
		0690- 10-	SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL	EA	0.000		18.000
		0690- 32- 1	POLE REMOVAL, SHALLOW, DIRECT BURIAL	EA	0.000		7.000
		0690- 50-	CONTROLLER ASSEMBLY, REMOVE, COMPLETE ASSEMBLY	EA	0.000		3.000
		0690- 80-	SPAN WIRE ASSEMBLY, REMOVE	EA	0.000		4.000
		0690- 90-	CONDUIT & CABLING REMOVE	PI	0.000		3.000
		0690-100-	SIGNAL EQUIPMENT MISCELLANOUS REMOVE	PI	0.000		3.000
		0699- 1- 1	INTERNAL ILLUM SIGN, ST NAME	EA	0.000		10.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0006 SUMMARY OF LANDSCAPE / PERIPHERAL PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
		0101- 1-	MOBILIZATION	LS	0.000	0.000	1.000
		0102- 1-	MAINTENANCE OF TRAFFIC	LS	0.000	0.000	1.000
		0580- 1- 1	LANDSCAPE COMPLETE- SMALL PLANTS	LS	0.000	0.000	1.000
		0580- 1- 2	LANDSCAPE COMPLETE- LARGE PLANTS	LS	0.000	0.000	1.000
T		0590- 70-	IRRIGATION SYSTEM	LS	0.000	0.000	1.000
T		0730- 88-	PUMPING SYSTEM	EA	0.000	0.000	2.000
		0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	0.000	0.000	1.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0006 SUMMARY OF LANDSCAPE / PERIPHERAL PAY ITEMS

S P C	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
		0101- 1-	MOBILIZATION	LS	0.000		1.000
		0102- 1-	MAINTENANCE OF TRAFFIC	LS	0.000		1.000
		0580- 1- 1	LANDSCAPE COMPLETE- SMALL PLANTS	LS	0.000		1.000
		0580- 1- 2	LANDSCAPE COMPLETE- LARGE PLANTS	LS	0.000		1.000
T		0590- 70-	IRRIGATION SYSTEM	LS	0.000		1.000
T		0730- 88-	PUMPING SYSTEM	EA	0.000		2.000
		0999- 25-	INITIAL CONTINGENCY AMOUNT, DO NOT BID	LS	0.000		1.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0007 SUMMARY OF ARCHITECTURAL PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
		0160- 4-	TYPE B STABILIZATION	SY	6031.000	0.000	0.000
		0285-704-	OPTIONAL BASE, BASE GROUP 04	SY	1680.000	0.000	0.000
		0334- 1- 12	SUPERPAVE ASPHALTIC CONC, TRAFFIC B	TN	184.800	0.000	0.000
		0350- 2- 1	CEMENT CONC PAVT REINFORCED, 6"	SY	65.000	0.000	0.000
		0425- 1-351	INLETS, CURB, TYPE P-5, <10'	EA	2.000	0.000	0.000
		0425- 1-361	INLETS, CURB, TYPE P-6, <10'	EA	2.000	0.000	0.000
		0425- 1-521	INLETS, DT BOT, TYPE C,<10'	EA	1.000	0.000	0.000
		0425- 1-551	INLETS, DT BOT, TYPE E, <10'	EA	1.000	0.000	0.000
		0425- 2- 41	MANHOLES, P-7, <10'	EA	2.000	0.000	0.000
		0430-175-101	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	LF	644.000	0.000	0.000
		0430-611-125	U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	EA	3.000	0.000	0.000
		0520- 1- 10	CONCRETE CURB & GUTTER, TYPE F	LF	882.000	0.000	0.000
		0522- 1-	SIDEWALK CONCRETE, 4" THICK	SY	418.000	0.000	0.000
		0555- 1- 2	DIRECTIONAL BORE, 6" TO < 12"	LF	480.000	0.000	0.000
		0556- 1- 3	JACK AND BORE, CASING DIAMETER 12"TO<18"	LF	210.000	0.000	0.000
		0635- 1- 11	PULL & JUNCTION BOXES, F&I, PULL BOX	EA	14.000	0.000	0.000
		0700- 20- 11	SINGLE POST SIGN, F&I, LESS THAN 12 SF	AS	2.000	0.000	0.000
		0711- 11-121	THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	LF	482.000	0.000	0.000
		0711- 11-125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	LF	52.000	0.000	0.000
		0711- 11-160	THERMOPLASTIC, STANDARD, WHITE, MESSAGE	EA	2.000	0.000	0.000
		0711- 11-421	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	LF	80.000	0.000	0.000
T		0735- 74- 1	TOLL PLAZA, LOCATION 1	LS	1.000	0.000	0.000
T		0735- 74- 2	TOLL PLAZA, LOCATION 2	LS	1.000	0.000	0.000
T		1050- 11-212	UTILITY PIPE, F&I, PVC, CASING / CONDUIT, 2-4.9"	LF	7606.000	0.000	0.000
T		1050- 11-214	UTILITY PIPE, F&I, PVC, CASING / CONDUIT, 8-19.9"	LF	599.000	0.000	0.000
T		1050- 11-222	UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	LF	1990.000	0.000	0.000
T		1060- 11-222	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	EA	2.000	0.000	0.000
T		1080- 11-201	UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	EA	1.000	0.000	0.000
T		1080- 11-202	UTILITY FIXTURES, F&I, 2 - 4.9", BACKFLOW ASSEMBL	EA	1.000	0.000	0.000
T		1080- 11-203	UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	EA	1.000	0.000	0.000
T		1080- 11-204	UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	EA	3.000	0.000	0.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0007 SUMMARY OF ARCHITECTURAL PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
		0160- 4-	TYPE B STABILIZATION	SY	0.000		6031.000
		0285-704-	OPTIONAL BASE, BASE GROUP 04	SY	0.000		1680.000
		0334- 1- 12	SUPERPAVE ASPHALTIC CONC, TRAFFIC B	TN	0.000		184.800
		0350- 2- 1	CEMENT CONC PAVT REINFORCED, 6"	SY	0.000		65.000
		0425- 1-351	INLETS, CURB, TYPE P-5, <10'	EA	0.000		2.000
		0425- 1-361	INLETS, CURB, TYPE P-6, <10'	EA	0.000		2.000
		0425- 1-521	INLETS, DT BOT, TYPE C,<10'	EA	0.000		1.000
		0425- 1-551	INLETS, DT BOT, TYPE E, <10'	EA	0.000		1.000
		0425- 2- 41	MANHOLES, P-7, <10'	EA	0.000		2.000
		0430-175-101	PIPE CULVERT,OPTIONAL MATERIAL,ROUND, 0-24"S/CD	LF	0.000		644.000
		0430-611-125	U-ENDWALL WITH BAFFLES, STD 261, 1:4 SLOPE, 18"PIPE	EA	0.000		3.000
		0520- 1- 10	CONCRETE CURB & GUTTER, TYPE F	LF	0.000		882.000
		0522- 1-	SIDEWALK CONCRETE, 4" THICK	SY	0.000		418.000
		0555- 1- 2	DIRECTIONAL BORE, 6" TO < 12"	LF	0.000		480.000
		0556- 1- 3	JACK AND BORE, CASING DIAMETER 12"TO<18"	LF	0.000		210.000
		0635- 1- 11	PULL & JUNCTION BOXES, F&I, PULL BOX	EA	0.000		14.000
		0700- 20- 11	SINGLE POST SIGN, F&I, LESS THAN 12 SF	AS	0.000		2.000
		0711- 11-121	THERMOPLASTIC, STANDARD, WHITE, SOLID, 6"	LF	0.000		482.000
		0711- 11-125	THERMOPLASTIC, STANDARD, WHITE, SOLID, 24"	LF	0.000		52.000
		0711- 11-160	THERMOPLASTIC, STANDARD, WHITE, MESSAGE	EA	0.000		2.000
		0711- 11-421	THERMOPLASTIC, STANDARD, BLUE, SOLID,6"	LF	0.000		80.000
T		0735- 74- 1	TOLL PLAZA, LOCATION 1	LS	0.000		1.000
T		0735- 74- 2	TOLL PLAZA, LOCATION 2	LS	0.000		1.000
T		1050- 11-212	UTILITY PIPE, F&I, PVC, CASING / CONDUIT, 2-4.9"	LF	0.000		7606.000
T		1050- 11-214	UTILITY PIPE, F&I, PVC, CASING / CONDUIT, 8-19.9"	LF	0.000		599.000
T		1050- 11-222	UTILITY PIPE, F&I, PVC, WATER / SEWER, 2 - 4.9"	LF	0.000		1990.000
T		1060- 11-222	UTILITY STRUCTURE, BELOW GROUND, F&I, WATER / SEWER > 80 FT3, 6.1 - 12'	EA	0.000		2.000
T		1080- 11-201	UTILITY FIXTURES, F&I, 2-4.9", VALVE/METER BOX	EA	0.000		1.000
T		1080- 11-202	UTILITY FIXTURES, F&I, 2 - 4.9", BACKFLOW ASSEMBL	EA	0.000		1.000
T		1080- 11-203	UTILITY FIXTURES, F&I, 2-4.9", TAPPING SADDLE/SLEEVE	EA	0.000		1.000
T		1080- 11-204	UTILITY FIXTURES, F&I, 2-4.9", VALVE ASSEMBLY	EA	0.000		3.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0008 SUMMARY OF INTELLIGENT TRANSPORTATION SYSTEM PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
		0101- 1-	MOBILIZATION	LS	0.000	1.000	0.000
		0400- 1- 11	CONCRETE CLASS I, RETAINING WALLS	CY	2.520	0.000	0.000
		0400- 1- 15	CONCRETE CLASS I, MISCELLANEOUS	CY	24.400	0.000	0.000
T		0425- 2-101	MANHOLES, SPECIAL, <10'	EA	0.000	25.000	0.000
T		0460- 98- 1	PIPE HANGER, CARBON	EA	0.000	41.000	0.000
		0515- 2-301	PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	LF	36.000	0.000	0.000
		0555- 1- 2	DIRECTIONAL BORE, 6" TO < 12"	LF	37234.000	870.000	0.000
T		0633-123- 1	CABLE -FIBER OPTIC, F&I, UNDERGROUND,COMPOSITE, 1 - 25 PR	LF	1425.000	0.000	0.000
T		0633-123- 2	CABLE -FIBER OPTIC, F&I, UNDERGROUND,COMPOSITE, 26- 50 PR	LF	4844.000	0.000	0.000
		0730- 76-104	STEEL CASING, OPEN TRENCH, F&I, 6"	LF	0.000	567.000	0.000
		0780- 1- 11	ITS ELECTRICAL POWER, F&I, SERVICE	AS	6.000	0.000	0.000
		0780- 1- 12	ITS ELECTRICAL POWER, F&I, SERVICE WIRE	LF	122454.000	0.000	0.000
		0780- 1- 13	ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	EA	17.000	0.000	0.000
		0781- 14-240	ITS DYNAMIC MESSAGE SIGN, RELOCATE, LED FULL MATRIX, SIGN ONLY	EA	2.000	0.000	0.000
		0781- 19-229	ITS DYNAMIC MESSAGE SIGN, F&I TRUSS, INSTALL SIGN LED FULL MATRIX, FULL SPAN, TRUSS - GREATER THAN 180'	EA	1.000	0.000	0.000
		0782- 1- 11	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	EA	1.000	0.000	0.000
		0782- 1- 41	ITS CCTV CAMERA, RELOCATE, DOME ENCLOSURE, PRESSURIZED	EA	8.000	0.000	0.000
		0783- 1-121	ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	LF	14008.000	0.000	0.000
		0783- 1-122	ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	LF	2210.000	0.000	0.000
		0783- 1-123	ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	LF	56228.000	0.000	0.000
		0783- 2- 31	ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	EA	732.000	0.000	0.000
		0783- 2- 32	ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	EA	284.000	0.000	0.000
		0783- 3- 11	ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	EA	25.000	0.000	0.000
		0783- 3- 12	ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	EA	40.000	0.000	0.000
		0783- 3- 14	ITS FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	EA	23.000	0.000	0.000
		0783- 3- 15	ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	EA	9.000	0.000	0.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0008 SUMMARY OF INTELLIGENT TRANSPORTATION SYSTEM PAY ITEMS CONTINUED

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	40614615201	40614615601	40614635201
		0783- 3- 16	ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	EA	3.000	0.000	0.000
		0783- 3- 17	ITS FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	EA	3.000	0.000	0.000
		0783- 3- 51	ITS FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY, SPLICE ENCLOSURE	EA	12.000	0.000	0.000
		0783- 4-111	ITS CONDUIT, F& I, ABOVEGROUND	LF	624.000	1134.000	0.000
		0783- 4-112	ITS CONDUIT, F& I, UNDERGROUND	LF	85753.000	47150.000	0.000
		0783- 5- 1	ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	EA	81.000	0.000	0.000
		0783- 6- 1	ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	EA	25.000	0.000	0.000
		0783- 6- 5	ITS SPLICE BOX FOR FIBER OPTIC CABLE, ADJUST/ MODIFY	EA	1.000	0.000	0.000
T		0783- 7- 1	ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	EA	127.000	0.000	0.000
T		0783- 7- 5	ITS PULL & JUNCTION BOX, ADJUST/MODIFY	EA	1.000	0.000	0.000
T		0783- 8- 1	ITS MULTI-CONDUCTOR COMMUNICATION CABLE, F&I	LF	525.000	0.000	0.000
		0783- 9- 13	ITS LOCATE SYSTEM ELECTRONIC EQUIPMENT, BOX MARKE	EA	112.000	0.000	0.000
		0784- 1- 1	ITS MANAGED FIELD ETHERNET SWITCH, F&I	EA	6.000	0.000	0.000
		0784- 2- 1	ITS DEVICE SERVER, F&I	EA	1.000	0.000	0.000
		0785- 1- 13	ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	EA	15.000	0.000	0.000
		0785- 2-141	ITS FIELD CABINET, F&I, TYPE 336S WITH SUNSHIELDS POLE MOUNT	EA	8.000	0.000	0.000
		0785- 2-400	ITS FIELD CABINET, RELOCATE	EA	10.000	0.000	0.000
		0786- 1- 11	ITS VEHICLE DETECTION SYSTEM, F&I, MICROWAVE	EA	12.000	0.000	0.000
T		0786- 1- 39	ITS VEHICLE DETECTION SYSTEM, INSTALL, SPECIAL	EA	2.000	0.000	0.000
		0786- 1- 49	ITS VEHICLE DETECTION SYSTEM, RELOCATE, SPECIAL	EA	4.000	0.000	0.000
T		1050- 16-002	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	LF	0.000	49769.000	0.000
T		1060- 16-	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	EA	0.000	11.000	0.000
T		1820- 1- 60	UTILITY CABLE, TELEPHONE/COMMUNICATIONS, REMOVE AND DISPOSE, CONTRACTOR TAKES OWNERSHIP	LF	24652.000	0.000	0.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0008 SUMMARY OF INTELLIGENT TRANSPORTATION SYSTEM PAY ITEMS

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
		0101- 1-	MOBILIZATION	LS	0.000		1.000
		0400- 1- 11	CONCRETE CLASS I, RETAINING WALLS	CY	0.000		2.520
		0400- 1- 15	CONCRETE CLASS I, MISCELLANEOUS	CY	0.000		24.400
T		0425- 2-101	MANHOLES, SPECIAL, <10'	EA	0.000		25.000
T		0460- 98- 1	PIPE HANGER, CARBON	EA	0.000		41.000
		0515- 2-301	PEDESTRIAN, BICYCLE RAILING, ALUMINUM ONLY,42" PICKET RAIL	LF	0.000		36.000
		0555- 1- 2	DIRECTIONAL BORE, 6" TO < 12"	LF	0.000		38104.000
T		0633-123- 1	CABLE -FIBER OPTIC, F&I, UNDERGROUND,COMPOSITE, 1 - 25 PR	LF	0.000		1425.000
T		0633-123- 2	CABLE -FIBER OPTIC, F&I, UNDERGROUND,COMPOSITE, 26- 50 PR	LF	0.000		4844.000
		0730- 76-104	STEEL CASING, OPEN TRENCH, F&I, 6"	LF	0.000		567.000
		0780- 1- 11	ITS ELECTRICAL POWER, F&I, SERVICE	AS	0.000		6.000
		0780- 1- 12	ITS ELECTRICAL POWER, F&I, SERVICE WIRE	LF	0.000		122454.000
		0780- 1- 13	ITS ELECTRICAL POWER, F&I, SERVICE DISCONNECT	EA	0.000		17.000
		0781- 14-240	ITS DYNAMIC MESSAGE SIGN, RELOCATE, LED FULL MATRIX, SIGN ONLY	EA	0.000		2.000
		0781- 19-229	ITS DYNAMIC MESSAGE SIGN, F&I TRUSS, INSTALL SIGN LED FULL MATRIX, FULL SPAN, TRUSS - GREATER THAN 180'	EA	0.000		1.000
		0782- 1- 11	ITS CCTV CAMERA, F&I, DOME ENCLOSURE - PRESSURIZED	EA	0.000		1.000
		0782- 1- 41	ITS CCTV CAMERA, RELOCATE, DOME ENCLOSURE, PRESSURIZED	EA	0.000		8.000
		0783- 1-121	ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 2 -12 FIBERS	LF	0.000		14008.000
		0783- 1-122	ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 13 -48 FIBERS	LF	0.000		2210.000
		0783- 1-123	ITS FIBER OPTIC CABLE, F& I, UNDERGROUND, 49 - 96 FIBERS	LF	0.000		56228.000
		0783- 2- 31	ITS FIBER OPTIC CONNECTION, INSTALL, SPLICE	EA	0.000		732.000
		0783- 2- 32	ITS FIBER OPTIC CONNECTION, INSTALL, TERMINATION	EA	0.000		284.000
		0783- 3- 11	ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE ENCLOSURE	EA	0.000		25.000
		0783- 3- 12	ITS FIBER OPTIC CONNECTION HARDWARE, F&I, SPLICE, TRAY	EA	0.000		40.000
		0783- 3- 14	ITS FIBER OPTIC CONNECTION HARDWARE, F&I, BUFFER TUBE FAN OUT KIT	EA	0.000		23.000
		0783- 3- 15	ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL, PRETERMINATED	EA	0.000		9.000

PROPOSAL : E8J29 LEAD PROJECT : 40614615201 COUNTY : ORANGE , MANDIST: 08
PROJECT(S): 40614615201 COUNTY/SECTION: 75470000 ,
40614615601 75470000
40614635201 75470000
41700115201 75470000

0008 SUMMARY OF INTELLIGENT TRANSPORTATION SYSTEM PAY ITEMS CONTINUED

SPC	ALT	ITEM NUMBER	ITEM DESCRIPTION	UNIT	41700115201		QUANTITY TOTAL
		0783- 3- 16	ITS FIBER OPTIC CONNECTION HARDWARE, F&I, PATCH PANEL. FIELD TERMINATED	EA	0.000		3.000
		0783- 3- 17	ITS FIBER OPTIC CONNECTION HARDWARE, F&I, CONNECTOR PANEL	EA	0.000		3.000
		0783- 3- 51	ITS FIBER OPTIC CONNECTION HARDWARE, ADJUST/MODIFY, SPLICE ENCLOSURE	EA	0.000		12.000
		0783- 4-111	ITS CONDUIT, F& I, ABOVEGROUND	LF	0.000		1758.000
		0783- 4-112	ITS CONDUIT, F& I, UNDERGROUND	LF	0.000		132903.000
		0783- 5- 1	ITS PULL BOX FOR FIBER OPTIC CABLE, FURNISH AND INSTALL	EA	0.000		81.000
		0783- 6- 1	ITS SPLICE BOX FOR FIBER OPTIC CABLE, F & I	EA	0.000		25.000
		0783- 6- 5	ITS SPLICE BOX FOR FIBER OPTIC CABLE, ADJUST/ MODIFY	EA	0.000		1.000
T		0783- 7- 1	ITS PULL & JUNCTION BOX, FURNISH AND INSTALL	EA	0.000		127.000
T		0783- 7- 5	ITS PULL & JUNCTION BOX, ADJUST/MODIFY	EA	0.000		1.000
T		0783- 8- 1	ITS MULTI-CONDUCTOR COMMUNICATION CABLE, F&I	LF	0.000		525.000
		0783- 9- 13	ITS LOCATE SYSTEM ELECTRONIC EQUIPMENT, BOX MARKE	EA	0.000		112.000
		0784- 1- 1	ITS MANAGED FIELD ETHERNET SWITCH, F&I	EA	0.000		6.000
		0784- 2- 1	ITS DEVICE SERVER, F&I	EA	0.000		1.000
		0785- 1- 13	ITS POLE, F&I, CONCRETE WITHOUT LOWERING DEVICE	EA	0.000		15.000
		0785- 2-141	ITS FIELD CABINET, F&I, TYPE 336S WITH SUNSHIELDS POLE MOUNT	EA	0.000		8.000
		0785- 2-400	ITS FIELD CABINET, RELOCATE	EA	0.000		10.000
		0786- 1- 11	ITS VEHICLE DETECTION SYSTEM, F&I, MICROWAVE	EA	0.000		12.000
T		0786- 1- 39	ITS VEHICLE DETECTION SYSTEM, INSTALL, SPECIAL	EA	0.000		2.000
		0786- 1- 49	ITS VEHICLE DETECTION SYSTEM, RELOCATE, SPECIAL	EA	0.000		4.000
T		1050- 16-002	UTILITY PIPE,REMOVE & DISPOSE, 2-4.9"	LF	0.000		49769.000
T		1060- 16-	UTILITY STRUCTURE, BELOW GROUND, REMOVE&DISPOSE CONTRACTOR TAKES OWNERSHIP	EA	0.000		11.000
T		1820- 1- 60	UTILITY CABLE, TELEPHONE/COMMUNICATIONS, REMOVE AND DISPOSE, CONTRACTOR TAKES OWNERSHIP	LF	0.000		24652.000