FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 07/01/08
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 06/24/08 2:30 PM
SET-ASIDE :
CONTRACT TIME : 30 CALENDAR DAYS

PROPOSAL ID : E8J30
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :

The work specified in this contract consists of providing all labor, materials, equipment, and incidentals necessary to furnish and install a ten (10) inch Backflow Preventer (BFP) for the Pompano Service Plaza located on Florida's Turnpike at Milepost (MP) 65.0, Pompano Beach, Florida. The BFP will be connected to the existing twelve (12) inch water main and shall include all costs for permits, fees, certifications, testing, reports, all other work as detailed in the contract documents and any reasonable and related requirements necessary to meet the mandates of applicable permitting agencies. The Contractor shall possess all required licenses and permits required for this type of work.

FINPROJ(S) : 40929515203 (*)

F.A. NO. : N/A

COUNTIES : BROWARD

LOCAL NAME : INSTALL SECONDARY
PROJ LIMITS : BACKFLOW DEVICES

ROAD NAME :

Bid Tab E8J30

RANK	VENDOR NAME	FUEL ADJ	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	LINE-TEC INC	N/A	Responsive	Winning bid	$ 74,192.40	0.00%
2	JOHNSON-DAVIS INC.	N/A	Responsive	Non-Winning Bi	$ 78,300.00	5.53%
3	MIGUEL LOPEZ JR., INC.	N/A	Responsive	Non-Winning Bi	$ 79,449.00	7.08%
4	BUDGET CONSTRUCTION CO., INC.	N/A	Responsive	Non-Winning Bi	$ 84,000.00	13.21%
5	AARON' BACKFLOW SERVICES, INC.	N/A	Responsive	Non-Winning Bi	$ 86,499.00	16.58%
6	MURRAY LOGAN CONSTRUCTION INC	N/A	Responsive	Non-Winning Bi	$ 105,950.00	42.80%
7	GOVERNOR CONSTRUCTION, INC	N/A	Responsive	Non-Winning Bi	$ 110,414.00	48.82%
8	GMI CONTRACTING, INC.	N/A	Responsive	Non-Winning Bi	$ 129,500.00	74.54%
9	H.A. CONTRACTING, CORP.	N/A	Responsive	Non-Winning Bi	$ 144,000.00	94.09%
	SOLO CONSTRUCTION CORPORATION	N/A	Irregular	Irregular bid	IRREGULAR	

CALL ORDER : 001
LETTING DATE : 06/24/08 2:30 PM
SET-ASIDE :
CONTRACT TIME : 30 CALENDAR DAYS

PROPOSAL ID : E8J30
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :

The work specified in this contract consists of providing all labor, materials, equipment, and incidentals necessary to furnish and install a ten (10) inch Backflow Preventer (BFP) for the Pompano Service Plaza located on Florida's Turnpike at Milepost (MP) 65.0, Pompano Beach, Florida. The BFP will be connected to the existing twelve (12) inch water main and shall include all costs for permits, fees, certifications, testing, reports, all other work as detailed in the contract documents and any reasonable and related requirements necessary to meet the mandates of applicable permitting agencies. The Contractor shall possess all required licenses and permits required for this type of work.

FINPROJ(S) : 40929515203 (*)
F.A. NO. : N/A
COUNTIES : BROWARD

LOCAL NAME : INSTALL SECONDARY
PROJ LIMITS : BACKFLOW DEVICES

ROAD NAME :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LINE-TEC INC UNIT PRICE	AMOUNT	(2) JOHNSON-DAVIS INC. UNIT PRICE	AMOUNT	(3) MIGUEL LOPEZ JR., INC. UNIT PRICE	AMOUNT
SECTION 0001 BETTERMENT (MH)							

CALL ORDER: 001 PROPOSAL ID: E8J30 LETTING DATE: 06/24/08 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LINE-TEC INC UNIT PRICE	AMOUNT	(2) JOHNSON-DAVIS INC. UNIT PRICE	AMOUNT	(3) MIGUEL LOPEZ JR., INC. UNIT PRICE	AMOUNT
0005 0735 79 SERVICE PLAZA- SEWAGE AND WATER MODIFICATIONS	LUMP	69192.40000	69192.40	73300.00000	73300.00	74449.00000	74449.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
SECTION 0001 TOTALS		$	74,192.40	$	78,300.00	$	79,449.00
CONTRACT TOTALS		$	74,192.40	$	78,300.00	$	79,449.00

CALL ORDER: 001 PROPOSAL ID: E8J30 LETTING DATE: 06/24/08 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) BUDGET CONSTRUCTION CO., IN UNIT PRICE	AMOUNT	(5) AARON' BACKFLOW SERVICES, I UNIT PRICE	AMOUNT	(6) MURRAY LOGAN CONSTRUCTION INC UNIT PRICE	AMOUNT
SECTION 0001 BETTERMENT (MH)							
0005 0735 79 SERVICE PLAZA- SEWAGE AND WATER MODIFICATIONS	LUMP	79000.00000	79000.00	81499.00000	81499.00	100950.00000	100950.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
SECTION 0001 TOTALS		$	84,000.00	$	86,499.00	$	105,950.00
CONTRACT TOTALS		$	84,000.00	$	86,499.00	$	105,950.00

CALL ORDER: 001 PROPOSAL ID: E8J30 LETTING DATE: 06/24/08 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) GOVERNOR CONSTRUCTION, INC UNIT PRICE	AMOUNT	(8) GMI CONTRACTING, INC. UNIT PRICE	AMOUNT	(9) H.A. CONTRACTING, CORP. UNIT PRICE	AMOUNT
SECTION 0001 BETTERMENT (MH)							
0005 0735 79 SERVICE PLAZA- SEWAGE AND WATER MODIFICATIONS	LUMP	105414.00000	105414.00	124500.00000	124500.00	139000.00000	139000.00
0010 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
SECTION 0001 TOTALS			$ 110,414.00		$ 129,500.00		$ 144,000.00
CONTRACT TOTALS			$ 110,414.00		$ 129,500.00		$ 144,000.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.