FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 01/27/09
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 01/27/09 2:30 PM
SET-ASIDE :
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E8J62
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
CONTRACT NO. E8J62

The work specified in this contract consists of providing all labor, materials, equipment and incidentals necessary for interior and exterior improvements to the Pinellas Bayway I and II Toll Plaza facilities located on SR 682 in St. Petersburg, Florida. The renovation includes but is not limited to removal of asbestos containing materials and lead-based paint, selective demolition, building and toll plaza remodeling, parking lot reconfiguration, landscaping and irrigation. The Contractor shall be currently licensed by the State of Florida as a General Contractor or Building Contractor, shall have a current County Occupational License to perform the work in Pinellas County and a minimum of three (3) years experience in performing the type of work required in this contract. The Contractor shall have in his employ (on staff or as a subcontractor) properly licensed specialty trades personnel (Electrical, Mechanical, etc.) having a minimum of three (3) years experience in performing the type of work required in this contract.

FINPROJ(S) : 41751315202 (*)
41751325201

F.A. NO. : N/A
N/A

COUNTIES : PINELLAS

LOCAL NAME : PINELLAS BAYWAY PLAZ
PROJ LIMITS : A #1 AND #2 RENOVATION

ROAD NAME : SR 682

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	R.M. WILLIAMS CONSTRUCTION, INC	Responsive		$ 1,130,957.00	0.00%
2	NELSON, DAVID, CONSTRUCTION CO.	Responsive		$ 1,267,500.00	12.07%
3	EVELAND BROTHERS, INC.	Responsive		$ 1,588,610.83	40.46%

Bid Tabs E8J62

CALL ORDER : 001
LETTING DATE : 01/27/09 2:30 PM
SET-ASIDE :
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E8J62
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
CONTRACT NO. E8J62

The work specified in this contract consists of providing all labor, materials, equipment and incidentals necessary for interior and exterior improvements to the Pinellas Bayway I and II Toll Plaza facilities located on SR 682 in St. Petersburg, Florida. The renovation includes but is not limited to removal of asbestos containing materials and lead-based paint, selective demolition, building and toll plaza remodeling, parking lot reconfiguration, landscaping and irrigation. The Contractor shall be currently licensed by the State of Florida as a General Contractor or Building Contractor, shall have a current County Occupational License to perform the work in Pinellas County and a minimum of three (3) years experience in performing the type of work required in this contract. The Contractor shall have in his employ (on staff or as a subcontractor) properly licensed specialty trades personnel (Electrical, Mechanical, etc.) having a minimum of three (3) years experience in performing the type of work required in this contract.

FINPROJ(S) : 41751315202 (*)
41751325201
LOCAL NAME : PINELLAS BAYWAY PLAZ
PROJ LIMITS : A #1 AND #2 RENOVATION

F.A. NO. : N/A
N/A

COUNTIES : PINELLAS

ROAD NAME : SR 682

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) R.M. WILLIAMS CONSTRUCTION, UNIT PRICE	AMOUNT	(2) NELSON, DAVID, CONSTRUCTION UNIT PRICE	AMOUNT	(3) EVELAND BROTHERS, INC. UNIT PRICE	AMOUNT
SECTION 0001 BETTERMENT (MH)							
0005 0101 1 MOBILIZATION	LUMP	113400.00000	113400.00	30000.00000	30000.00	43663.39000	43663.39
0010 0102 1 MAINTENANCE OF TRAFFIC	1.000 LS	25000.00000	25000.00	50000.00000	50000.00	50820.00000	50820.00
0015 0590 70 IRRIGATION SYSTEM	LUMP	8600.00000	8600.00	10000.00000	10000.00	7303.00000	7303.00
0020 0735 88 1 TOLL PLAZA MODIFY EXISTING, LOCATION 1	LUMP	687185.00000	687185.00	863500.00000	863500.00	1014200.11000	1014200.11
0025 0735 88 2 TOLL PLAZA MODIFY EXISTING, LOCATION 2	LUMP	260172.00000	260172.00	280000.00000	280000.00	439223.33000	439223.33
0030 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	25000.00000	25000.00	25000.00000	25000.00	25000.00000	25000.00
0035 E580 2 LANDSCAPE	LUMP	11600.00000	11600.00	9000.00000	9000.00	8401.00000	8401.00
SECTION 0001 TOTALS			$ 1,130,957.00		$ 1,267,500.00		$ 1,588,610.83
CONTRACT TOTALS			$ 1,130,957.00		$ 1,267,500.00		$ 1,588,610.83

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator

_____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.