
FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
PAGE : 002 -1

VENDOR RANKING

CALL ORDER : 002 PROPOSAL ID : E8L13 PROPOSAL DESC :
LETTING DATE : 10/11/11 2:30 PM DISTRICT : 08 Work consists of providing all labor, materials, equipment
SET-ASIDE : U/R CODE : and incidentals necessary for converting cash lanes to
CONTRACT TIME : 85 WORKING DAYS (AVAILABLE DAYS) SunPass lanes at the SR 80 East and West Plazas, and at the

West Palm Beach Plaza. The project also includes milling
and resurfacing. No Pre-Bid Conference. Contractor must be
prequalified in Hot Plant Mix-Bituminous Course.

FINPROJ(S) : 42770915201 (*) F.A. NO. : N/A COUNTIES : PALM BEACH
42771315201 N/A

LOCAL NAME : SR 80 DEDICATED LANE ROAD NAME : SR 91
PROJ LIMITS : CONVERSION AT TOLL PLAZA

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 RUSSELL ENGINEERING, INC. Responsive $ 915,250.75 0.00%
2 COMMUNITY ASPHALT CORP. Responsive $ 1,042,795.78 13.93%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 002 -2

CALL ORDER : 002 PROPOSAL ID : E8L13 PROPOSAL DESC :
LETTING DATE : 10/11/11 2:30 PM DISTRICT : 08 Work consists of providing all labor, materials, equipment
SET-ASIDE : U/R CODE : and incidentals necessary for converting cash lanes to
CONTRACT TIME : 85 WORKING DAYS (AVAILABLE DAYS) SunPass lanes at the SR 80 East and West Plazas, and at the

West Palm Beach Plaza. The project also includes milling
and resurfacing. No Pre-Bid Conference. Contractor must be
prequalified in Hot Plant Mix-Bituminous Course.

FINPROJ(S) : 42770915201 (*) F.A. NO. : N/A COUNTIES : PALM BEACH
42771315201 N/A

LOCAL NAME : SR 80 DEDICATED LANE ROAD NAME : SR 91
PROJ LIMITS : CONVERSION AT TOLL PLAZA

====================================================================================================================================
|( 1 ) |( 2 ) |( )
|RUSSELL ENGINEERING, INC. |COMMUNITY ASPHALT CORP. |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 237925.00000 237925.00| 13500.00000 13500.00|
MOBILIZATION 42770915201 | | |
0010 0101 1 LUMP | 113000.00000 113000.00| 10000.00000 10000.00|
MOBILIZATION 42771315201 | | |
0015 0102 1 45.000 LS | 13000.00000 13000.00| 55612.00000 55612.00|
MAINTENANCE OF TRAFFIC 42770915201 | | |
0020 0102 1 45.000 LS | 1300.00000 1300.00| 53294.00000 53294.00|
MAINTENANCE OF TRAFFIC 42771315201 | | |
0025 0102 14 328.000 MH | 75.00000 24600.00| 53.00000 17384.00|
TRAFFIC CONTROL OFFICER | | |
0030 0102 60 4696.000 ED | 0.50000 2348.00| 0.45000 2113.20|
WORK ZONE SIGN | | |
0035 0102 74 1 4084.000 ED | 0.20000 816.80| 0.20000 816.80|
BARRICADE, TEMPORARY, TYPES I, II, DI, | | |
VP & DRUM | | |
0040 0102 74 2 140.000 ED | 0.50000 70.00| 1.10000 154.00|
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0045 0102 76 44.000 ED | 20.00000 880.00| 13.00000 572.00|
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0050 0102 77 1192.000 ED | 0.40000 476.80| 0.45000 536.40|
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0055 0102 99 1006.000 ED | 20.00000 20120.00| 15.00000 15090.00|
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 002 -3

CALL ORDER: 002 PROPOSAL ID: E8L13 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( )
|RUSSELL ENGINEERING, INC. |COMMUNITY ASPHALT CORP. |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0060 0104 10 3 2501.000 LF | 0.65000 1625.65| 0.70000 1750.70|
SEDIMENT BARRIER | | |
0065 0104 18 13.000 EA | 100.00000 1300.00| 193.00000 2509.00|
INLET PROTECTION SYSTEM | | |
0070 0107 1 2.800 AC | 200.00000 560.00| 297.00000 831.60|
LITTER REMOVAL | | |
0075 0107 2 2.800 AC | 200.00000 560.00| 418.00000 1170.40|
MOWING | | |
0080 0327 70 6 13503.000 SY | 4.30000 58062.90| 4.30000 58062.90|
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0085 0327 70 19 861.000 SY | 1.10000 947.10| 1.10000 947.10|
MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | | |
0090 0327 70 23 270.000 SY | 11.00000 2970.00| 11.00000 2970.00|
MILLING EXIST ASPH PAVT, 6" AVG DEPTH | | |
0095 0334 1 13 29.700 TN | 170.00000 5049.00| 170.00000 5049.00|
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0100 0334 1 23 37.100 TN | 190.00000 7049.00| 190.00000 7049.00|
SUPERPAVE ASPH CONC, TRAF C, PG76-22 | | |
0105 0337 7 43 482.300 TN | 175.00000 84402.50| 175.00000 84402.50|
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, PG 76-22 | | |
0110 0337 7 45 725.000 TN | 150.00000 108750.00| 136.00000 98600.00|
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC D, FC-12.5, PG 76-22 | | |
0115 0339 1 30.800 TN | 350.00000 10780.00| 146.00000 4496.80|
MISCELLANEOUS ASPHALT PAVEMENT | | |
0120 0536 1 3 941.000 LF | 26.00000 24466.00| 28.00000 26348.00|
GUARDRAIL- ROADWAY, DOUBLE FACE | | |
0125 0536 73 25.000 LF | 13.00000 325.00| 14.00000 350.00|
GUARDRAIL REMOVAL | | |
0130 0536 82 4.000 EA | 1700.00000 6800.00| 1846.00000 7384.00|
GUARDRAIL ANCHORAGE- CONCRETE BARRIER | | |
WALL | | |
0135 0544 75 14 2.000 EA | 16000.00000 32000.00| 13807.00000 27614.00|
CRASH CUSHION - QUADGUARD | | |
0140 0570 1 2 618.000 SY | 10.00000 6180.00| 14.00000 8652.00|
PERFORMANCE TURF, SOD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 002 -4

CALL ORDER: 002 PROPOSAL ID: E8L13 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( )
|RUSSELL ENGINEERING, INC. |COMMUNITY ASPHALT CORP. |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0145 0630 1 12 65.000 LF | 15.00000 975.00| 4.40000 286.00|
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
UNDERGROUND | | |
0150 0660 2106 7.000 AS | 800.00000 5600.00| 801.00000 5607.00|
LOOP ASSEMBLY, F&I, TYPE F | | |
0155 0999 25 LUMP | 15150.00000 15150.00| 15150.00000 15150.00|
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42771315201 | | |
0160 0999 25 LUMP | 22450.00000 22450.00| 22450.00000 22450.00|
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42770915201 | | |

SECTION 0001 TOTALS | $ 810,538.75| $ 550,752.40| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |

0165 0700 20 11 26.000 AS | 300.00000 7800.00| 364.00000 9464.00|
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | |
0170 0700 20 12 3.000 AS | 1000.00000 3000.00| 1038.00000 3114.00|
SINGLE POST SIGN, F&I, 12-20 SF | | |
0175 0700 20 60 24.000 AS | 8.50000 204.00| 22.00000 528.00|
SINGLE POST SIGN, REMOVE | | |
0180 0700 21 11 1.000 AS | 2289.00000 2289.00| 3424.00000 3424.00|
MULTI- POST SIGN, F&I, 50 SF OR LESS | | |
0185 0700 48 18 13.000 EA | 190.00000 2470.00| 364.00000 4732.00|
SIGN PANELS, F & I, 15 OR < | | |
0190 0700 48 19 8.000 EA | 1900.00000 15200.00| 2065.00000 16520.00|
SIGN PANELS, F & I, 16 - 100 | | |
0195 0700 48 58 92.000 EA | 50.00000 4600.00| 127.00000 11684.00|
SIGN PANELS, REPLACE, 15 OR LESS | | |
0200 0700 48 60 18.000 EA | 51.00000 918.00| 23.00000 414.00|
SIGN PANELS, REMOVE | | |
0205 0705 11 1 159.000 EA | 65.00000 10335.00| 56.00000 8904.00|
DELINEATOR, FLEXIBLE TUBULAR | | |
0210 0710 90 LUMP | 5000.00000 5000.00| 8836.00000 8836.00|
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 42770915201 | | |
0215 0710 90 LUMP | 8000.00000 8000.00| 5522.00000 5522.00|
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 42771315201 | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 002 -5

CALL ORDER: 002 PROPOSAL ID: E8L13 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( )
|RUSSELL ENGINEERING, INC. |COMMUNITY ASPHALT CORP. |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0220 0713102122 822.000 LF | 6.00000 4932.00| 6.50000 5343.00|
PREFORMED TAPE, HIGH PERFORMANCE, WHITE | | |
SOLID, 8" | | |
0225 0713102125 475.000 LF | 15.00000 7125.00| 16.00000 7600.00|
PREFORMED TAPE, HIGH PERFORMANCE, WHITE | | |
SOLID, 18" | | |
0230 0713102211 0.080 NM | 25000.00000 2000.00| 27611.00000 2208.88|
PREFORMED TAPE, HIGH PERFORMANCE, | | |
YELLOW, SOLID, 6" | | |
0235 0713102222 439.000 LF | 6.00000 2634.00| 6.50000 2853.50|
PREFORMED TAPE, HIGH PERFORMANCE, | | |
YELLOW, SOLID, 8" | | |
0240 0713102225 181.000 LF | 15.00000 2715.00| 16.00000 2896.00|
PREFORMED TAPE, HIGH PERFORMANCE, | | |
YELLOW, SOLID, 18" | | |

SECTION 0002 TOTALS | $ 79,222.00| $ 94,043.38| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 ARCHITECTURAL
| | |

0245 0735 88 LUMP | 1500.00000 1500.00| 185000.00000 185000.00|
TOLL PLAZA MODIFY EXISTING 42771315201 | | |
0250 0735 88 1 LUMP | 22490.00000 22490.00| 105000.00000 105000.00|
TOLL PLAZA MODIFY EXISTING, LOCATION 1 | | |
42770915201 | | |
0255 0735 88 2 LUMP | 1500.00000 1500.00| 108000.00000 108000.00|
TOLL PLAZA MODIFY EXISTING, LOCATION 2 | | |
42770915201 | | |

SECTION 0003 TOTALS | $ 25,490.00| $ 398,000.00| $
====================================================================================================================================

CONTRACT TOTALS | $ 915,250.75| $ 1,042,795.78| $

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
PAGE : 003 -1

VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : E8L59 PROPOSAL DESC :
LETTING DATE : 10/11/11 2:30 PM DISTRICT : 08 Work consists of providing all labor, materials, equipment
SET-ASIDE : U/R CODE : and incidentals necessary for Milling & Resurfacing,
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS) Shoulder Treatment, Drainage Improvements, Guardrail

Installation and Resetting, Highway Signing and other
incidental construction on SR 91, Florida's Turnpike
Mainline, from Atlantic Boulevard to the Palm Beach County
Line. No Pre-Bid Conference. Contractor must be
prequalified in Hot Plant Mix-Bituminous Course.

FINPROJ(S) : 40615055201 (*) F.A. NO. : N/A COUNTIES : BROWARD
40615075201 N/A

LOCAL NAME : RESURFACE TPK FROM ROAD NAME : SR 91
PROJ LIMITS : ATLANTIC BLVD TO SAWGRASS XWAY (SR 869) (MP 66-71)

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 COMMUNITY ASPHALT CORP. Responsive $ 8,737,553.52 0.00%
2 ASPHALT GROUP, INC. Responsive $ 9,489,995.14 8.61%
3 GENERAL ASPHALT CO., INC. Responsive $ 9,639,172.47 10.31%
4 RANGER CONSTRUCTION INDUSTRIES, INC. Responsive $ 9,872,830.00 12.99%
5 WEEKLEY ASPHALT PAVING, INC. Responsive $ 10,364,226.40 18.61%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -2

CALL ORDER : 003 PROPOSAL ID : E8L59 PROPOSAL DESC :
LETTING DATE : 10/11/11 2:30 PM DISTRICT : 08 Work consists of providing all labor, materials, equipment
SET-ASIDE : U/R CODE : and incidentals necessary for Milling & Resurfacing,
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS) Shoulder Treatment, Drainage Improvements, Guardrail

Installation and Resetting, Highway Signing and other
incidental construction on SR 91, Florida's Turnpike
Mainline, from Atlantic Boulevard to the Palm Beach County
Line. No Pre-Bid Conference. Contractor must be
prequalified in Hot Plant Mix-Bituminous Course.

FINPROJ(S) : 40615055201 (*) F.A. NO. : N/A COUNTIES : BROWARD
40615075201 N/A

LOCAL NAME : RESURFACE TPK FROM ROAD NAME : SR 91
PROJ LIMITS : ATLANTIC BLVD TO SAWGRASS XWAY (SR 869) (MP 66-71)

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|COMMUNITY ASPHALT CORP. |ASPHALT GROUP, INC. |GENERAL ASPHALT CO., INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 50000.00000 50000.00| 800000.00000 800000.00| 40000.00000 40000.00
MOBILIZATION 40615075201 | | |
0010 0101 1 LUMP | 500000.00000 500000.00| 100000.00000 100000.00| 100000.00000 100000.00
MOBILIZATION 40615055201 | | |
0015 0102 1 240.000 LS | 155500.00000 155500.00| 420000.00000 420000.00| 200000.00000 200000.00
MAINTENANCE OF TRAFFIC 40615055201 | | |
0020 0102 1 63.000 LS | 20000.00000 20000.00| 100000.00000 100000.00| 90000.00000 90000.00
MAINTENANCE OF TRAFFIC 40615075201 | | |
0025 0102 14 1968.000 MH | 0.01000 19.68| 50.00000 98400.00| 50.00000 98400.00
TRAFFIC CONTROL OFFICER | | |
0030 0102 60 15925.000 ED | 0.23000 3662.75| 0.31000 4936.75| 0.33000 5255.25
WORK ZONE SIGN | | |
0035 0102 71 14 2124.000 LF | 0.10000 212.40| 30.00000 63720.00| 1.00000 2124.00
BARRIER WALL, TEMPORARY, F&I, TYPE K | | |
0040 0102 74 1 32168.000 ED | 0.01000 321.68| 0.14000 4503.52| 0.19000 6111.92
BARRICADE, TEMPORARY, TYPES I, II, DI, | | |
VP & DRUM | | |
0045 0102 74 2 135.000 ED | 0.01000 1.35| 0.35000 47.25| 0.55000 74.25
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0050 0102 76 230.000 ED | 6.00000 1380.00| 10.00000 2300.00| 8.00000 1840.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -3

CALL ORDER: 003 PROPOSAL ID: E8L59 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|COMMUNITY ASPHALT CORP. |ASPHALT GROUP, INC. |GENERAL ASPHALT CO., INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 0102 77 5427.000 ED | 0.30000 1628.10| 0.30000 1628.10| 0.38000 2062.26
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0060 0102 78 5758.000 EA | 2.75000 15834.50| 2.75000 15834.50| 3.40000 19577.20
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0065 0102 79 104.000 ED | 0.12000 12.48| 0.28000 29.12| 0.14000 14.56
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0070 0102 89 7 1.000 LO | 950.00000 950.00| 1100.00000 1100.00| 2000.00000 2000.00
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION | | |
0075 0102 99 551.000 ED | 12.50000 6887.50| 14.00000 7714.00| 17.00000 9367.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0080 0102150 1 332.000 ED | 8.00000 2656.00| 5.00000 1660.00| 9.00000 2988.00
PORTABLE REGULATORY, SIGN | | |
0085 0102150 2 332.000 ED | 9.00000 2988.00| 7.00000 2324.00| 10.00000 3320.00
RADAR SPEED DISPLAY UNIT | | |
0090 0104 10 3 11187.000 LF | 0.90000 10068.30| 0.65000 7271.55| 1.00000 11187.00
SEDIMENT BARRIER | | |
0095 0104 15 2.000 EA | 5.00000 10.00| 1000.00000 2000.00| 500.00000 1000.00
SOIL TRACKING PREVENTION DEVICE | | |
0100 0104 18 72.000 EA | 44.50000 3204.00| 35.00000 2520.00| 50.00000 3600.00
INLET PROTECTION SYSTEM | | |
0105 0107 1 1410.000 AC | 0.01000 14.10| 5.00000 7050.00| 1.00000 1410.00
LITTER REMOVAL | | |
0110 0107 2 1410.000 AC | 0.01000 14.10| 10.00000 14100.00| 1.00000 1410.00
MOWING | | |
0115 0110 1 1 0.300 LS | 40000.00000 40000.00| 100000.00000 100000.00| 70000.00000 70000.00
CLEARING & GRUBBING 40615055201 | | |
0120 0110 1 1 13.390 LS | 77500.00000 77500.00| 100000.00000 100000.00| 80000.00000 80000.00
CLEARING & GRUBBING 40615075201 | | |
0125 0110 4 52.000 SY | 32.80000 1705.60| 20.00000 1040.00| 100.00000 5200.00
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0130 0120 1 1054.000 CY | 14.75000 15546.50| 10.00000 10540.00| 8.00000 8432.00
REGULAR EXCAVATION | | |
0135 0120 6 3268.000 CY | 19.50000 63726.00| 19.00000 62092.00| 16.00000 52288.00
EMBANKMENT | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -4

CALL ORDER: 003 PROPOSAL ID: E8L59 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|COMMUNITY ASPHALT CORP. |ASPHALT GROUP, INC. |GENERAL ASPHALT CO., INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0140 0160 4 2417.000 SY | 0.01000 24.17| 3.00000 7251.00| 3.00000 7251.00
TYPE B STABILIZATION | | |
0145 0162 1 11 36770.000 SY | 0.01000 367.70| 1.00000 36770.00| 0.01000 367.70
PREPARED SOIL LAYER, FINISH SOIL LAYER, | | |
6" | | |
0150 0285701 1718.000 SY | 19.00000 32642.00| 15.00000 25770.00| 10.00000 17180.00
OPTIONAL BASE, BASE GROUP 01 | | |
0155 0327 70 1 4775.000 SY | 1.71000 8165.25| 3.00000 14325.00| 2.22000 10600.50
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |
0160 0327 70 6 149826.000 SY | 2.97000 444983.22| 3.00000 449478.00| 1.87000 280174.62
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0165 0327 70 13 37389.000 SY | 10.43000 389967.27| 3.00000 112167.00| 2.22000 83003.58
MILLING EXIST ASPH PAVT, 1 3/4" AVG | | |
DEPTH | | |
0170 0327 70 15 317274.000 SY | 5.86000 1859225.64| 3.00000 951822.00| 2.00000 634548.00
MILLING EXIST ASPH PAVT, 2 3/4" AVG | | |
DEPTH | | |
0175 0334 1 13 12454.400 TN | 55.00000 684992.00| 70.00000 871808.00| 80.00000 996352.00
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0180 0334 1 23 2148.200 TN | 118.50000 254561.70| 70.00000 150374.00| 123.00000 264228.60
SUPERPAVE ASPH CONC, TRAF C, PG76-22 | | |
0185 0334 1 24 34915.200 TN | 50.00000 1745760.00| 70.00000 2444064.00| 100.00000 3491520.00
SUPERPAVE ASPH CONC, TRAF D, PG76-22 | | |
0190 0337 7 22 14292.200 TN | 85.00000 1214837.00| 90.00000 1286298.00| 110.00000 1572142.00
ASPHALT CONCRETE FRICTION COURSE, INC | | |
BIT, FC-5, PG76-22 | | |
0195 0339 1 1062.000 TN | 101.25000 107527.50| 125.00000 132750.00| 150.00000 159300.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0200 0425 82 1.000 EA | 500.00000 500.00| 500.00000 500.00| 750.00000 750.00
REPLACE GRATE | | |
0205 0430830 6.000 CY | 250.00000 1500.00| 200.00000 1200.00| 250.00000 1500.00
PIPE FILLING AND PLUGGING- PLACE OUT OF | | |
SERVICE | | |
0210 0455 18 LUMP | 200.00000 200.00| 1000.00000 1000.00| 1000.00000 1000.00
PROTECTION OF EXISTING STRUCTURES | | |
40615055201 | | |
0215 0458 1 21 1537.000 LF | 109.00000 167533.00| 45.00000 69165.00| 120.00000 184440.00
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -5

CALL ORDER: 003 PROPOSAL ID: E8L59 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|COMMUNITY ASPHALT CORP. |ASPHALT GROUP, INC. |GENERAL ASPHALT CO., INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0220 0520 1 10 10.000 LF | 75.00000 750.00| 50.00000 500.00| 100.00000 1000.00
CONCRETE CURB & GUTTER, TYPE F | | |
0225 0520 2 4 10.000 LF | 75.00000 750.00| 50.00000 500.00| 100.00000 1000.00
CONCRETE CURB, TYPE D | | |
0230 0522 1 18.000 SY | 90.00000 1620.00| 50.00000 900.00| 120.00000 2160.00
SIDEWALK CONCRETE, 4" THICK | | |
0235 0527 1 2.000 EA | 290.00000 580.00| 500.00000 1000.00| 330.00000 660.00
DETECTABLE WARNING ON EXISTING WALKING | | |
SURFACE, RETROFIT | | |
0240 0536 1 1 13656.000 LF | 14.95000 204157.20| 16.75000 228738.00| 16.50000 225324.00
GUARDRAIL -ROADWAY | | |
0245 0536 1 5 244.000 LF | 22.50000 5490.00| 26.90000 6563.60| 25.00000 6100.00
GUARDRAIL- ROADWAY, THRIE BEAM | | |
0250 0536 1 8 2013.000 LF | 23.00000 46299.00| 28.80000 57974.40| 26.00000 52338.00
GUARDRAIL, ROADWAY, WITH RUB RAIL | | |
0255 0536 7 17.000 EA | 135.00000 2295.00| 187.80000 3192.60| 150.00000 2550.00
SPECIAL GUARDRAIL POST | | |
0260 0536 8 20.000 EA | 1780.00000 35600.00| 2765.00000 55300.00| 1960.00000 39200.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0265 0536 8 6 14.000 EA | 48.00000 672.00| 210.00000 2940.00| 54.00000 756.00
GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, | | |
REMOVE | | |
0270 0536 73 2502.000 LF | 0.50000 1251.00| 0.40000 1000.80| 0.54000 1351.08
GUARDRAIL REMOVAL | | |
0275 0536 85 22 19.000 EA | 1450.00000 27550.00| 2441.00000 46379.00| 1600.00000 30400.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | |
0280 0536 85 24 1.000 EA | 1700.00000 1700.00| 2441.00000 2441.00| 2000.00000 2000.00
GUARDRAIL END ANCHORAGE ASSEMBLY- | | |
PARALLEL | | |
0285 0536 85 25 24.000 EA | 400.00000 9600.00| 763.00000 18312.00| 460.00000 11040.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
II | | |
0290 0538 1 8244.000 LF | 5.60000 46166.40| 8.90000 73371.60| 6.16000 50783.04
GUARDRAIL RESET | | |
0295 0544 75 40 2.000 EA | 23500.00000 47000.00| 15000.00000 30000.00| 27000.00000 54000.00
CRASH CUSHION - OPTIONAL | | |
0300 0546 72 51 28.100 PM | 910.00000 25571.00| 700.00000 19670.00| 650.00000 18265.00
RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -6

CALL ORDER: 003 PROPOSAL ID: E8L59 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|COMMUNITY ASPHALT CORP. |ASPHALT GROUP, INC. |GENERAL ASPHALT CO., INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0305 0570 1 2 36770.000 SY | 1.70000 62509.00| 1.50000 55155.00| 5.00000 183850.00
PERFORMANCE TURF, SOD | | |
0310 0571 1 11 2744.000 SY | 3.90000 10701.60| 2.50000 6860.00| 4.00000 10976.00
PLASTIC EROSION MAT, TURF REINFORCED | | |
MAT, TYPE 1 | | |
0315 0710 11111 16.975 NM | 739.00000 12544.53| 650.00000 11033.75| 871.00000 14785.23
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0320 0710 11122 7568.000 LF | 0.20000 1513.60| 0.30000 2270.40| 0.22000 1664.96
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0325 0710 11124 1480.000 LF | 0.80000 1184.00| 0.80000 1184.00| 0.66000 976.80
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 18" | | |
0330 0710 11125 42.000 LF | 1.20000 50.40| 1.10000 46.20| 2.20000 92.40
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 24" | | |
0335 0710 11131 28.716 GM | 195.00000 5599.62| 300.00000 8614.80| 220.00000 6317.52
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0340 0710 11151 190.000 LF | 0.20000 38.00| 0.25000 47.50| 0.44000 83.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, DOTTED / GUIDELINE/ 6-10 GAP | | |
EXTENSION, 6" | | |
0345 0710 11160 7.000 EA | 20.00000 140.00| 40.00000 280.00| 44.00000 308.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE | | |
0350 0710 11170 6.000 EA | 15.00000 90.00| 15.00000 90.00| 26.00000 156.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0355 0710 11211 17.002 NM | 739.00000 12564.48| 650.00000 11051.30| 800.00000 13601.60
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0360 0710 11224 213.000 LF | 0.80000 170.40| 0.80000 170.40| 0.60000 127.80
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 18" | | |
0365 0710 11421 36.000 LF | 0.30000 10.80| 0.50000 18.00| 1.00000 36.00
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
BLUE, SOLID, 6" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -7

CALL ORDER: 003 PROPOSAL ID: E8L59 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|COMMUNITY ASPHALT CORP. |ASPHALT GROUP, INC. |GENERAL ASPHALT CO., INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0370 0714 1500 4.000 AS | 2250.00000 9000.00| 2000.00000 8000.00| 1500.00000 6000.00
MOTORIST AID CALL BOX, RELOCATE | | |
0375 0741 70111 6.000 EA | 690.00000 4140.00| 1142.00000 6852.00| 1000.00000 6000.00
TMS VEHICLE SENSOR, CLASS II, F&I, TYP | | |
1, 1/2 LN | | |
0380 0745 70 12 6.000 AS | 480.00000 2880.00| 961.00000 5766.00| 1000.00000 6000.00
TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS | | |
/ LANE | | |
0385 0999 25 LUMP | 80935.00000 80935.00| 80935.00000 80935.00| 80935.00000 80935.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
40615055201 | | |
0390 0999 25 LUMP | 12320.00000 12320.00| 12320.00000 12320.00| 12320.00000 12320.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
40615075201 | | |

SECTION 0001 TOTALS | $ 8,560,072.52| $ 9,245,030.14| $ 9,365,177.47
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |

0395 0630 1 12 320.000 LF | 4.00000 1280.00| 6.20000 1984.00| 5.00000 1600.00
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
UNDERGROUND | | |
0400 0635 1 11 2.000 EA | 275.00000 550.00| 402.00000 804.00| 500.00000 1000.00
PULL & JUNCTION BOXES, F&I, PULL BOX | | |
0405 0700 20 11 14.000 AS | 395.00000 5530.00| 454.00000 6356.00| 330.00000 4620.00
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | |
0410 0700 20 12 100.000 AS | 425.00000 42500.00| 721.00000 72100.00| 940.00000 94000.00
SINGLE POST SIGN, F&I, 12-20 SF | | |
0415 0700 20 14 5.000 AS | 675.00000 3375.00| 924.00000 4620.00| 1340.00000 6700.00
SINGLE POST SIGN, F&I, 21-30 SF | | |
0420 0700 20 15 6.000 AS | 790.00000 4740.00| 1387.00000 8322.00| 1700.00000 10200.00
SINGLE POST SIGN, F&I, 31+ SF | | |
0425 0700 20 40 1.000 AS | 175.00000 175.00| 539.00000 539.00| 900.00000 900.00
SINGLE POST SIGN, RELOCATE | | |
0430 0700 20 60 35.000 AS | 5.00000 175.00| 20.00000 700.00| 27.00000 945.00
SINGLE POST SIGN, REMOVE | | |
0435 0700 21 12 1.000 AS | 6800.00000 6800.00| 4776.00000 4776.00| 6300.00000 6300.00
MULTI- POST SIGN, F&I, 51 - 100 SF | | |
0440 0700 21 40 1.000 AS | 1500.00000 1500.00| 1674.00000 1674.00| 6000.00000 6000.00
MULTI- POST SIGN, RELOCATE | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -8

CALL ORDER: 003 PROPOSAL ID: E8L59 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|COMMUNITY ASPHALT CORP. |ASPHALT GROUP, INC. |GENERAL ASPHALT CO., INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0445 0700 21 60 3.000 AS | 800.00000 2400.00| 628.00000 1884.00| 110.00000 330.00
MULTI- POST SIGN, REMOVE | | |
0450 0700 46 16 1.000 AS | 30.00000 30.00| 837.00000 837.00| 100.00000 100.00
SIGN EXISTING- REMOVE, BRIDGE MOUNTED | | |
0455 0700 83 1.000 AS | 2000.00000 2000.00| 8519.00000 8519.00| 11000.00000 11000.00
OVERHEAD SIGN, BRIDGE MOUNTED | | |
0460 0705 11 1 442.000 EA | 28.00000 12376.00| 50.00000 22100.00| 50.00000 22100.00
DELINEATOR, FLEXIBLE TUBULAR | | |
0465 0710 90 LUMP | 73500.00000 73500.00| 77000.00000 77000.00| 86000.00000 86000.00
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 40615055201 | | |
0470 0713101560 6.000 EA | 275.00000 1650.00| 675.00000 4050.00| 400.00000 2400.00
PREFORMED TAPE, STANDARD, WHITE W/BLACK | | |
CONTRAST, MESSAGE | | |

SECTION 0002 TOTALS | $ 158,581.00| $ 216,265.00| $ 254,195.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 INTELLIGENT TRANSPORTATION SYSTEM
| | |

0475 0781 2 11 1.000 EA | 9900.00000 9900.00| 14000.00000 14000.00| 10000.00000 10000.00
ITS HIGHWAY ADVISORY RADIO, FURNISH & | | |
INSTALL, SOLAR POWER | | |
0480 0783 4152 2200.000 LF | 3.25000 7150.00| 6.00000 13200.00| 4.00000 8800.00
ITS CONDUIT, ADJUST/MODIFYI, UNDERGROUN | | |
0485 0785 1 60 1.000 EA | 1850.00000 1850.00| 1500.00000 1500.00| 1000.00000 1000.00
ITS POLE, REMOVE | | |

SECTION 0003 TOTALS | $ 18,900.00| $ 28,700.00| $ 19,800.00
====================================================================================================================================

CONTRACT TOTALS | $ 8,737,553.52| $ 9,489,995.14| $ 9,639,172.47



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -9

CALL ORDER: 003 PROPOSAL ID: E8L59 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|RANGER CONSTRUCTION INDUSTR |WEEKLEY ASPHALT PAVING, INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 83280.00000 83280.00| 37500.00000 37500.00|
MOBILIZATION 40615075201 | | |
0010 0101 1 LUMP | 77150.00000 77150.00| 209921.00000 209921.00|
MOBILIZATION 40615055201 | | |
0015 0102 1 240.000 LS | 127000.00000 127000.00| 370276.00000 370276.00|
MAINTENANCE OF TRAFFIC 40615055201 | | |
0020 0102 1 63.000 LS | 120300.00000 120300.00| 66000.00000 66000.00|
MAINTENANCE OF TRAFFIC 40615075201 | | |
0025 0102 14 1968.000 MH | 62.00000 122016.00| 40.00000 78720.00|
TRAFFIC CONTROL OFFICER | | |
0030 0102 60 15925.000 ED | 0.40000 6370.00| 0.31000 4936.75|
WORK ZONE SIGN | | |
0035 0102 71 14 2124.000 LF | 26.00000 55224.00| 14.70000 31222.80|
BARRIER WALL, TEMPORARY, F&I, TYPE K | | |
0040 0102 74 1 32168.000 ED | 0.20000 6433.60| 0.19000 6111.92|
BARRICADE, TEMPORARY, TYPES I, II, DI, | | |
VP & DRUM | | |
0045 0102 74 2 135.000 ED | 0.40000 54.00| 0.35000 47.25|
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0050 0102 76 230.000 ED | 5.70000 1311.00| 5.00000 1150.00|
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0055 0102 77 5427.000 ED | 0.30000 1628.10| 0.30000 1628.10|
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0060 0102 78 5758.000 EA | 4.60000 26486.80| 2.75000 15834.50|
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0065 0102 79 104.000 ED | 0.30000 31.20| 0.30000 31.20|
LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, | | |
STEADY BURN | | |
0070 0102 89 7 1.000 LO | 1259.86000 1259.86| 2200.00000 2200.00|
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION | | |
0075 0102 99 551.000 ED | 16.00000 8816.00| 14.00000 7714.00|
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -10

CALL ORDER: 003 PROPOSAL ID: E8L59 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|RANGER CONSTRUCTION INDUSTR |WEEKLEY ASPHALT PAVING, INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 0102150 1 332.000 ED | 5.70000 1892.40| 5.50000 1826.00|
PORTABLE REGULATORY, SIGN | | |
0085 0102150 2 332.000 ED | 8.00000 2656.00| 7.00000 2324.00|
RADAR SPEED DISPLAY UNIT | | |
0090 0104 10 3 11187.000 LF | 1.20000 13424.40| 0.78000 8725.86|
SEDIMENT BARRIER | | |
0095 0104 15 2.000 EA | 2140.00000 4280.00| 1600.00000 3200.00|
SOIL TRACKING PREVENTION DEVICE | | |
0100 0104 18 72.000 EA | 197.00000 14184.00| 69.00000 4968.00|
INLET PROTECTION SYSTEM | | |
0105 0107 1 1410.000 AC | 11.00000 15510.00| 40.00000 56400.00|
LITTER REMOVAL | | |
0110 0107 2 1410.000 AC | 32.00000 45120.00| 60.00000 84600.00|
MOWING | | |
0115 0110 1 1 0.300 LS | 5950.00000 5950.00| 56203.00000 56203.00|
CLEARING & GRUBBING 40615055201 | | |
0120 0110 1 1 13.390 LS | 69430.00000 69430.00| 18995.00000 18995.00|
CLEARING & GRUBBING 40615075201 | | |
0125 0110 4 52.000 SY | 26.00000 1352.00| 39.00000 2028.00|
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0130 0120 1 1054.000 CY | 35.00000 36890.00| 22.70000 23925.80|
REGULAR EXCAVATION | | |
0135 0120 6 3268.000 CY | 16.00000 52288.00| 19.50000 63726.00|
EMBANKMENT | | |
0140 0160 4 2417.000 SY | 2.40000 5800.80| 3.80000 9184.60|
TYPE B STABILIZATION | | |
0145 0162 1 11 36770.000 SY | 4.40000 161788.00| 2.98000 109574.60|
PREPARED SOIL LAYER, FINISH SOIL LAYER, | | |
6" | | |
0150 0285701 1718.000 SY | 10.00000 17180.00| 28.00000 48104.00|
OPTIONAL BASE, BASE GROUP 01 | | |
0155 0327 70 1 4775.000 SY | 1.80000 8595.00| 2.20000 10505.00|
MILLING EXIST ASPH PAVT, 1" AVG DEPTH | | |
0160 0327 70 6 149826.000 SY | 1.50000 224739.00| 2.15000 322125.90|
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0165 0327 70 13 37389.000 SY | 1.70000 63561.30| 2.25000 84125.25|
MILLING EXIST ASPH PAVT, 1 3/4" AVG | | |
DEPTH | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -11

CALL ORDER: 003 PROPOSAL ID: E8L59 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|RANGER CONSTRUCTION INDUSTR |WEEKLEY ASPHALT PAVING, INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0170 0327 70 15 317274.000 SY | 1.70000 539365.80| 2.50000 793185.00|
MILLING EXIST ASPH PAVT, 2 3/4" AVG | | |
DEPTH | | |
0175 0334 1 13 12454.400 TN | 79.00000 983897.60| 92.00000 1145804.80|
SUPERPAVE ASPHALTIC CONC, TRAFFIC C | | |
0180 0334 1 23 2148.200 TN | 132.00000 283562.40| 94.00000 201930.80|
SUPERPAVE ASPH CONC, TRAF C, PG76-22 | | |
0185 0334 1 24 34915.200 TN | 97.00000 3386774.40| 96.00000 3351859.20|
SUPERPAVE ASPH CONC, TRAF D, PG76-22 | | |
0190 0337 7 22 14292.200 TN | 123.80000 1769374.36| 118.00000 1686479.60|
ASPHALT CONCRETE FRICTION COURSE, INC | | |
BIT, FC-5, PG76-22 | | |
0195 0339 1 1062.000 TN | 136.00000 144432.00| 150.00000 159300.00|
MISCELLANEOUS ASPHALT PAVEMENT | | |
0200 0425 82 1.000 EA | 1350.00000 1350.00| 900.00000 900.00|
REPLACE GRATE | | |
0205 0430830 6.000 CY | 322.00000 1932.00| 170.00000 1020.00|
PIPE FILLING AND PLUGGING- PLACE OUT OF | | |
SERVICE | | |
0210 0455 18 LUMP | 10330.00000 10330.00| 7000.00000 7000.00|
PROTECTION OF EXISTING STRUCTURES | | |
40615055201 | | |
0215 0458 1 21 1537.000 LF | 125.00000 192125.00| 137.00000 210569.00|
BRIDGE DECK EXPANSION JOINT, | | |
REHABILITATION, POURED JOINT WITH | | |
BACKER ROD | | |
0220 0520 1 10 10.000 LF | 112.00000 1120.00| 100.00000 1000.00|
CONCRETE CURB & GUTTER, TYPE F | | |
0225 0520 2 4 10.000 LF | 112.00000 1120.00| 100.00000 1000.00|
CONCRETE CURB, TYPE D | | |
0230 0522 1 18.000 SY | 145.00000 2610.00| 160.00000 2880.00|
SIDEWALK CONCRETE, 4" THICK | | |
0235 0527 1 2.000 EA | 333.00000 666.00| 600.00000 1200.00|
DETECTABLE WARNING ON EXISTING WALKING | | |
SURFACE, RETROFIT | | |
0240 0536 1 1 13656.000 LF | 23.00000 314088.00| 16.75000 228738.00|
GUARDRAIL -ROADWAY | | |
0245 0536 1 5 244.000 LF | 64.00000 15616.00| 26.90000 6563.60|
GUARDRAIL- ROADWAY, THRIE BEAM | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -12

CALL ORDER: 003 PROPOSAL ID: E8L59 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|RANGER CONSTRUCTION INDUSTR |WEEKLEY ASPHALT PAVING, INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0250 0536 1 8 2013.000 LF | 15.00000 30195.00| 28.80000 57974.40|
GUARDRAIL, ROADWAY, WITH RUB RAIL | | |
0255 0536 7 17.000 EA | 201.00000 3417.00| 188.00000 3196.00|
SPECIAL GUARDRAIL POST | | |
0260 0536 8 20.000 EA | 1440.00000 28800.00| 2765.00000 55300.00|
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0265 0536 8 6 14.000 EA | 344.00000 4816.00| 210.00000 2940.00|
GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY, | | |
REMOVE | | |
0270 0536 73 2502.000 LF | 1.70000 4253.40| 0.40000 1000.80|
GUARDRAIL REMOVAL | | |
0275 0536 85 22 19.000 EA | 1900.00000 36100.00| 2441.00000 46379.00|
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | |
0280 0536 85 24 1.000 EA | 2290.00000 2290.00| 2441.00000 2441.00|
GUARDRAIL END ANCHORAGE ASSEMBLY- | | |
PARALLEL | | |
0285 0536 85 25 24.000 EA | 591.00000 14184.00| 763.00000 18312.00|
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
II | | |
0290 0538 1 8244.000 LF | 7.90000 65127.60| 8.90000 73371.60|
GUARDRAIL RESET | | |
0295 0544 75 40 2.000 EA | 28690.00000 57380.00| 14900.00000 29800.00|
CRASH CUSHION - OPTIONAL | | |
0300 0546 72 51 28.100 PM | 901.00000 25318.10| 950.00000 26695.00|
RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | | |
0305 0570 1 2 36770.000 SY | 2.50000 91925.00| 1.65000 60670.50|
PERFORMANCE TURF, SOD | | |
0310 0571 1 11 2744.000 SY | 4.90000 13445.60| 3.90000 10701.60|
PLASTIC EROSION MAT, TURF REINFORCED | | |
MAT, TYPE 1 | | |
0315 0710 11111 16.975 NM | 909.00000 15430.28| 650.00000 11033.75|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0320 0710 11122 7568.000 LF | 0.20000 1513.60| 0.30000 2270.40|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 8" | | |
0325 0710 11124 1480.000 LF | 0.70000 1036.00| 0.80000 1184.00|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 18" | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -13

CALL ORDER: 003 PROPOSAL ID: E8L59 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|RANGER CONSTRUCTION INDUSTR |WEEKLEY ASPHALT PAVING, INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0330 0710 11125 42.000 LF | 2.30000 96.60| 1.10000 46.20|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 24" | | |
0335 0710 11131 28.716 GM | 230.00000 6604.68| 355.00000 10194.18|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0340 0710 11151 190.000 LF | 0.50000 95.00| 0.25000 47.50|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, DOTTED / GUIDELINE/ 6-10 GAP | | |
EXTENSION, 6" | | |
0345 0710 11160 7.000 EA | 46.00000 322.00| 40.00000 280.00|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, MESSAGE | | |
0350 0710 11170 6.000 EA | 28.00000 168.00| 15.00000 90.00|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, ARROWS | | |
0355 0710 11211 17.002 NM | 909.00000 15454.82| 670.00000 11391.34|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0360 0710 11224 213.000 LF | 0.70000 149.10| 0.80000 170.40|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 18" | | |
0365 0710 11421 36.000 LF | 1.20000 43.20| 0.50000 18.00|
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
BLUE, SOLID, 6" | | |
0370 0714 1500 4.000 AS | 3730.00000 14920.00| 3000.00000 12000.00|
MOTORIST AID CALL BOX, RELOCATE | | |
0375 0741 70111 6.000 EA | 1210.00000 7260.00| 1055.00000 6330.00|
TMS VEHICLE SENSOR, CLASS II, F&I, TYP | | |
1, 1/2 LN | | |
0380 0745 70 12 6.000 AS | 1070.00000 6420.00| 929.00000 5574.00|
TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS | | |
/ LANE | | |
0385 0999 25 LUMP | 80935.00000 80935.00| 80935.00000 80935.00|
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
40615055201 | | |
0390 0999 25 LUMP | 12320.00000 12320.00| 12320.00000 12320.00|
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
40615075201 | | |

SECTION 0001 TOTALS | $ 9,570,385.00| $ 10,085,931.20| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -14

CALL ORDER: 003 PROPOSAL ID: E8L59 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|RANGER CONSTRUCTION INDUSTR |WEEKLEY ASPHALT PAVING, INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0395 0630 1 12 320.000 LF | 6.90000 2208.00| 6.00000 1920.00|
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
UNDERGROUND | | |
0400 0635 1 11 2.000 EA | 723.00000 1446.00| 830.00000 1660.00|
PULL & JUNCTION BOXES, F&I, PULL BOX | | |
0405 0700 20 11 14.000 AS | 362.00000 5068.00| 326.00000 4564.00|
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | |
0410 0700 20 12 100.000 AS | 855.00000 85500.00| 848.00000 84800.00|
SINGLE POST SIGN, F&I, 12-20 SF | | |
0415 0700 20 14 5.000 AS | 1760.00000 8800.00| 1340.00000 6700.00|
SINGLE POST SIGN, F&I, 21-30 SF | | |
0420 0700 20 15 6.000 AS | 2910.00000 17460.00| 1823.00000 10938.00|
SINGLE POST SIGN, F&I, 31+ SF | | |
0425 0700 20 40 1.000 AS | 115.00000 115.00| 605.00000 605.00|
SINGLE POST SIGN, RELOCATE | | |
0430 0700 20 60 35.000 AS | 23.00000 805.00| 39.00000 1365.00|
SINGLE POST SIGN, REMOVE | | |
0435 0700 21 12 1.000 AS | 5630.00000 5630.00| 6105.00000 6105.00|
MULTI- POST SIGN, F&I, 51 - 100 SF | | |
0440 0700 21 40 1.000 AS | 1080.00000 1080.00| 5353.00000 5353.00|
MULTI- POST SIGN, RELOCATE | | |
0445 0700 21 60 3.000 AS | 402.00000 1206.00| 610.00000 1830.00|
MULTI- POST SIGN, REMOVE | | |
0450 0700 46 16 1.000 AS | 1720.00000 1720.00| 2285.00000 2285.00|
SIGN EXISTING- REMOVE, BRIDGE MOUNTED | | |
0455 0700 83 1.000 AS | 2930.00000 2930.00| 16418.00000 16418.00|
OVERHEAD SIGN, BRIDGE MOUNTED | | |
0460 0705 11 1 442.000 EA | 86.00000 38012.00| 61.10000 27006.20|
DELINEATOR, FLEXIBLE TUBULAR | | |
0465 0710 90 LUMP | 98370.00000 98370.00| 77000.00000 77000.00|
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 40615055201 | | |
0470 0713101560 6.000 EA | 448.00000 2688.00| 675.00000 4050.00|
PREFORMED TAPE, STANDARD, WHITE W/BLACK | | |
CONTRAST, MESSAGE | | |

SECTION 0002 TOTALS | $ 273,038.00| $ 252,599.20| $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 INTELLIGENT TRANSPORTATION SYSTEM
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/12/11
TABULATION OF BIDS PAGE : 003 -15

CALL ORDER: 003 PROPOSAL ID: E8L59 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 4 ) |( 5 ) |( )
|RANGER CONSTRUCTION INDUSTR |WEEKLEY ASPHALT PAVING, INC |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0475 0781 2 11 1.000 EA | 16080.00000 16080.00| 14010.00000 14010.00|
ITS HIGHWAY ADVISORY RADIO, FURNISH & | | |
INSTALL, SOLAR POWER | | |
0480 0783 4152 2200.000 LF | 5.70000 12540.00| 5.00000 11000.00|
ITS CONDUIT, ADJUST/MODIFYI, UNDERGROUN | | |
0485 0785 1 60 1.000 EA | 787.00000 787.00| 686.00000 686.00|
ITS POLE, REMOVE | | |

SECTION 0003 TOTALS | $ 29,407.00| $ 25,696.00| $
====================================================================================================================================

CONTRACT TOTALS | $ 9,872,830.00| $ 10,364,226.40| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/17/11
PAGE : 006 -1

VENDOR RANKING

CALL ORDER : 006 PROPOSAL ID : E8L60 PROPOSAL DESC :
LETTING DATE : 10/11/11 2:30 PM DISTRICT : 08 Work consists of providing all labor, materials, equipment
SET-ASIDE : U/R CODE : and incidentals necessary for the installation of a new
CONTRACT TIME : 135 WORKING DAYS (AVAILABLE DAYS) signal at the intersection of SW 211 Street with southbound

SR 821. Project also includes milling and resurfacing
leading up to the intersection as well as safety and ADA
improvements at the intersection. No Pre-Bid Conference.
Contractor must be prequalified.

FINPROJ(S) : 41548715201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE

LOCAL NAME : HEFT SIGNAL IMPROVEM ROAD NAME : SR 821
PROJ LIMITS : ENT @ SW 211TH ST

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 HORSEPOWER ELECTRIC, INC. Responsive $ 330,000.00 0.00%
2 UNDER POWER CORP Responsive $ 357,579.54 8.35%
3 WEEKLEY ASPHALT PAVING, INC. Responsive $ 388,098.20 17.60%
4 COMMUNITY ASPHALT CORP. Responsive $ 433,608.71 31.39%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/17/11
TABULATION OF BIDS PAGE : 006 -2

CALL ORDER : 006 PROPOSAL ID : E8L60 PROPOSAL DESC :
LETTING DATE : 10/11/11 2:30 PM DISTRICT : 08 Work consists of providing all labor, materials, equipment
SET-ASIDE : U/R CODE : and incidentals necessary for the installation of a new
CONTRACT TIME : 135 WORKING DAYS (AVAILABLE DAYS) signal at the intersection of SW 211 Street with southbound

SR 821. Project also includes milling and resurfacing
leading up to the intersection as well as safety and ADA
improvements at the intersection. No Pre-Bid Conference.
Contractor must be prequalified.

FINPROJ(S) : 41548715201 (*) F.A. NO. : N/A COUNTIES : MIAMI-DADE

LOCAL NAME : HEFT SIGNAL IMPROVEM ROAD NAME : SR 821
PROJ LIMITS : ENT @ SW 211TH ST

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|HORSEPOWER ELECTRIC, INC. |UNDER POWER CORP |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 2500.00000 2500.00| 21000.00000 21000.00| 23421.00000 23421.00
MOBILIZATION 41548715201 | | |
0010 0102 1 135.000 LS | 1500.00000 1500.00| 7000.00000 7000.00| 61444.00000 61444.00
MAINTENANCE OF TRAFFIC 41548715201 | | |
0015 0102 14 40.000 MH | 50.00000 2000.00| 50.00000 2000.00| 55.00000 2200.00
TRAFFIC CONTROL OFFICER | | |
0020 0102 60 4313.000 ED | 0.30000 1293.90| 0.30000 1293.90| 0.25000 1078.25
WORK ZONE SIGN | | |
0025 0102 74 1 1744.000 ED | 0.18000 313.92| 0.20000 348.80| 0.16000 279.04
BARRICADE, TEMPORARY, TYPES I, II, DI, | | |
VP & DRUM | | |
0030 0102 74 2 284.000 ED | 0.45000 127.80| 0.40000 113.60| 0.30000 85.20
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0035 0102 76 135.000 ED | 10.00000 1350.00| 7.10000 958.50| 6.00000 810.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0040 0102 77 635.000 ED | 0.35000 222.25| 0.50000 317.50| 0.40000 254.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0045 0102 78 29.000 EA | 5.00000 145.00| 4.20000 121.80| 5.00000 145.00
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0050 0102 99 383.000 ED | 2.00000 766.00| 14.80000 5668.40| 13.00000 4979.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/17/11
TABULATION OF BIDS PAGE : 006 -3

CALL ORDER: 006 PROPOSAL ID: E8L60 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|HORSEPOWER ELECTRIC, INC. |UNDER POWER CORP |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0055 0110 1 1 0.100 LS | 1800.00000 1800.00| 7222.30000 7222.30| 12443.00000 12443.00
CLEARING & GRUBBING 41548715201 | | |
0060 0110 4 94.000 SY | 5.00000 470.00| 13.40000 1259.60| 35.00000 3290.00
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0065 0327 70 6 3970.000 SY | 4.00000 15880.00| 4.20000 16674.00| 2.00000 7940.00
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0070 0337 7 33 328.000 TN | 155.00000 50840.00| 172.30000 56514.40| 140.00000 45920.00
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, RUBBER | | |
0075 0520 1 7 77.000 LF | 35.00000 2695.00| 31.20000 2402.40| 46.20000 3557.40
CONCRETE CURB & GUTTER, TYPE E | | |
0080 0520 1 10 66.000 LF | 35.00000 2310.00| 31.20000 2059.20| 46.20000 3049.20
CONCRETE CURB & GUTTER, TYPE F | | |
0085 0520 2 4 95.000 LF | 35.00000 3325.00| 27.80000 2641.00| 46.20000 4389.00
CONCRETE CURB, TYPE D | | |
0090 0522 1 59.000 SY | 40.00000 2360.00| 288.90000 17045.10| 99.25000 5855.75
SIDEWALK CONCRETE, 4" THICK | | |
0095 0550 10220 50.000 LF | 20.00000 1000.00| 125.00000 6250.00| 40.00000 2000.00
FENCING, TYPE B, 5.1-6.0', STANDARD | | |
0100 0570 1 2 63.000 SY | 3.00000 189.00| 11.30000 711.90| 8.50000 535.50
PERFORMANCE TURF, SOD | | |
0105 0710 11111 0.140 NM | 3000.00000 420.00| 1188.00000 166.32| 2112.00000 295.68
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0110 0710 11131 0.280 GM | 1300.00000 364.00| 500.00000 140.00| 2112.00000 591.36
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0115 0710 11211 0.140 NM | 3000.00000 420.00| 1188.00000 166.32| 2113.00000 295.82
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0120 0999 25 LUMP | 17515.00000 17515.00| 17515.00000 17515.00| 17515.00000 17515.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
41548715201 | | |

SECTION 0001 TOTALS | $ 109,806.87| $ 169,590.04| $ 202,373.20
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/17/11
TABULATION OF BIDS PAGE : 006 -4

CALL ORDER: 006 PROPOSAL ID: E8L60 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|HORSEPOWER ELECTRIC, INC. |UNDER POWER CORP |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0125 0700 20 11 2.000 AS | 300.00000 600.00| 625.00000 1250.00| 300.00000 600.00
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | |
0130 0700 20 12 3.000 AS | 600.00000 1800.00| 812.50000 2437.50| 550.00000 1650.00
SINGLE POST SIGN, F&I, 12-20 SF | | |
0135 0700 20 14 1.000 AS | 800.00000 800.00| 1500.00000 1500.00| 550.00000 550.00
SINGLE POST SIGN, F&I, 21-30 SF | | |
0140 0700 20 40 1.000 AS | 200.00000 200.00| 125.00000 125.00| 500.00000 500.00
SINGLE POST SIGN, RELOCATE | | |
0145 0700 20 60 3.000 AS | 75.00000 225.00| 62.50000 187.50| 20.00000 60.00
SINGLE POST SIGN, REMOVE | | |
0150 0700 48 60 1.000 EA | 25.00000 25.00| 25.00000 25.00| 80.00000 80.00
SIGN PANELS, REMOVE | | |
0155 0710 90 LUMP | 2000.00000 2000.00| 3125.00000 3125.00| 3000.00000 3000.00
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 41548715201 | | |

SECTION 0002 TOTALS | $ 5,650.00| $ 8,650.00| $ 6,440.00
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNALIZATION
| | |

0160 0555 1 1 2486.000 LF | 10.00000 24860.00| 15.00000 37290.00| 13.50000 33561.00
DIRECTIONAL BORE, LESS THAN 6" | | |
0165 0630 1 12 100.000 LF | 10.00000 1000.00| 7.60000 760.00| 4.00000 400.00
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
UNDERGROUND | | |
0170 0630 1 13 670.000 LF | 10.00000 6700.00| 13.90000 9313.00| 13.00000 8710.00
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
SAWCUT & PLACE UNDER EXISTING PAVEMENT | | |
0175 0632 7 1 1.000 PI | 23307.13000 23307.13| 2003.20000 2003.20| 3005.00000 3005.00
CABLE, SIGNAL, FURNISH & INSTALL | | |
0180 0635 1 11 37.000 EA | 750.00000 27750.00| 477.40000 17663.80| 275.00000 10175.00
PULL & JUNCTION BOXES, F&I, PULL BOX | | |
0185 0639 1 23 1.000 AS | 3500.00000 3500.00| 2770.70000 2770.70| 1200.00000 1200.00
SIGNALS, ELECTRICAL POWER SERVICE, | | |
UNDERGROUND | | |
0190 0639 2 1 6513.000 LF | 2.00000 13026.00| 1.60000 10420.80| 1.00000 6513.00
SIGNALS, ELECTRICAL SERVICE WIRE | | |
0195 0639 3 11 1.000 EA | 1000.00000 1000.00| 1168.80000 1168.80| 575.00000 575.00
SIGNALS, ELECTRICAL SERVICE DISCONNECT, | | |
F&I, POLE MOUNT | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/17/11
TABULATION OF BIDS PAGE : 006 -5

CALL ORDER: 006 PROPOSAL ID: E8L60 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|HORSEPOWER ELECTRIC, INC. |UNDER POWER CORP |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0200 0641 2 12 2.000 EA | 1000.00000 2000.00| 1101.90000 2203.80| 825.00000 1650.00
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-II SERVICE POLE | | |
0205 0649 31101 2.000 EA | 20000.00000 40000.00| 14838.80000 29677.60| 20233.00000 40466.00
STEEL MAST ARM,F&I, WIND SPEED-150, | | |
SINGLE ARM, W/0 LUMINAIRE-36 | | |
0210 0649 31102 1.000 EA | 22000.00000 22000.00| 20767.90000 20767.90| 22045.00000 22045.00
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM | | |
W/0 LUMINAIRE-46 | | |
0215 0650 51311 5.000 AS | 1000.00000 5000.00| 784.80000 3924.00| 695.00000 3475.00
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | |
STANDARD | | |
0220 0650 51411 2.000 AS | 1100.00000 2200.00| 928.00000 1856.00| 1055.00000 2110.00
TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD | | |
0225 0653191 4.000 AS | 975.00000 3900.00| 550.80000 2203.20| 565.00000 2260.00
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0230 0659107 3.000 EA | 1025.00000 3075.00| 1276.40000 3829.20| 710.00000 2130.00
SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM | | |
PEDESTAL | | |
0235 0660 1109 3.000 EA | 125.00000 375.00| 112.90000 338.70| 205.00000 615.00
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0240 0660 2101 4.000 AS | 750.00000 3000.00| 750.00000 3000.00| 700.00000 2800.00
LOOP ASSEMBLY- F&I, TYPE A | | |
0245 0665 11 2.000 EA | 250.00000 500.00| 125.40000 250.80| 115.00000 230.00
PEDESTRIAN DETECTOR, F&I, POLE OR | | |
CONTROLLER CABINET MOUNTED DETECTOR | | |
STATION & SIGN | | |
0250 0670 5120 1.000 AS | 20000.00000 20000.00| 19384.00000 19384.00| 23065.00000 23065.00
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 | | |
0255 0670 5420 1.000 AS | 3500.00000 3500.00| 3006.30000 3006.30| 1500.00000 1500.00
TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17 | | |
0260 0690 90 2.000 PI | 100.00000 200.00| 426.70000 853.40| 325.00000 650.00
CONDUIT & CABLING REMOVE | | |
0265 0699 1 1 3.000 EA | 2200.00000 6600.00| 1754.70000 5264.10| 3765.00000 11295.00
INTERNAL ILLUM SIGN, FURNISH & INSTALL, | | |
STREET NAME | | |
0270 0700 48 18 3.000 EA | 350.00000 1050.00| 463.40000 1390.20| 285.00000 855.00
SIGN PANELS, F & I, 15 OR < | | |

SECTION 0003 TOTALS | $ 214,543.13| $ 179,339.50| $ 179,285.00
====================================================================================================================================

CONTRACT TOTALS | $ 330,000.00| $ 357,579.54| $ 388,098.20



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/17/11
TABULATION OF BIDS PAGE : 006 -6

CALL ORDER: 006 PROPOSAL ID: E8L60 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 4 ) |( ) |( )
|COMMUNITY ASPHALT CORP. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0101 1 LUMP | 30000.00000 30000.00| |
MOBILIZATION 41548715201 | | |
0010 0102 1 135.000 LS | 30000.00000 30000.00| |
MAINTENANCE OF TRAFFIC 41548715201 | | |
0015 0102 14 40.000 MH | 75.00000 3000.00| |
TRAFFIC CONTROL OFFICER | | |
0020 0102 60 4313.000 ED | 0.25000 1078.25| |
WORK ZONE SIGN | | |
0025 0102 74 1 1744.000 ED | 0.15000 261.60| |
BARRICADE, TEMPORARY, TYPES I, II, DI, | | |
VP & DRUM | | |
0030 0102 74 2 284.000 ED | 0.30000 85.20| |
BARRICADE, TEMPORARY, TYPE III, 6' | | |
0035 0102 76 135.000 ED | 6.00000 810.00| |
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0040 0102 77 635.000 ED | 0.40000 254.00| |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0045 0102 78 29.000 EA | 4.00000 116.00| |
TEMPORARY RETROREFLECTIVE PAVEMENT | | |
MARKER | | |
0050 0102 99 383.000 ED | 12.50000 4787.50| |
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0055 0110 1 1 0.100 LS | 100000.00000 100000.00| |
CLEARING & GRUBBING 41548715201 | | |
0060 0110 4 94.000 SY | 80.00000 7520.00| |
REMOVAL OF EXISTING CONCRETE PAVEMENT | | |
0065 0327 70 6 3970.000 SY | 5.09000 20207.30| |
MILLING EXIST ASPH PAVT, 1 1/2" AVG | | |
DEPTH | | |
0070 0337 7 33 328.000 TN | 150.00000 49200.00| |
ASPHALT CONCRETE FRICTION COURSE, | | |
TRAFFIC C, FC-12.5, RUBBER | | |
0075 0520 1 7 77.000 LF | 50.00000 3850.00| |
CONCRETE CURB & GUTTER, TYPE E | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/17/11
TABULATION OF BIDS PAGE : 006 -7

CALL ORDER: 006 PROPOSAL ID: E8L60 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 4 ) |( ) |( )
|COMMUNITY ASPHALT CORP. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0080 0520 1 10 66.000 LF | 50.00000 3300.00| |
CONCRETE CURB & GUTTER, TYPE F | | |
0085 0520 2 4 95.000 LF | 35.00000 3325.00| |
CONCRETE CURB, TYPE D | | |
0090 0522 1 59.000 SY | 50.00000 2950.00| |
SIDEWALK CONCRETE, 4" THICK | | |
0095 0550 10220 50.000 LF | 26.00000 1300.00| |
FENCING, TYPE B, 5.1-6.0', STANDARD | | |
0100 0570 1 2 63.000 SY | 20.00000 1260.00| |
PERFORMANCE TURF, SOD | | |
0105 0710 11111 0.140 NM | 2112.00000 295.68| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SOLID, 6" | | |
0110 0710 11131 0.280 GM | 2112.00000 591.36| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
WHITE, SKIP, 6", 10-30 OR 3-9 SKIP | | |
0115 0710 11211 0.140 NM | 2113.00000 295.82| |
PAINTED PAVEMENT MARKINGS, STANDARD, | | |
YELLOW, SOLID, 6" | | |
0120 0999 25 LUMP | 17515.00000 17515.00| |
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
41548715201 | | |

SECTION 0001 TOTALS | $ 282,002.71| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0002 SIGNING
| | |

0125 0700 20 11 2.000 AS | 300.00000 600.00| |
SINGLE POST SIGN, F&I, LESS THAN 12 SF | | |
0130 0700 20 12 3.000 AS | 500.00000 1500.00| |
SINGLE POST SIGN, F&I, 12-20 SF | | |
0135 0700 20 14 1.000 AS | 700.00000 700.00| |
SINGLE POST SIGN, F&I, 21-30 SF | | |
0140 0700 20 40 1.000 AS | 100.00000 100.00| |
SINGLE POST SIGN, RELOCATE | | |
0145 0700 20 60 3.000 AS | 20.00000 60.00| |
SINGLE POST SIGN, REMOVE | | |
0150 0700 48 60 1.000 EA | 10.00000 10.00| |
SIGN PANELS, REMOVE | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/17/11
TABULATION OF BIDS PAGE : 006 -8

CALL ORDER: 006 PROPOSAL ID: E8L60 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 4 ) |( ) |( )
|COMMUNITY ASPHALT CORP. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0155 0710 90 LUMP | 1500.00000 1500.00| |
PAINTED PAVEMENT MARKINGS, FINAL | | |
SURFACE 41548715201 | | |

SECTION 0002 TOTALS | $ 4,470.00| $ | $
------------------------------------------+----------------------------+----------------------------+-------------------------------

SECTION 0003 SIGNALIZATION
| | |

0160 0555 1 1 2486.000 LF | 13.00000 32318.00| |
DIRECTIONAL BORE, LESS THAN 6" | | |
0165 0630 1 12 100.000 LF | 5.80000 580.00| |
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
UNDERGROUND | | |
0170 0630 1 13 670.000 LF | 12.50000 8375.00| |
CONDUIT - SIGNALS, FURNISH & INSTALL, | | |
SAWCUT & PLACE UNDER EXISTING PAVEMENT | | |
0175 0632 7 1 1.000 PI | 2700.00000 2700.00| |
CABLE, SIGNAL, FURNISH & INSTALL | | |
0180 0635 1 11 37.000 EA | 255.00000 9435.00| |
PULL & JUNCTION BOXES, F&I, PULL BOX | | |
0185 0639 1 23 1.000 AS | 1250.00000 1250.00| |
SIGNALS, ELECTRICAL POWER SERVICE, | | |
UNDERGROUND | | |
0190 0639 2 1 6513.000 LF | 1.00000 6513.00| |
SIGNALS, ELECTRICAL SERVICE WIRE | | |
0195 0639 3 11 1.000 EA | 1300.00000 1300.00| |
SIGNALS, ELECTRICAL SERVICE DISCONNECT, | | |
F&I, POLE MOUNT | | |
0200 0641 2 12 2.000 EA | 800.00000 1600.00| |
PRESTRESSED CONCRETE POLE, F&I, TYPE | | |
P-II SERVICE POLE | | |
0205 0649 31101 2.000 EA | 15500.00000 31000.00| |
STEEL MAST ARM,F&I, WIND SPEED-150, | | |
SINGLE ARM, W/0 LUMINAIRE-36 | | |
0210 0649 31102 1.000 EA | 18000.00000 18000.00| |
MAST ARM,F&I, WIND SPEED-150,SINGLE ARM | | |
W/0 LUMINAIRE-46 | | |
0215 0650 51311 5.000 AS | 700.00000 3500.00| |
TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY, | | |
STANDARD | | |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 10/17/11
TABULATION OF BIDS PAGE : 006 -9

CALL ORDER: 006 PROPOSAL ID: E8L60 LETTING DATE: 10/11/11 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 4 ) |( ) |( )
|COMMUNITY ASPHALT CORP. | |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0220 0650 51411 2.000 AS | 825.00000 1650.00| |
TRAFFIC SIGNAL, F&I, 4 SECT 1 WAY, STD | | |
0225 0653191 4.000 AS | 540.00000 2160.00| |
PEDESTRIAN SIGNAL, F&I, LED - COUNT | | |
DOWN, 1 DIRECTION | | |
0230 0659107 3.000 EA | 560.00000 1680.00| |
SIGNAL HEAD AUXILIARIES, F&I, ALUMINUM | | |
PEDESTAL | | |
0235 0660 1109 3.000 EA | 110.00000 330.00| |
LOOP DETECTOR INDUCTIVE, F&I, TYPE 9 | | |
0240 0660 2101 4.000 AS | 455.00000 1820.00| |
LOOP ASSEMBLY- F&I, TYPE A | | |
0245 0665 11 2.000 EA | 135.00000 270.00| |
PEDESTRIAN DETECTOR, F&I, POLE OR | | |
CONTROLLER CABINET MOUNTED DETECTOR | | |
STATION & SIGN | | |
0250 0670 5120 1.000 AS | 15940.00000 15940.00| |
TRAFFIC CONTROLLER ASSEMBLY, F&I, 170 | | |
0255 0670 5420 1.000 AS | 375.00000 375.00| |
TRAFFIC CONTROLLER ASSEMBLY, MODIFY, 17 | | |
0260 0690 90 2.000 PI | 500.00000 1000.00| |
CONDUIT & CABLING REMOVE | | |
0265 0699 1 1 3.000 EA | 1530.00000 4590.00| |
INTERNAL ILLUM SIGN, FURNISH & INSTALL, | | |
STREET NAME | | |
0270 0700 48 18 3.000 EA | 250.00000 750.00| |
SIGN PANELS, F & I, 15 OR < | | |

SECTION 0003 TOTALS | $ 147,136.00| $ | $
====================================================================================================================================

CONTRACT TOTALS | $ 433,608.71| $ 0.00| $ 0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.




