




















































                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                                                                           PAGE : 001 -1
                                                           VENDOR RANKING

     CALL ORDER    : 001                    PROPOSAL ID  : E8M76      PROPOSAL DESC :
     LETTING DATE  : 04/09/13  2:30 PM      DISTRICT     : 08         The work specified in this contract consists of providing
     SET-ASIDE     :                        U/R CODE     :            all labor, materials, equipment and incidentals necessary
     CONTRACT TIME : 1035      WORKING DAYS (AVAILABLE DAYS)          for widening the H.E.F.T. (SR 821) from south of S.W. 216th
                                                                      Street/Hainlin Mill Drive to north of S.W. 184th Street/
                                                                      Eureka Drive SR 994). No Pre-Bid Conference.  Contractor
                                                                      must be prequalified.

     FINPROJ(S)    : 41548815201  (*)       F.A. NO.     :  N/A         COUNTIES  : MIAMI-DADE

     LOCAL NAME    : WIDEN HEFT- SW 216TH                               ROAD NAME : SR  821
     PROJ LIMITS   : ST TO N OF EUREKA DR MP11    .8-14.5 INC EXPRESS LANES

  -------------------------------------------------------------------------------------------------------------------------------
                                                                      BID              BID               TOTAL         % OVER
  RANK     VENDOR NAME                                                TYPE            STATUS              BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   CONDOTTE AMERICA, INC.                                      Responsive    Winning bid     $ 40,893,455.05        0.00%
   2   ASTALDI CONSTRUCTION CORPORATION                            Responsive    Non-Winning Bid $ 42,997,674.08        5.14%
   3   CONALVIAS USA LLC                                           Responsive    Non-Winning Bid $ 43,196,848.46        5.63%
   4   SEMA CONSTRUCTION, INC.                                     Responsive    Non-Winning Bid $ 43,905,555.00        7.36%
   5   LANE CONSTRUCTION CORPORATION (THE)                         Responsive    Non-Winning Bid $ 45,362,809.09       10.92%
   6   COMMUNITY ASPHALT CORP.                                     Responsive    Non-Winning Bid $ 46,838,790.70       14.53%
   7   MUNILLA CONSTRUCTION MANAGEMENT LLC D/B/A MCM               Responsive    Non-Winning Bid $ 46,998,765.00       14.92%
   8   PRINCE CONTRACTING, LLC.                                    Responsive    Non-Winning Bid $ 48,215,736.33       17.90%
   9   GLF CONSTRUCTION CORPORATION                                Responsive    Non-Winning Bid $ 49,987,284.59       22.23%
  10   BERGERON LAND DEVELOPMENT, INC                              Responsive    Non-Winning Bid $ 52,011,653.53       27.18%
  11   DE MOYA GROUP INC. (THE)                                    Responsive    Non-Winning Bid $ 53,624,104.65       31.13%
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                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 001 -2

     CALL ORDER    : 001                    PROPOSAL ID  : E8M76      PROPOSAL DESC :
     LETTING DATE  : 04/09/13  2:30 PM      DISTRICT     : 08         The work specified in this contract consists of providing
     SET-ASIDE     :                        U/R CODE     :            all labor, materials, equipment and incidentals necessary
     CONTRACT TIME : 1035      WORKING DAYS (AVAILABLE DAYS)          for widening the H.E.F.T. (SR 821) from south of S.W. 216th
                                                                      Street/Hainlin Mill Drive to north of S.W. 184th Street/
                                                                      Eureka Drive SR 994). No Pre-Bid Conference.  Contractor
                                                                      must be prequalified.

     FINPROJ(S)    : 41548815201  (*)       F.A. NO.     :  N/A         COUNTIES  : MIAMI-DADE

     LOCAL NAME    : WIDEN HEFT- SW 216TH                               ROAD NAME : SR  821
     PROJ LIMITS   : ST TO N OF EUREKA DR MP11    .8-14.5 INC EXPRESS LANES

====================================================================================================================================
                                          |(   1  )                    |(   2  )                    |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0001  STRUCTURES
                                          |                            |                            |
  0005 0110  3                1300.000 LS |   40000.00000      40000.00|   44380.01000      44380.01|   43000.00000       43000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0010 0110  3                1833.000 LS |   50000.00000      50000.00|   47523.41000      47523.41|   60000.00000       60000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0015 0110  3                4246.000 LS |  115000.00000     115000.00|  365830.87000     365830.87|  140000.00000      140000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0020 0110  3                1799.000 LS |   50000.00000      50000.00|   47523.41000      47523.41|   59000.00000       59000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0025 0110  3                1562.000 LS |   38000.00000      38000.00|   44380.01000      44380.01|   51000.00000       51000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0030 0110  3                1498.000 LS |   40000.00000      40000.00|   38908.39000      38908.39|   49000.00000       49000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0035 0110  3                 775.000 LS |   20000.00000      20000.00|   24748.42000      24748.42|   25000.00000       25000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0040 0110  3                1254.000 LS |   35000.00000      35000.00|   36389.55000      36389.55|   41000.00000       41000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0045 0110  3                1498.000 LS |   40000.00000      40000.00|   38908.39000      38908.39|   49000.00000       49000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0050 0110  3                1254.000 LS |   33000.00000      33000.00|   36389.55000      36389.55|   41000.00000       41000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0055 0400  2  4             2376.400 CY |     680.00000    1615952.00|     568.05000    1349914.02|     680.00000     1615952.00
  CONC CLASS II, SUPERSTRUCTURE           |                            |                            |
  0060 0400  2 10              549.100 CY |     680.00000     373388.00|     343.18000     188440.14|     390.00000      214149.00
  CONCRETE CLASS II, APPROACH SLABS       |                            |                            |
  0065 0400  4  5             1220.700 CY |     770.00000     939939.00|     641.79000     783433.05|     710.00000      866697.00
  CONCRETE CLASS IV, SUBSTRUCTURE         |                            |                            |
  0070 0400  4 25              717.000 CY |     770.00000     552090.00|     550.20000     394493.40|     630.00000      451710.00
  CONCRETE CLASS IV, MASS, SUBSTRUCTURE   |                            |                            |
  0075 0400  7                2457.000 SY |       4.00000       9828.00|       3.53000       8673.21|       3.50000        8599.50
  BRIDGE DECK GROOVING, LESS THAN 8.5"    |                            |                            |
  0080 0400  9                 675.000 SY |      16.00000      10800.00|      14.11000       9524.25|      19.80000       13365.00
  BRIDGE DECK GROOVING & PLANING, DECK 8. |                            |                            |
  5"&>                                    |                            |                            |
  0085 0400143              137668.000 SF |       0.80000     110134.40|       0.80000     110134.40|       0.80000      110134.40
  CLEANING & COATING CONCRETE SURFACE,    |                            |                            |
  CLASS 5                                 |                            |                            |
  0090 0400147                  94.800 CF |    1000.00000      94800.00|     758.47000      71902.96|     630.00000       59724.00
  COMPOSITE NEOPRENE PADS                 |                            |                            |
  0095 0413149                 663.600 GA |      40.00000      26544.00|      56.49000      37486.76|     100.00000       66360.00
  PENETRANT SEALER                        |                            |                            |
  0100 0415  1  4           556892.000 LB |       0.85000     473358.20|       0.71000     395393.32|       0.78000      434375.76
  REINFORCING STEEL - SUPERSTRUCTURE      |                            |                            |
  0105 0415  1  5           465767.000 LB |       0.85000     395901.95|       0.77000     358640.59|       0.78000      363298.26
  REINFORCING STEEL- SUBSTRUCTURE         |                            |                            |
  0110 0415  1  9           108390.000 LB |       0.85000      92131.50|       0.70000      75873.00|       0.80000       86712.00
  REINFORCING STEEL- APPROACH SLABS       |                            |                            |
  0115 0450  2 36             6054.000 LF |     200.00000    1210800.00|     178.81000    1082515.74|     190.00000     1150260.00
  PREST BEAMS: FLORIDA-I BEAM 36"         |                            |                            |
  0120 0455 34  3            16113.000 LF |      71.00000    1144023.00|      60.47000     974353.11|      60.00000      966780.00
  PRESTRESSED CONCRETE PILING, 18" SQ     |                            |                            |
  0125 0455 34  5              827.000 LF |     100.00000      82700.00|      76.11000      62942.97|     100.00000       82700.00
  PRESTRESSED CONCRETE PILING, 24" SQ     |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0130 0455143  3             1870.000 LF |     250.00000     467500.00|      97.35000     182044.50|      96.60000      180642.00
  TEST PILES-PRESTRESSED CONCRETE,18" SQ  |                            |                            |
  0135 0455143  5              185.000 LF |     250.00000      46250.00|     115.65000      21395.25|     160.00000       29600.00
  TEST PILES-PRESTRESSED CONCRETE,24" SQ  |                            |                            |
  0140 0458  1 11             6080.000 LF |      35.00000     212800.00|      28.91000     175772.80|      28.20000      171456.00
  BRIDGE DECK EXPANSION JOINT, NEW        |                            |                            |
  CONSTRUCTION, F&I POURED JOINT WITH     |                            |                            |
  BACKER ROD                              |                            |                            |
  0145 0460  2 20           261329.000 LS |  496000.00000     496000.00|  597955.88000     597955.88|  670000.00000      670000.00
  STRUCT STEEL - NEW/WIDENING, WEATHERING |                            |                            |
  41548815201                             |                            |                            |
  0150 0460  2 20           261329.000 LS |  496000.00000     496000.00|  604085.43000     604085.43|  670000.00000      670000.00
  STRUCT STEEL - NEW/WIDENING, WEATHERING |                            |                            |
  41548815201                             |                            |                            |
  0155 0460 70  3              228.000 LF |      52.00000      11856.00|      50.76000      11573.28|      50.50000       11514.00
  ALUMINUM BULLET RAILINGS, TRIPLE RAIL   |                            |                            |
  0160 0460 71  2             3565.000 LF |      75.00000     267375.00|      75.96000     270797.40|      75.60000      269514.00
  METAL TRAFFIC RAILING,STEEL POST AND    |                            |                            |
  RAIL                                    |                            |                            |
  0165 0506  2                 107.000 LF |      50.00000       5350.00|      96.09000      10281.63|      69.90000        7479.30
  BRIDGE DRAINAGE PIPE                    |                            |                            |
  0170 0506  3                   2.000 EA |    1800.00000       3600.00|    2544.05000       5088.10|    1800.00000        3600.00
  BRIDGE DRAINS                           |                            |                            |
  0175 0521  5  1             5001.000 LF |      75.00000     375075.00|      85.87000     429435.87|      58.90000      294558.90
  CONCRETE TRAFFIC RAILING, BRIDGE 32" F  |                            |                            |
  - SHAPE                                 |                            |                            |
  0180 0521  5  9               60.000 LF |     120.00000       7200.00|     218.26000      13095.60|     170.00000       10200.00
  CONCRETE TRAFFIC RAILING, BRIDGE,       |                            |                            |
  SPECIAL DESIGN                          |                            |                            |
  0185 0521  6  1              228.000 LF |      45.00000      10260.00|     138.50000      31578.00|     100.00000       22800.00
  CONCRETE PARAPET, PEDEST/BICYCLE        |                            |                            |
  0190 0524  2  2             2454.000 SY |      50.00000     122700.00|      64.87000     159190.98|      63.50000      155829.00
  CONCRETE SLOPE PAVEMENT,NON REINFORCED, |                            |                            |
  4"                                      |                            |                            |
  0195 0530  1                1587.500 CY |     215.00000     341312.50|     284.92000     452310.50|     340.00000      539750.00
  RIPRAP, SAND-CEMENT                     |                            |                            |
  0200 0530 78                3019.000 SY |      66.00000     199254.00|      58.23000     175796.37|      88.90000      268389.10
  RIPRAP - ARTICULATING BLOCK             |                            |                            |
          SECTION 0001 TOTALS             |             $ 10,655,922.55|             $  9,769,104.52|              $ 10,354,149.22
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0002  ROADWAY
                                          |                            |                            |



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0205 0101  1                       LUMP | 4000000.00000    4000000.00| 4290000.00000    4290000.00| 3683550.00000     3683550.00
  MOBILIZATION 41548815201                |                            |                            |
  0210 0102  1                1035.000 LS | 1700000.00000    1700000.00| 2177474.46000    2177474.46| 2100000.00000     2100000.00
  MAINTENANCE OF TRAFFIC 41548815201      |                            |                            |
  0215 0102 14                 368.000 MH |      47.00000      17296.00|      56.03000      20619.04|      53.00000       19504.00
  TRAFFIC CONTROL OFFICER                 |                            |                            |
  0220 0102 60              141775.000 ED |       0.25000      35443.75|       0.27000      38279.25|       0.30000       42532.50
  WORK ZONE SIGN                          |                            |                            |
  0225 0102 71 14            46628.000 LF |       9.00000     419652.00|      18.86000     879404.08|      24.90000     1161037.20
  BARRIER WALL, TEMPORARY, F&I, TYPE K    |                            |                            |
  0230 0102 71 24            40910.000 LF |       6.00000     245460.00|       3.83000     156685.30|       5.50000      225005.00
  BARRIER WALL, TEMPORARY, RELOCATE, TYPE |                            |                            |
  K                                       |                            |                            |
  0235 0102 74  1           324285.000 ED |       0.14000      45399.90|       0.15000      48642.75|       0.15000       48642.75
  TEMPORARY BARRICADE- TYPES I, II, DI,   |                            |                            |
  VP, DRUM, OR LCD                        |                            |                            |
  0240 0102 74  2              396.000 ED |       0.30000        118.80|       0.32000        126.72|       0.30000         118.80
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            |
  0245 0102 76                1144.000 ED |       6.00000       6864.00|       6.39000       7310.16|       6.40000        7321.60
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            |
  PANEL                                   |                            |                            |
  0250 0102 77               33515.000 ED |       0.25000       8378.75|       0.27000       9049.05|       0.30000       10054.50
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            |
  TYPE B                                  |                            |                            |
  0255 0102 78               24004.000 EA |       3.00000      72012.00|       3.19000      76572.76|       3.10000       74412.40
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            |
  MARKER                                  |                            |                            |
  0256 0102 89  7               51.000 LO |    1700.00000      86700.00|    1011.43000      51582.93|    1000.00000       51000.00
  TEMPORARY CRASH CUSHION, REDIRECTIVE    |                            |                            |
  OPTION, NON-CAPACITY PROJECTS OR >50    |                            |                            |
  0265 0102 99                3771.000 ED |      12.00000      45252.00|      12.78000      48193.38|      12.70000       47891.70
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            |
  TEMPORARY                               |                            |                            |
  0270 0104 10  3            29368.000 LF |       0.70000      20557.60|       1.35000      39646.80|       0.60000       17620.80
  SEDIMENT BARRIER                        |                            |                            |
  0275 0104 11                1342.000 LF |      11.00000      14762.00|       7.96000      10682.32|       8.20000       11004.40
  FLOATING TURBIDITY BARRIER              |                            |                            |
  0280 0104 18                 174.000 EA |      55.00000       9570.00|      91.02000      15837.48|      55.10000        9587.40
  INLET PROTECTION SYSTEM                 |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0285 0107  1                5125.000 AC |       1.00000       5125.00|      71.78000     367872.50|       7.70000       39462.50
  LITTER REMOVAL                          |                            |                            |
  0290 0107  2                5125.000 AC |      20.00000     102500.00|      45.00000     230625.00|      26.20000      134275.00
  MOWING                                  |                            |                            |
  0295 0110  1  1               68.000 LS |  643000.00000     643000.00|  634831.16000     634831.16|  230000.00000      230000.00
  CLEARING & GRUBBING 41548815201         |                            |                            |
  0300 0110 15  4               13.000 EA |     850.00000      11050.00|     967.10000      12572.30|    1900.00000       24700.00
  ARBORIST WORK, RELOCATE TREE            |                            |                            |
  0305 0120  1               51767.000 CY |       5.50000     284718.50|       3.37000     174454.79|       5.50000      284718.50
  REGULAR EXCAVATION                      |                            |                            |
  0310 0120  4                 693.000 CY |       7.50000       5197.50|       7.72000       5349.96|      13.50000        9355.50
  SUBSOIL EXCAVATION                      |                            |                            |
  0315 0120  6               81676.000 CY |      14.00000    1143464.00|      11.92000     973577.92|      11.50000      939274.00
  EMBANKMENT                              |                            |                            |
  0320 0160  4              132111.000 SY |       1.25000     165138.75|       1.75000     231194.25|       2.50000      330277.50
  TYPE B STABILIZATION                    |                            |                            |
  0325 0285701                4720.300 SY |       9.00000      42482.70|       5.33000      25159.20|       9.30000       43898.79
  OPTIONAL BASE, BASE GROUP 01            |                            |                            |
  0330 0285702               51766.000 SY |       7.50000     388245.00|       5.88000     304384.08|       7.10000      367538.60
  OPTIONAL BASE, BASE GROUP 02            |                            |                            |
  0335 0285709               13812.000 SY |      13.00000     179556.00|      10.47000     144611.64|       9.80000      135357.60
  OPTIONAL BASE, BASE GROUP 09            |                            |                            |
  0340 0285711               58809.000 SY |      14.00000     823326.00|      11.79000     693358.11|      11.50000      676303.50
  OPTIONAL BASE, BASE GROUP 11            |                            |                            |
  0345 0327 70  1             5498.000 SY |       2.80000      15394.40|       3.00000      16494.00|       2.95000       16219.10
  MILLING EXIST ASPH PAVT, 1" AVG DEPTH   |                            |                            |
  0350 0327 70  5            21618.000 SY |       2.80000      60530.40|       4.10000      88633.80|       4.00000       86472.00
  MILLING EXIST ASPH PAVT, 2" AVG DEPTH   |                            |                            |
  0355 0327 70  6            33132.000 SY |       2.80000      92769.60|       0.12000       3975.84|       2.50000       82830.00
  MILLING EXIST ASPH PAVT, 1 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0360 0327 70  8            50840.000 SY |       2.80000     142352.00|       2.44000     124049.60|       2.40000      122016.00
  MILLING EXIST ASPH PAVT, 2 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0365 0327 70 13            39716.000 SY |       2.80000     111204.80|       1.46000      57985.36|       2.60000      103261.60
  MILLING EXIST ASPH PAVT, 1 3/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0370 0334  1 13            12054.000 TN |     100.00000    1205400.00|     122.02000    1470829.08|     120.00000     1446480.00
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0375 0334  1 14            16515.000 TN |     100.00000    1651500.00|     116.48000    1923667.20|     115.00000     1899225.00
  SUPERPAVE ASPHALTIC CONC, TRAFFIC D     |                            |                            |
  0380 0334  1 24            13603.000 TN |     110.00000    1496330.00|     119.81000    1629775.43|     118.00000     1605154.00
  SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 |                            |                            |
  PMA                                     |                            |                            |
  0385 0337  7 22             4614.000 TN |     125.00000     576750.00|     169.73000     783134.22|     167.00000      770538.00
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            |
  BIT, FC-5, PG 76-22, PMA                |                            |                            |
  0390 0337  7 33             4813.000 TN |     125.00000     601625.00|     146.43000     704767.59|     144.00000      693072.00
  ASPHALT CONCRETE FRICTION COURSE,       |                            |                            |
  TRAFFIC C, FC-12.5, RUBBER              |                            |                            |
  0395 0339  1                 808.000 TN |     200.00000     161600.00|     122.02000      98592.16|     120.00000       96960.00
  MISCELLANEOUS ASPHALT PAVEMENT          |                            |                            |
  0400 0341 70               28992.000 SY |       6.00000     173952.00|       7.77000     225267.84|       7.60000      220339.20
  ASPHALT RUBBER MEMBRANE INTERLAYER      |                            |                            |
  0405 0400  0 11              721.300 CY |     400.00000     288520.00|     493.91000     356257.28|     420.00000      302946.00
  CONCRETE CLASS NS, GRAVITY WALL         |                            |                            |
  0410 0400  1  2               80.840 CY |     750.00000      60630.00|     607.00000      49069.88|     590.00000       47695.60
  CONCRETE CLASS I, ENDWALLS              |                            |                            |
  0420 0400  2  1               47.200 CY |     450.00000      21240.00|     496.63000      23440.94|     480.00000       22656.00
  CONCRETE CLASS II, CULVERTS             |                            |                            |
  0425 0400  4  8               59.600 CY |     500.00000      29800.00|     754.23000      44952.11|    1900.00000      113240.00
  CONC CLASS IV, BULKHEAD                 |                            |                            |
  0440 0415  1  6             7838.000 LB |       0.85000       6662.30|       1.75000      13716.50|       1.00000        7838.00
  REINFORCING STEEL- MISCELLANEOUS        |                            |                            |
  0445 0415  1  8             9075.000 LB |       0.85000       7713.75|       1.23000      11162.25|       2.60000       23595.00
  REINFORCING STEEL- BULKHEAD             |                            |                            |
  0450 0425  1351                8.000 EA |    2500.00000      20000.00|    2703.89000      21631.12|    2600.00000       20800.00
  INLETS, CURB, TYPE P-5, <10'            |                            |                            |
  0455 0425  1361                7.000 EA |    3000.00000      21000.00|    3255.71000      22789.97|    3200.00000       22400.00
  INLETS, CURB, TYPE P-6, <10'            |                            |                            |
  0460 0425  1541               10.000 EA |    2300.00000      23000.00|    2483.17000      24831.70|    3500.00000       35000.00
  INLETS, DT BOT, TYPE D, <10'            |                            |                            |
  0465 0425  1551               20.000 EA |    3300.00000      66000.00|    3586.80000      71736.00|    3500.00000       70000.00
  INLETS, DT BOT, TYPE E, <10'            |                            |                            |
  0470 0425  1571                6.000 EA |    3100.00000      18600.00|    3421.25000      20527.50|    3300.00000       19800.00
  INLETS, DITCH BOTTOM, TYPE G, <10'      |                            |                            |
  0475 0425  1589                1.000 EA |    4000.00000       4000.00|    4359.34000       4359.34|    4200.00000        4200.00
  INLETS, DT BOT, TYPE H, MODIFY          |                            |                            |
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  0480 0425  1701               42.000 EA |    3500.00000     147000.00|    3807.52000     159915.84|    3700.00000      155400.00
  INLETS, GUTTER, TYPE S, <10'            |                            |                            |
  0485 0425  1801                2.000 EA |    2600.00000       5200.00|    2814.26000       5628.52|    5100.00000       10200.00
  INLETS, MEDIAN BARRIER, TYPE 1, <10'    |                            |                            |
  0490 0425  1811                1.000 EA |    3000.00000       3000.00|    3255.71000       3255.71|    3200.00000        3200.00
  INLETS, MEDIAN BARRIER, TYPE 2, <10'    |                            |                            |
  0495 0425  1841                6.000 EA |    5600.00000      33600.00|    6069.96000      36419.76|    5900.00000       35400.00
  INLETS, MEDIAN BARRIER, TYPE 3, <10'    |                            |                            |
  0500 0425  1851                1.000 EA |    4200.00000       4200.00|    4552.47000       4552.47|    4400.00000        4400.00
  INLETS, MEDIAN BARRIER, TYPE 4, <10'    |                            |                            |
  0505 0425  1891               31.000 EA |    5700.00000     176700.00|    6235.51000     193300.81|    6100.00000      189100.00
  INLETS, BARRIER WALL, <10'              |                            |                            |
  0510 0425  1901                2.000 EA |    7500.00000      15000.00|    8222.05000      16444.10|    8000.00000       16000.00
  INLETS, SPECIAL, <10'                   |                            |                            |
  0515 0425  2 41                1.000 EA |    2500.00000       2500.00|    2703.90000       2703.90|    2600.00000        2600.00
  MANHOLES, P-7, <10'                     |                            |                            |
  0520 0425  2 43                9.000 EA |    1500.00000      13500.00|    1711.73000      15405.57|    1700.00000       15300.00
  MANHOLES, P-7, PARTIAL                  |                            |                            |
  0525 0425  2 61                6.000 EA |    2700.00000      16200.00|    3034.98000      18209.88|    3000.00000       18000.00
  MANHOLES, P-8, <10'                     |                            |                            |
  0530 0425  2 91                3.000 EA |    3300.00000       9900.00|    3586.80000      10760.40|    3500.00000       10500.00
  MANHOLES, J-8, <10'                     |                            |                            |
  0535 0425  4                   1.000 EA |     350.00000        350.00|     386.27000        386.27|     380.00000         380.00
  INLETS, ADJUST                          |                            |                            |
  0540 0430174115              530.000 LF |      55.00000      29150.00|      60.70000      32171.00|      70.40000       37312.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  15"SD                                   |                            |                            |
  0545 0430174118             7425.000 LF |      36.50000     271012.50|      40.28000     299079.00|      50.60000      375705.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  18"SD                                   |                            |                            |
  0550 0430174124              542.000 LF |      65.00000      35230.00|      71.74000      38883.08|      81.20000       44010.40
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  24"SD                                   |                            |                            |
  0555 0430174130               92.000 LF |      75.00000       6900.00|      82.77000       7614.84|      91.90000        8454.80
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  30"SD                                   |                            |                            |
  0560 0430174136              316.000 LF |      80.00000      25280.00|      88.29000      27899.64|      97.30000       30746.80
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  36"SD                                   |                            |                            |
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  0565 0430174142               16.000 LF |     300.00000       4800.00|     331.09000       5297.44|     330.00000        5280.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  42"SD                                   |                            |                            |
  0570 0430174154               15.000 LF |     450.00000       6750.00|     496.63000       7449.45|     500.00000        7500.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  54"SD                                   |                            |                            |
  0575 0430610025                6.000 EA |    2500.00000      15000.00|    2703.89000      16223.34|    2600.00000       15600.00
  U-ENDWALL, STD 261, 1:6 SLOPE, 18"PIPE  |                            |                            |
  0580 0430610029                1.000 EA |    2800.00000       2800.00|    3034.98000       3034.98|    3000.00000        3000.00
  U-ENDWALL, STD 261, 1:6 SLOPE, 24"PIPE  |                            |                            |
  0585 0430610125                3.000 EA |    2000.00000       6000.00|    2152.08000       6456.24|    2100.00000        6300.00
  U-ENDWALL, STD 261, 1:4 SLOPE, 18"PIPE  |                            |                            |
  0590 0430610329                1.000 EA |    1700.00000       1700.00|    1820.99000       1820.99|    1800.00000        1800.00
  U-ENDWALL, STD 261,1:2 SLOPE, 24"PIPE   |                            |                            |
  0595 0430611025                1.000 EA |    1800.00000       1800.00|    1931.35000       1931.35|    1900.00000        1900.00
  U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, |                            |                            |
  18"PIPE                                 |                            |                            |
  0600 0430611029                1.000 EA |    2100.00000       2100.00|    2372.81000       2372.81|    2300.00000        2300.00
  U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, |                            |                            |
  24"PIPE                                 |                            |                            |
  0605 0430611125                1.000 EA |    1700.00000       1700.00|    1876.17000       1876.17|    1800.00000        1800.00
  U-ENDWALL WITH BAFFLES, STD 261, 1:4    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0610 0430611225                1.000 EA |    1700.00000       1700.00|    1876.17000       1876.17|    1800.00000        1800.00
  U-ENDWALL WITH BAFFLES, STD 261, 1:3    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0615 0430611325               11.000 EA |    1800.00000      19800.00|    2041.71000      22458.81|    2000.00000       22000.00
  U-ENDWALL WITH BAFFLES, STD 261, 1:2    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0620 0430611329                1.000 EA |    2200.00000       2200.00|    2483.17000       2483.17|    2400.00000        2400.00
  U-ENDWALL WITH BAFFLES, STD 261, 1:2    |                            |                            |
  SLOPE, 24"PIPE                          |                            |                            |
  0625 0443 70  4             1120.000 LF |     125.00000     140000.00|     137.95000     154504.00|     130.00000      145600.00
  FRENCH DRAIN, 24"                       |                            |                            |
  0630 0515  2211              246.000 LF |     115.00000      28290.00|     145.29000      35741.34|     140.00000       34440.00
  PEDESTRIAN / BICYCLE RAILING, STEEL,    |                            |                            |
  42" TYPE 1                              |                            |                            |
  0635 0520  1  7              668.000 LF |      12.00000       8016.00|      17.88000      11943.84|      17.90000       11957.20
  CONCRETE CURB & GUTTER, TYPE E          |                            |                            |
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  0640 0520  1 10             4727.000 LF |      11.00000      51997.00|      16.64000      78657.28|      16.20000       76577.40
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            |
  0645 0520  2  4              641.000 LF |      11.00000       7051.00|      12.50000       8012.50|      11.70000        7499.70
  CONCRETE CURB, TYPE D                   |                            |                            |
  0650 0520  6               10018.000 LF |      11.00000     110198.00|      12.28000     123021.04|      12.50000      125225.00
  SHOULDER GUTTER- CONCRETE               |                            |                            |
  0655 0521  1                5089.000 LF |     153.00000     778617.00|     175.80000     894646.20|     170.00000      865130.00
  MEDIAN CONCRETE BARRIER WALL            |                            |                            |
  0660 0521 72  4             5102.000 LF |     124.00000     632648.00|     155.89000     795350.78|     140.00000      714280.00
  SHOULDER CONCRETE BARRIER WALL, RIGID   |                            |                            |
  RETAINING                               |                            |                            |
  0665 0521 72  5             2463.000 LF |      95.00000     233985.00|     113.36000     279205.68|     110.00000      270930.00
  SHOULDER CONCRETE BARRIER WALL,         |                            |                            |
  RIGID-CURB & GUTTER                     |                            |                            |
  0670 0521 72  7             1599.000 LF |     261.00000     417339.00|     282.93000     452405.07|     270.00000      431730.00
  SHOULDER CONCRETE BARRIER WALL, RIDIG - |                            |                            |
  SHOULDER WITH 8' SOUND/NOISE WALL       |                            |                            |
  0675 0522  1                1804.000 SY |      30.00000      54120.00|      33.57000      60560.28|      35.50000       64042.00
  SIDEWALK CONCRETE, 4" THICK             |                            |                            |
  0680 0522  2                  32.000 SY |      36.00000       1152.00|      40.15000       1284.80|      41.70000        1334.40
  SIDEWALK CONCRETE, 6" THICK             |                            |                            |
  0685 0524  1  2              313.000 SY |      51.00000      15963.00|      87.15000      27277.95|       3.60000        1126.80
  CONCRETE DITCH PAVEMENT, NON REINFORCED |                            |                            |
  4"                                      |                            |                            |
  0690 0534 72101            33300.000 SF |      25.00000     832500.00|      27.25000     907425.00|      25.70000      855810.00
  SOUND/NOISE BARRIER-INC FOUNDATION,     |                            |                            |
  PERMANENT                               |                            |                            |
  0695 0536  1  1            16048.000 LF |      15.30000     245534.40|      16.29000     261421.92|      16.20000      259977.60
  GUARDRAIL -ROADWAY                      |                            |                            |
  0700 0536  1  3             2400.000 LF |      29.00000      69600.00|      30.79000      73896.00|      30.60000       73440.00
  GUARDRAIL- ROADWAY, DOUBLE FACE         |                            |                            |
  0705 0536  8                  44.000 EA |    2000.00000      88000.00|    2126.43000      93562.92|    2100.00000       92400.00
  GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY,   |                            |                            |
  FURNISH & INSTALL                       |                            |                            |
  0710 0536 73               29083.000 LF |       1.00000      29083.00|       0.97000      28210.51|       1.00000       29083.00
  GUARDRAIL REMOVAL                       |                            |                            |
  0715 0536 82                  43.000 EA |    2000.00000      86000.00|    2126.43000      91436.49|    2100.00000       90300.00
  GUARDRAIL ANCHORAGE- CONCRETE BARRIER   |                            |                            |
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  0720 0536 85 22               15.000 EA |    1600.00000      24000.00|    1733.95000      26009.25|    1700.00000       25500.00
  GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE |                            |                            |
  0725 0536 85 24               10.000 EA |    1900.00000      19000.00|    1980.02000      19800.20|    2000.00000       20000.00
  GUARDRAIL END ANCHORAGE ASSEMBLY-       |                            |                            |
  PARALLEL                                |                            |                            |
  0730 0536 85 25               10.000 EA |     500.00000       5000.00|     524.32000       5243.20|     520.00000        5200.00
  GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE  |                            |                            |
  II                                      |                            |                            |
  0735 0538  1                3078.000 LF |       9.00000      27702.00|       9.17000      28225.26|       9.10000       28009.80
  GUARDRAIL RESET                         |                            |                            |
  0740 0544 75140               10.000 EA |   20000.00000     200000.00|   18113.72000     181137.20|   18000.00000      180000.00
  CRASH CUSHION - OPTIONAL, CAPACITY      |                            |                            |
  PROJECTS LESS THAN 50                   |                            |                            |
  0745 0546 72 51               10.000 PM |    1200.00000      12000.00|     841.95000       8419.50|    1400.00000       14000.00
  RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT |                            |                            |
  0750 0548 12               23794.000 SF |      25.00000     594850.00|      21.99000     523230.06|      24.10000      573435.40
  RETAINING WALL SYSTEM, PERMANENT,       |                            |                            |
  EXCLUDING BARRIER                       |                            |                            |
  0755 0550 10240             3195.000 LF |      22.00000      70290.00|      28.44000      90865.80|      28.30000       90418.50
  FENCING, TYPE B, 7.1-8.0', STANDARD     |                            |                            |
  0760 0556  1  4              580.000 LF |     375.00000     217500.00|     438.60000     254388.00|     420.00000      243600.00
  JACK AND BORE, CASING DIAMETER 18"TO<24 |                            |                            |
  0765 0556  1  5              204.000 LF |     490.00000      99960.00|     486.73000      99292.92|     510.00000      104040.00
  JACK AND BORE, CASING DIAMETER 24"TO<36 |                            |                            |
  0770 0563  4               55191.000 SF |       0.85000      46912.35|       0.90000      49671.90|       0.90000       49671.90
  ANTI-GRAFFITI COATING, NON-SACRIFICIAL  |                            |                            |
  0775 0570  1  2           474118.000 SY |       2.00000     948236.00|       2.16000    1024094.88|       2.40000     1137883.20
  PERFORMANCE TURF, SOD                   |                            |                            |
  0780 0710 11111               19.000 NM |     800.00000      15200.00|     851.73000      16182.87|     790.00000       15010.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 6"                        |                            |                            |
  0785 0710 11122            24470.000 LF |       0.25000       6117.50|       0.27000       6606.90|       0.30000        7341.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 8"                        |                            |                            |
  0790 0710 11123                4.000 LF |       0.40000          1.60|       0.43000          1.72|       0.50000           2.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 12"                       |                            |                            |
  0795 0710 11124             5908.000 LF |       0.60000       3544.80|       0.64000       3781.12|       0.80000        4726.40
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 18"                       |                            |                            |



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 001 -12

         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0800 0710 11125              102.000 LF |       1.00000        102.00|       1.06000        108.12|       1.10000         112.20
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 24"                       |                            |                            |
  0805 0710 11131               18.000 GM |     225.00000       4050.00|     239.55000       4311.90|     320.00000        5760.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            |
  0810 0710 11151              981.000 LF |       0.20000        196.20|       0.21000        206.01|       0.30000         294.30
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, DOTTED / GUIDELINE/ 6-10 GAP     |                            |                            |
  EXTENSION, 6"                           |                            |                            |
  0815 0710 11211               13.000 NM |     800.00000      10400.00|     851.73000      11072.49|     790.00000       10270.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  YELLOW, SOLID, 6"                       |                            |                            |
  0820 0999 16                       LUMP |    9000.00000       9000.00|    9000.00000       9000.00|    9000.00000        9000.00
  PARTNERING, DO NOT BID 41548815201      |                            |                            |
  0825 0999 20  1               20.000 DA |    3300.00000      66000.00|    3300.00000      66000.00|    3300.00000       66000.00
  DISPUTES REVIEW BOARD, MEETING- DO NOT  |                            |                            |
  BID                                     |                            |                            |
  0830 0999 20  2                6.000 EA |    4000.00000      24000.00|    4000.00000      24000.00|    4000.00000       24000.00
  DISPUTES REVIEW BOARD, HEARING- DO NOT  |                            |                            |
  BID                                     |                            |                            |
  0835 0999 25                       LUMP |  100000.00000     100000.00|  100000.00000     100000.00|  100000.00000      100000.00
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            |
  41548815201                             |                            |                            |
          SECTION 0002 TOTALS             |             $ 24,573,072.85|             $ 27,335,868.71|              $ 26,450,728.84
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0003  SIGNING
                                          |                            |                            |
  0840 0700 20 11               48.000 AS |     700.00000      33600.00|     301.51000      14472.48|     270.00000       12960.00
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            |
  0845 0700 20 12               28.000 AS |    1400.00000      39200.00|     795.30000      22268.40|     690.00000       19320.00
  SINGLE POST SIGN, F&I, 12-20 SF         |                            |                            |
  0850 0700 20 14                1.000 AS |    1600.00000       1600.00|    1004.65000       1004.65|    1200.00000        1200.00
  SINGLE POST SIGN, F&I, 21-30 SF         |                            |                            |
  0855 0700 20 15                4.000 AS |    1800.00000       7200.00|    1625.01000       6500.04|    1500.00000        6000.00
  SINGLE POST SIGN, F&I, 31+ SF           |                            |                            |
  0860 0700 20 40                3.000 AS |    1100.00000       3300.00|      91.02000        273.06|     110.00000         330.00
  SINGLE POST SIGN, RELOCATE              |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0865 0700 20 60               64.000 AS |     175.00000      11200.00|       1.14000         72.96|      18.60000        1190.40
  SINGLE POST SIGN, REMOVE                |                            |                            |
  0870 0700 21 11                5.000 AS |    4900.00000      24500.00|    3726.31000      18631.55|    2900.00000       14500.00
  MULTI- POST SIGN, F&I, 50 SF OR LESS    |                            |                            |
  0875 0700 21 12                4.000 AS |    5800.00000      23200.00|    4734.94000      18939.76|    4700.00000       18800.00
  MULTI- POST SIGN, F&I, 51 - 100 SF      |                            |                            |
  0880 0700 21 16                1.000 AS |   16000.00000      16000.00|   14882.84000      14882.84|   12000.00000       12000.00
  MULTI- POST SIGN, F&I, 251 -  300 SF    |                            |                            |
  0885 0700 21 17                1.000 AS |   22000.00000      22000.00|    8965.57000       8965.57|   12000.00000       12000.00
  MULTI- POST SIGN, F&I, GREATER THAN 300 |                            |                            |
  SF                                      |                            |                            |
  0890 0700 21 40                1.000 AS |    2200.00000       2200.00|    2801.74000       2801.74|    2500.00000        2500.00
  MULTI- POST SIGN, RELOCATE              |                            |                            |
  0895 0700 21 60               14.000 AS |     450.00000       6300.00|     336.21000       4706.94|     470.00000        6580.00
  MULTI- POST SIGN, REMOVE                |                            |                            |
  0900 0700 22122                1.000 AS |  140000.00000     140000.00|  178788.01000     178788.01|  200000.00000      200000.00
  OVERHEAD TRUSS SPAN SIGN, FURNISH &     |                            |                            |
  INSTALL, TRUSS LENGTH 51-100', SIGN     |                            |                            |
  AREA 301-500 SF                         |                            |                            |
  0905 0700 22123                2.000 AS |  170000.00000     340000.00|  190750.26000     381500.52|  200000.00000      400000.00
  OVERHEAD TRUSS SPAN SIGN, FURNISH &     |                            |                            |
  INSTALL, TRUSS LENGTH 51-100', SIGN     |                            |                            |
  AREA 501-700 SF                         |                            |                            |
  0910 0700 22132                2.000 AS |  130000.00000     260000.00|  155806.03000     311612.06|  200000.00000      400000.00
  OVERHEAD TRUSS SPAN SIGN, FURNISH &     |                            |                            |
  INSTALL, TRUSS LENGTH 101-150', SIGN    |                            |                            |
  AREA 301-500 SF                         |                            |                            |
  0915 0700 22133                1.000 AS |  163000.00000     163000.00|  192296.44000     192296.44|  240000.00000      240000.00
  OVERHEAD TRUSS SPAN SIGN,FURNISH &      |                            |                            |
  INSTALL, TRUSS LENGTH 101-150', SIGN    |                            |                            |
  AREA 501-700SF                          |                            |                            |
  0920 0700 22600                2.000 AS |    8000.00000      16000.00|    7217.74000      14435.48|    5400.00000       10800.00
  OVERHEAD TRUSS SPAN SIGN,REMOVE         |                            |                            |
  0925 0700 23122                2.000 AS |   59000.00000     118000.00|   67542.14000     135084.28|   68000.00000      136000.00
  OVERHEAD TRUSS CANTILEVER SIGN,F&I, T   |                            |                            |
  31-40, S 101-200                        |                            |                            |
  0930 0700 23123                4.000 AS |   60000.00000     240000.00|   94607.55000     378430.20|   81000.00000      324000.00
  OVERHEAD TRUSS CANTILEVER SIGN, FURNISH |                            |                            |
  & INSTALL, T 31-40, S 201-300           |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0935 0700 23124                2.000 AS |  100000.00000     200000.00|  143637.41000     287274.82|  150000.00000      300000.00
  OVERHEAD TRUSS CANTILEVER SIGN, FURNISH |                            |                            |
  & INSTALL, T 31-40, S GREATER THAN 300  |                            |                            |
  0940 0700 23600                1.000 AS |    5500.00000       5500.00|    3973.07000       3973.07|    3400.00000        3400.00
  OVERHEAD TRUSS CANTILEVER SIGN, REMOVE  |                            |                            |
  0945 0700 46 16                4.000 AS |    2500.00000      10000.00|    1042.93000       4171.72|    2200.00000        8800.00
  SIGN EXISTING- REMOVE, BRIDGE MOUNTED   |                            |                            |
  0950 0705 11  1               19.000 EA |      50.00000        950.00|      44.83000        851.77|      60.40000        1147.60
  DELINEATOR, FLEXIBLE TUBULAR            |                            |                            |
  0955 0706  3                4267.000 EA |       3.00000      12801.00|       3.19000      13611.73|       3.20000       13654.40
  RETRO-REFLECTIVE PAVEMENT MARKERS       |                            |                            |
  0960 0710 11290              464.000 SF |       2.00000        928.00|       2.13000        988.32|       1.60000         742.40
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  YELLOW, ISLAND NOSE                     |                            |                            |
  0965 0710 90                       LUMP |   64000.00000      64000.00|   65404.95000      65404.95|   58000.00000       58000.00
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            |
  SURFACE 41548815201                     |                            |                            |
  0970 0714  1123                1.000 AS |    7000.00000       7000.00|    5603.48000       5603.48|    8300.00000        8300.00
  MOTORIST AID CALL BOX, F&I, CALL BOX    |                            |                            |
  ASSEMBLY, VOICE, RADIO                  |                            |                            |
  0975 0714  1600                1.000 AS |     350.00000        350.00|     540.78000        540.78|    3400.00000        3400.00
  MOTORIST AID CALL BOX, REMOVE           |                            |                            |
          SECTION 0003 TOTALS             |             $  1,768,829.00|             $  2,088,087.62|              $  2,215,624.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0004  LIGHTING
                                          |                            |                            |
  0980 0555  1  1             1767.000 LF |      19.00000      33573.00|      19.46000      34385.82|      16.90000       29862.30
  DIRECTIONAL BORE, LESS THAN 6"          |                            |                            |
  0985 0715  1 11             3771.000 LF |       0.70000       2639.70|       1.46000       5505.66|       1.10000        4148.10
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  10 OR <                                 |                            |                            |
  0990 0715  1 12            83910.000 LF |       1.05000      88105.50|       2.00000     167820.00|       1.50000      125865.00
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  8 - 6                                   |                            |                            |
  0995 0715  1 13            74651.000 LF |       1.45000     108243.95|       2.43000     181401.93|       2.60000      194092.60
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  4 TO NO 2                               |                            |                            |
  1000 0715  1 60            86829.000 LF |       0.15000      13024.35|       0.49000      42546.21|       0.30000       26048.70
  LIGHTING CONDUCTORS, REMOVE & DISPOSE,  |                            |                            |
  CONTRACTOR OWNS                         |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1005 0715  2 11            12332.000 LF |       0.90000      11098.80|       6.37000      78554.84|       6.30000       77691.60
  LIGHTING - CONDUIT, F&I, UNDERGROUND    |                            |                            |
  1010 0715  2 13             1587.000 LF |      14.00000      22218.00|      18.92000      30026.04|      19.50000       30946.50
  LIGHTING CONDUIT, F&I, SURFACE MOUNT    |                            |                            |
  1015 0715  4400               17.000 EA |   12500.00000     212500.00|    2810.27000      47774.59|    2400.00000       40800.00
  LIGHT POLE COMPLETE, RELOCATE           |                            |                            |
  1020 0715  4600              134.000 EA |    1300.00000     174200.00|     405.33000      54314.22|    1600.00000      214400.00
  LIGHT POLE COMPLETE, REMOVE             |                            |                            |
  1025 0715  7 11                4.000 EA |   36000.00000     144000.00|   13186.67000      52746.68|   18000.00000       72000.00
  LOAD CENTER, F&I, SECONDARY VOLTAGE     |                            |                            |
  1030 0715 11111               11.000 EA |     520.00000       5720.00|     459.37000       5053.07|     770.00000        8470.00
  LUMINAIRE, F&I, ROADWAY, COBRA HEAD     |                            |                            |
  1035 0715 11125               52.000 EA |    1100.00000      57200.00|     691.76000      35971.52|    1100.00000       57200.00
  LUMINAIRE, F&I, UNDER DECK, WALL MOUNT  |                            |                            |
  1040 0715 14 11               50.000 EA |     460.00000      23000.00|     399.92000      19996.00|     800.00000       40000.00
  LIGHTING - PULL BOX, F&I,               |                            |                            |
  ROADSIDE-MOULDED                        |                            |                            |
  1045 0715500  1               81.000 EA |     470.00000      38070.00|     513.42000      41587.02|     540.00000       43740.00
  POLE CABLE DISTRIBUTION SYSTEM,         |                            |                            |
  CONVENTIONAL                            |                            |                            |
  1050 0715500  3               57.000 EA |     305.00000      17385.00|     367.50000      20947.50|     330.00000       18810.00
  POLE CABLE DISTRIBUTION SYSTEM, WALL    |                            |                            |
  MOUNT                                   |                            |                            |
  1055 0715511140               28.000 EA |    4200.00000     117600.00|    4755.85000     133163.80|    5400.00000      151200.00
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, SINGLE ARM SHOULDER MOUNT,         |                            |                            |
  ALUMINUM, 40'                           |                            |                            |
  1060 0715511150               53.000 EA |    5800.00000     307400.00|    4972.02000     263517.06|    6600.00000      349800.00
  LIGHT POLE COMPLETE SPECIAL DESIGN ,    |                            |                            |
  F&I, SINGLE ARM SHOULDER MOUNT,         |                            |                            |
  ALUMINUM, 50'                           |                            |                            |
  1065 0715514150               37.000 EA |    8200.00000     303400.00|    8003.87000     296143.19|    8900.00000      329300.00
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, DOUBLE ARM WALL MOUNT, ALUMINUM,   |                            |                            |
  50'                                     |                            |                            |
  1070 0715515150               12.000 EA |    4500.00000      54000.00|    5777.27000      69327.24|    5400.00000       64800.00
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM,  |                            |                            |
  50'                                     |                            |                            |
          SECTION 0004 TOTALS             |             $  1,733,378.30|             $  1,580,782.39|              $  1,879,174.80
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0005  SIGNALIZATION
                                          |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1075 0630  1 12              544.000 LF |      12.00000       6528.00|       7.24000       3938.56|       6.40000        3481.60
  CONDUIT, FURNISH & INSTALL, UNDERGROUND |                            |                            |
  1080 0630  1 13            13611.000 LF |      14.00000     190554.00|      22.70000     308969.70|      13.20000      179665.20
  CONDUIT, FURNISH & INSTALL, SAWCUT &    |                            |                            |
  PLACE UNDER EXISTING PAVEMENT           |                            |                            |
  1085 0632  7  1                7.000 PI |    3900.00000      27300.00|    2594.10000      18158.70|    7300.00000       51100.00
  SIGNAL CABLE- NEW OR RECONSTRUCTED      |                            |                            |
  INTERSECTION, FURNISH & INSTALL         |                            |                            |
  1090 0635  1 11              178.000 EA |     520.00000      92560.00|     362.09000      64452.02|     620.00000      110360.00
  PULL & JUNCTION BOX, F&I, PULL BOX      |                            |                            |
  1095 0635  1 15                6.000 EA |    1100.00000       6600.00|    1351.09000       8106.54|    1400.00000        8400.00
  PULL & JUNCTION BOXES, F&I, FIBER OPTIC |                            |                            |
  1100 0639  1 23                6.000 AS |    4000.00000      24000.00|    1686.17000      10117.02|    3700.00000       22200.00
  ELECTRICAL POWER SERVICE,UNDERGROUND    |                            |                            |
  1105 0639  2  1             3330.000 LF |       1.60000       5328.00|       1.95000       6493.50|       1.70000        5661.00
  ELECTRICAL SERVICE WIRE                 |                            |                            |
  1110 0639  3 11                4.000 EA |    2800.00000      11200.00|     637.72000       2550.88|    2700.00000       10800.00
  ELECTRICAL SERVICE DISCONNECT, F&I,     |                            |                            |
  POLE MOUNT                              |                            |                            |
  1115 0641  2 12               10.000 EA |     950.00000       9500.00|    1243.01000      12430.10|     800.00000        8000.00
  PRESTRESSED CONCRETE POLE, F&I, TYPE    |                            |                            |
  P-II SERVICE POLE                       |                            |                            |
  1120 0646  1 11               48.000 EA |    1300.00000      62400.00|    1372.71000      65890.08|     990.00000       47520.00
  ALUMINUM SIGNALS POLE, PEDESTAL         |                            |                            |
  1125 0649 31101                8.000 EA |   26000.00000     208000.00|   23638.73000     189109.84|   21000.00000      168000.00
  STEEL MAST ARM,F&I, WIND SPEED-150,     |                            |                            |
  SINGLE ARM, W/0 LUMINAIRE-36            |                            |                            |
  1130 0649 31102                8.000 EA |   27000.00000     216000.00|   24449.38000     195595.04|   24000.00000      192000.00
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-46                        |                            |                            |
  1135 0649 31103                1.000 EA |   34000.00000      34000.00|   33747.06000      33747.06|   31000.00000       31000.00
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-60                        |                            |                            |
  1140 0649 31104                1.000 EA |   35000.00000      35000.00|   37095.62000      37095.62|   37000.00000       37000.00
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-70.5                      |                            |                            |
  1145 0649 31105                1.000 EA |   34000.00000      34000.00|   37668.47000      37668.47|   37000.00000       37000.00
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-78                        |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1150 0649 31110                1.000 EA |   27000.00000      27000.00|   26351.73000      26351.73|   26000.00000       26000.00
  MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM |                            |                            |
  W/0 LUMINAIRE, 36-36                    |                            |                            |
  1155 0650  1311               49.000 AS |     800.00000      39200.00|    1102.49000      54022.01|     940.00000       46060.00
  TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY,  |                            |                            |
  ALUMINUM                                |                            |                            |
  1160 0650  1411                6.000 AS |     900.00000       5400.00|    1264.62000       7587.72|    1200.00000        7200.00
  TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY,  |                            |                            |
  ALUMINUM                                |                            |                            |
  1165 0650  1511               12.000 AS |    1250.00000      15000.00|    1361.90000      16342.80|    1400.00000       16800.00
  TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY,  |                            |                            |
  ALUMINUM                                |                            |                            |
  1170 0653191                  30.000 AS |     810.00000      24300.00|     918.74000      27562.20|     640.00000       19200.00
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            |
  DOWN, 1 DIRECTION                       |                            |                            |
  1175 0653192                  11.000 AS |    1100.00000      12100.00|    1361.90000      14980.90|    1200.00000       13200.00
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            |
  DOWN, 2 DIRECTIONS                      |                            |                            |
  1180 0660  1109               20.000 EA |     250.00000       5000.00|     243.20000       4864.00|     170.00000        3400.00
  LOOP DETECTOR INDUCTIVE, F&I, TYPE 9    |                            |                            |
  1185 0660  2101               30.000 AS |     960.00000      28800.00|     783.63000      23508.90|     860.00000       25800.00
  LOOP ASSEMBLY- F&I, TYPE A              |                            |                            |
  1190 0665 11                  26.000 EA |     170.00000       4420.00|     178.34000       4636.84|     190.00000        4940.00
  PEDESTRIAN DETECTOR, F&I, POLE OR       |                            |                            |
  CONTROLLER CABINET MOUNTED DETECTOR     |                            |                            |
  STATION & SIGN                          |                            |                            |
  1195 0670  5120                7.000 AS |   24000.00000     168000.00|   21476.98000     150338.86|   25000.00000      175000.00
  TRAFFIC CONTROLLER ASSEMBLY, F&I, 170   |                            |                            |
  1200 0690 10                  49.000 EA |      50.00000       2450.00|      64.85000       3177.65|      52.30000        2562.70
  SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL    |                            |                            |
  1205 0690 20                  28.000 EA |      50.00000       1400.00|      37.83000       1059.24|      52.30000        1464.40
  SIGNAL PEDESTRIAN ASSEMBLY REMOVAL      |                            |                            |
  1210 0690 31                  17.000 EA |     100.00000       1700.00|     113.49000       1929.33|     210.00000        3570.00
  SIGNAL PEDESTAL REMOVAL                 |                            |                            |
  1215 0690 34  2               21.000 EA |     700.00000      14700.00|    1567.27000      32912.67|     940.00000       19740.00
  COMPLETE POLE REMOVAL- DEEP, BOLT ON    |                            |                            |
  ATTACHMENT                              |                            |                            |
  1220 0690 50                   7.000 EA |     850.00000       5950.00|     464.78000       3253.46|     420.00000        2940.00
  CONTROLLER ASSEMBLY, REMOVE, COMPLETE   |                            |                            |
  ASSEMBLY                                |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1225 0690 60                  22.000 EA |     100.00000       2200.00|      23.78000        523.16|      52.30000        1150.60
  DETECTOR VEHICLE ASSEMBLY REMOVE        |                            |                            |
  1230 0690 70                  20.000 EA |     120.00000       2400.00|      30.26000        605.20|      52.30000        1046.00
  DETECTOR PEDESTRIAN ASSEMBLY REMOVE     |                            |                            |
  1235 0690 90                   7.000 PI |    1100.00000       7700.00|     421.54000       2950.78|     620.00000        4340.00
  CONDUIT & CABLING- WITHIN INTERSECTION, |                            |                            |
  REMOVE                                  |                            |                            |
  1240 0690100                   7.000 PI |     600.00000       4200.00|     378.30000       2648.10|    1700.00000       11900.00
  SIGNAL EQUIPMENT MISCELLANOUS REMOVE    |                            |                            |
  1245 0699  1  1               21.000 EA |    2300.00000      48300.00|    2431.97000      51071.37|    2900.00000       60900.00
  INTERNAL ILLUM SIGN, FURNISH & INSTALL, |                            |                            |
  STREET NAME                             |                            |                            |
  1250 0700 48 18               19.000 EA |     400.00000       7600.00|     424.90000       8073.10|     410.00000        7790.00
  SIGN PANELS, F & I, 15 OR <             |                            |                            |
  1255 0700 48 60               36.000 EA |     100.00000       3600.00|     193.14000       6953.04|     100.00000        3600.00
  SIGN PANELS, REMOVE                     |                            |                            |
  1260 0741  1 11                8.000 EA |    1100.00000       8800.00|     997.65000       7981.20|    1100.00000        8800.00
  TRAFFIC MONITORING SITE VEHICLE         |                            |                            |
  SENSOR-NON-WEIGHT, FURNISH & INSTALL,   |                            |                            |
  TYPE 1 AXLE SENSOR- IN ROAD             |                            |                            |
  1265 0745 70 12                8.000 AS |    1300.00000      10400.00|     772.83000       6182.64|    1200.00000        9600.00
  TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS  |                            |                            |
  / LANE                                  |                            |                            |
          SECTION 0005 TOTALS             |             $  1,413,590.00|             $  1,453,840.03|              $  1,389,191.50
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0006  INTELLIGENT TRANSPORTATION SYSTEM
                                          |                            |                            |
  1270 0555  1  1              280.000 LF |      20.00000       5600.00|      14.59000       4085.20|      28.30000        7924.00
  DIRECTIONAL BORE, LESS THAN 6"          |                            |                            |
  1275 0555  1  2              642.000 LF |      27.00000      17334.00|      46.48000      29840.16|      43.60000       27991.20
  DIRECTIONAL BORE, 6" TO < 12"           |                            |                            |
  1280 0639  2  1            21959.000 LF |       2.60000      57093.40|       1.84000      40404.56|       3.50000       76856.50
  ELECTRICAL SERVICE WIRE                 |                            |                            |
  1285 0641  2 13                3.000 EA |    8900.00000      26700.00|    1134.92000       3404.76|   14000.00000       42000.00
  PRESTRESSED CONCRETE POLE, F&I, TYPE    |                            |                            |
  P-III                                   |                            |                            |
  1290 0781  5114                1.000 EA |   98000.00000      98000.00|  175479.96000     175479.96|  260000.00000      260000.00
  ITS DYNAMIC MESSAGE SIGN SUPPORT        |                            |                            |
  STRUCTURE, F&I, SPAN, 101-150'          |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1295 0781  5122                1.000 EA |  112000.00000     112000.00|   70202.79000      70202.79|   59000.00000       59000.00
  ITS DYNAMIC MESSAGE SIGN SUPPORT        |                            |                            |
  STRUCTURE, F&I, CANTILEVER, 26-50'      |                            |                            |
  1300 0781  5600                1.000 EA |   10400.00000      10400.00|    3458.79000       3458.79|    5400.00000        5400.00
  ITS DYNAMIC MESSAGE SIGN SUPPORT        |                            |                            |
  STRUCTURE, REMOVE                       |                            |                            |
  1305 0781 44005                1.000 EA |   12300.00000      12300.00|  138351.93000     138351.93|    6300.00000        6300.00
  ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN |                            |                            |
  201-300 SF                              |                            |                            |
  1310 0782  1 40                1.000 EA |    3200.00000       3200.00|    2556.27000       2556.27|    5700.00000        5700.00
  ITS CCTV  CAMERA, RELOCATE              |                            |                            |
  1315 0783  1121             5687.000 LF |       1.65000       9383.55|       2.05000      11658.35|       2.20000       12511.40
  ITS FIBER OPTIC CABLE, F& I,            |                            |                            |
  UNDERGROUND, 2 -12 FIBERS               |                            |                            |
  1320 0783  1123             2590.000 LF |       2.70000       6993.00|       2.43000       6293.70|       3.60000        9324.00
  ITS FIBER OPTIC CABLE, F& I,            |                            |                            |
  UNDERGROUND, 49 - 96 FIBERS             |                            |                            |
  1325 0783  1520               25.000 LF |       6.00000        150.00|       2.86000         71.50|      14.60000         365.00
  ITS FIBER OPTIC CABLE, ADJUST/MODIFY,   |                            |                            |
  UNDERGROUND                             |                            |                            |
  1330 0783  1600             4150.000 LF |       0.60000       2490.00|       0.49000       2033.50|       0.80000        3320.00
  ITS FIBER OPTIC CABLE, REMOVE           |                            |                            |
  1335 0783  2 31              218.000 EA |      42.00000       9156.00|      37.18000       8105.24|      51.20000       11161.60
  ITS FIBER OPTIC CONNECTION, INSTALL,    |                            |                            |
  SPLICE                                  |                            |                            |
  1340 0783  3 11                3.000 EA |     750.00000       2250.00|     740.40000       2221.20|    1200.00000        3600.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, SPLICE ENCLOSURE                   |                            |                            |
  1345 0783  3 12               19.000 EA |      54.00000       1026.00|      57.45000       1091.55|      65.40000        1242.60
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, SPLICE, TRAY                       |                            |                            |
  1350 0783  3 15                6.000 EA |    1380.00000       8280.00|    1277.59000       7665.54|    2000.00000       12000.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, PATCH PANEL, PRETERMINATED         |                            |                            |
  1355 0783  3 45                1.000 EA |     300.00000        300.00|     389.11000        389.11|     470.00000         470.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  REL, PATCH PANEL, PRETERMINATED         |                            |                            |
  1360 0783  4111              490.000 LF |      25.00000      12250.00|      23.78000      11652.20|      22.90000       11221.00
  ITS CONDUIT, F& I, ABOVEGROUND          |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1365 0783  4112            20854.000 LF |       2.60000      54220.40|       2.53000      52760.62|       4.40000       91757.60
  ITS CONDUIT, F& I, UNDERGROUND          |                            |                            |
  1370 0783  4152             3208.000 LF |      22.00000      70576.00|      20.00000      64160.00|      12.80000       41062.40
  ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND |                            |                            |
  1375 0783  4160            10860.000 LF |       5.00000      54300.00|       4.11000      44634.60|       5.20000       56472.00
  ITS CONDUIT, REMOVE&DISPOSE             |                            |                            |
  1380 0783  5  1                9.000 EA |    2900.00000      26100.00|    1324.07000      11916.63|    1600.00000       14400.00
  ITS PULL BOX FOR FIBER OPTIC CABLE,     |                            |                            |
  FURNISH AND INSTALL                     |                            |                            |
  1385 0783  5  5                6.000 EA |    1500.00000       9000.00|     459.37000       2756.22|     730.00000        4380.00
  ITS PULL BOX FOR FIBER OPTIC CABLE,     |                            |                            |
  ADJUST AND MODIFY                       |                            |                            |
  1390 0783  6  5                3.000 EA |    4700.00000      14100.00|     533.95000       1601.85|    2200.00000        6600.00
  ITS SPLICE BOX FOR FIBER OPTIC CABLE,   |                            |                            |
  ADJUST/ MODIFY                          |                            |                            |
  1395 0783  7  1               19.000 EA |     945.00000      17955.00|     626.91000      11911.29|     850.00000       16150.00
  ITS PULL & JUNCTION BOX, FURNISH AND    |                            |                            |
  INSTALL                                 |                            |                            |
  1400 0783  7  5                4.000 EA |     665.00000       2660.00|     410.73000       1642.92|    1200.00000        4800.00
  ITS PULL & JUNCTION BOX, ADJUST/MODIFY  |                            |                            |
  1405 0783  7  7               20.000 EA |     245.00000       4900.00|     151.32000       3026.40|      78.50000        1570.00
  ITS PULL & JUNCTION BOX, REMOVE &       |                            |                            |
  STOCKPILE                               |                            |                            |
  1410 0783  9 13               19.000 EA |     635.00000      12065.00|      67.01000       1273.19|    1100.00000       20900.00
  ITS LOCATE SYSTEM ELECTRONIC EQUIPMENT, |                            |                            |
  BOX MARKER                              |                            |                            |
  1415 0785  1 13                1.000 EA |   31300.00000      31300.00|   20266.40000      20266.40|   10000.00000       10000.00
  ITS POLE, F&I, CONCRETE WITHOUT         |                            |                            |
  LOWERING DEVICE                         |                            |                            |
  1420 0785  1 60                4.000 EA |    7000.00000      28000.00|    1891.53000       7566.12|    3700.00000       14800.00
  ITS POLE, REMOVE                        |                            |                            |
  1425 0785  2400                5.000 EA |    1800.00000       9000.00|    2161.75000      10808.75|    7200.00000       36000.00
  ITS FIELD CABINET, RELOCATE             |                            |                            |
  1430 0786  1 11                1.000 EA |    6600.00000       6600.00|    6593.34000       6593.34|    8700.00000        8700.00
  ITS VEHICLE DETECTION SYSTEM, F&I,      |                            |                            |
  MICROWAVE                               |                            |                            |
  1435 0786  1 40                5.000 EA |    2400.00000      12000.00|    1907.74000       9538.70|    4000.00000       20000.00
  ITS VEHICLE DETECTION SYSTEM, RELOCATE  |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |CONDOTTE AMERICA, INC.      |ASTALDI CONSTRUCTION CORPOR |CONALVIAS USA LLC
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1440 0786  1 50                1.000 EA |     980.00000        980.00|     567.47000        567.47|    4000.00000        4000.00
  ITS VEHICLE DETECTION SYSTEM, ADJUST &  |                            |                            |
  MODIFY                                  |                            |                            |
          SECTION 0006 TOTALS             |             $    748,662.35|             $    769,990.81|              $    907,979.30
====================================================================================================================================
     CONTRACT TOTALS                      |             $ 40,893,455.05|             $ 42,997,674.08|              $ 43,196,848.46
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(   5   )                   |(   6  )
                                          |SEMA CONSTRUCTION, INC.     |LANE CONSTRUCTION CORPORATI |COMMUNITY ASPHALT CORP.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0001  STRUCTURES
                                          |                            |                            |
  0005 0110  3                1300.000 LS |   76900.00000      76900.00|   50000.00000      50000.00|   55000.00000       55000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0010 0110  3                1833.000 LS |   97300.00000      97300.00|   65000.00000      65000.00|   55000.00000       55000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0015 0110  3                4246.000 LS |  116600.00000     116600.00|   80000.00000      80000.00|   55000.00000       55000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0020 0110  3                1799.000 LS |   97300.00000      97300.00|   65000.00000      65000.00|   55000.00000       55000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0025 0110  3                1562.000 LS |   93300.00000      93300.00|   65000.00000      65000.00|   55000.00000       55000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0030 0110  3                1498.000 LS |   78000.00000      78000.00|   55000.00000      55000.00|   55000.00000       55000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0035 0110  3                 775.000 LS |   43700.00000      43700.00|   30000.00000      30000.00|   55000.00000       55000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0040 0110  3                1254.000 LS |  121600.00000     121600.00|   45000.00000      45000.00|   55000.00000       55000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0045 0110  3                1498.000 LS |   78000.00000      78000.00|   55000.00000      55000.00|   55000.00000       55000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0050 0110  3                1254.000 LS |  121600.00000     121600.00|   45000.00000      45000.00|   55000.00000       55000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0055 0400  2  4             2376.400 CY |     740.00000    1758536.00|     620.00000    1473368.00|     725.00000     1722890.00
  CONC CLASS II, SUPERSTRUCTURE           |                            |                            |
  0060 0400  2 10              549.100 CY |     310.00000     170221.00|     380.00000     208658.00|     625.00000      343187.50
  CONCRETE CLASS II, APPROACH SLABS       |                            |                            |
  0065 0400  4  5             1220.700 CY |     770.00000     939939.00|    1200.00000    1464840.00|     800.00000      976560.00
  CONCRETE CLASS IV, SUBSTRUCTURE         |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(   5   )                   |(   6  )
                                          |SEMA CONSTRUCTION, INC.     |LANE CONSTRUCTION CORPORATI |COMMUNITY ASPHALT CORP.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0070 0400  4 25              717.000 CY |     630.00000     451710.00|     700.00000     501900.00|     750.00000      537750.00
  CONCRETE CLASS IV, MASS, SUBSTRUCTURE   |                            |                            |
  0075 0400  7                2457.000 SY |       3.30000       8108.10|       2.45000       6019.65|       5.00000       12285.00
  BRIDGE DECK GROOVING, LESS THAN 8.5"    |                            |                            |
  0080 0400  9                 675.000 SY |      12.00000       8100.00|       9.80000       6615.00|      12.00000        8100.00
  BRIDGE DECK GROOVING & PLANING, DECK 8. |                            |                            |
  5"&>                                    |                            |                            |
  0085 0400143              137668.000 SF |       0.87000     119771.16|       0.74000     101874.32|       0.75000      103251.00
  CLEANING & COATING CONCRETE SURFACE,    |                            |                            |
  CLASS 5                                 |                            |                            |
  0090 0400147                  94.800 CF |     900.00000      85320.00|     620.00000      58776.00|    1300.00000      123240.00
  COMPOSITE NEOPRENE PADS                 |                            |                            |
  0095 0413149                 663.600 GA |      34.00000      22562.40|      36.39000      24148.40|      63.89000       42397.40
  PENETRANT SEALER                        |                            |                            |
  0100 0415  1  4           556892.000 LB |       0.67000     373117.64|       0.80000     445513.60|       0.64000      356410.88
  REINFORCING STEEL - SUPERSTRUCTURE      |                            |                            |
  0105 0415  1  5           465767.000 LB |       0.73000     340009.91|       0.80000     372613.60|       0.76000      353982.92
  REINFORCING STEEL- SUBSTRUCTURE         |                            |                            |
  0110 0415  1  9           108390.000 LB |       0.66000      71537.40|       0.80000      86712.00|       0.76000       82376.40
  REINFORCING STEEL- APPROACH SLABS       |                            |                            |
  0115 0450  2 36             6054.000 LF |     250.00000    1513500.00|     185.00000    1119990.00|     200.00000     1210800.00
  PREST BEAMS: FLORIDA-I BEAM 36"         |                            |                            |
  0120 0455 34  3            16113.000 LF |      91.00000    1466283.00|      96.00000    1546848.00|      90.00000     1450170.00
  PRESTRESSED CONCRETE PILING, 18" SQ     |                            |                            |
  0125 0455 34  5              827.000 LF |     230.00000     190210.00|     163.00000     134801.00|     120.00000       99240.00
  PRESTRESSED CONCRETE PILING, 24" SQ     |                            |                            |
  0130 0455143  3             1870.000 LF |     180.00000     336600.00|     150.00000     280500.00|     175.00000      327250.00
  TEST PILES-PRESTRESSED CONCRETE,18" SQ  |                            |                            |
  0135 0455143  5              185.000 LF |     240.00000      44400.00|     155.00000      28675.00|     250.00000       46250.00
  TEST PILES-PRESTRESSED CONCRETE,24" SQ  |                            |                            |
  0140 0458  1 11             6080.000 LF |      57.00000     346560.00|      25.00000     152000.00|      55.00000      334400.00
  BRIDGE DECK EXPANSION JOINT, NEW        |                            |                            |
  CONSTRUCTION, F&I POURED JOINT WITH     |                            |                            |
  BACKER ROD                              |                            |                            |
  0145 0460  2 20           261329.000 LS |  688500.00000     688500.00|  520000.00000     520000.00|  557568.00000      557568.00
  STRUCT STEEL - NEW/WIDENING, WEATHERING |                            |                            |
  41548815201                             |                            |                            |
  0150 0460  2 20           261329.000 LS |  688500.00000     688500.00|  520000.00000     520000.00|  557569.00000      557569.00
  STRUCT STEEL - NEW/WIDENING, WEATHERING |                            |                            |
  41548815201                             |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(   5   )                   |(   6  )
                                          |SEMA CONSTRUCTION, INC.     |LANE CONSTRUCTION CORPORATI |COMMUNITY ASPHALT CORP.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0155 0460 70  3              228.000 LF |      63.00000      14364.00|      53.00000      12084.00|      51.96000       11846.88
  ALUMINUM BULLET RAILINGS, TRIPLE RAIL   |                            |                            |
  0160 0460 71  2             3565.000 LF |      73.00000     260245.00|      70.00000     249550.00|      69.59000      248088.35
  METAL TRAFFIC RAILING,STEEL POST AND    |                            |                            |
  RAIL                                    |                            |                            |
  0165 0506  2                 107.000 LF |      26.00000       2782.00|      62.00000       6634.00|      25.00000        2675.00
  BRIDGE DRAINAGE PIPE                    |                            |                            |
  0170 0506  3                   2.000 EA |    5000.00000      10000.00|    2500.00000       5000.00|    1535.00000        3070.00
  BRIDGE DRAINS                           |                            |                            |
  0175 0521  5  1             5001.000 LF |      64.00000     320064.00|     112.00000     560112.00|      47.15000      235797.15
  CONCRETE TRAFFIC RAILING, BRIDGE 32" F  |                            |                            |
  - SHAPE                                 |                            |                            |
  0180 0521  5  9               60.000 LF |     110.00000       6600.00|     175.00000      10500.00|     109.97000        6598.20
  CONCRETE TRAFFIC RAILING, BRIDGE,       |                            |                            |
  SPECIAL DESIGN                          |                            |                            |
  0185 0521  6  1              228.000 LF |      49.00000      11172.00|     115.00000      26220.00|     115.50000       26334.00
  CONCRETE PARAPET, PEDEST/BICYCLE        |                            |                            |
  0190 0524  2  2             2454.000 SY |      83.00000     203682.00|      63.00000     154602.00|      59.61000      146282.94
  CONCRETE SLOPE PAVEMENT,NON REINFORCED, |                            |                            |
  4"                                      |                            |                            |
  0195 0530  1                1587.500 CY |     340.00000     539750.00|     260.00000     412750.00|     347.99000      552434.13
  RIPRAP, SAND-CEMENT                     |                            |                            |
  0200 0530 78                3019.000 SY |      74.00000     223406.00|      70.00000     211330.00|      68.61000      207133.59
  RIPRAP - ARTICULATING BLOCK             |                            |                            |
          SECTION 0001 TOTALS             |             $ 12,139,850.61|             $ 11,257,634.57|              $ 11,235,938.34
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0002  ROADWAY
                                          |                            |                            |
  0205 0101  1                       LUMP | 4300000.00000    4300000.00| 4400000.00000    4400000.00| 4500000.00000     4500000.00
  MOBILIZATION 41548815201                |                            |                            |
  0210 0102  1                1035.000 LS | 1250000.00000    1250000.00| 2000000.00000    2000000.00| 2100000.00000     2100000.00
  MAINTENANCE OF TRAFFIC 41548815201      |                            |                            |
  0215 0102 14                 368.000 MH |      70.00000      25760.00|      52.00000      19136.00|      55.00000       20240.00
  TRAFFIC CONTROL OFFICER                 |                            |                            |
  0220 0102 60              141775.000 ED |       0.26000      36861.50|       0.25000      35443.75|       0.25000       35443.75
  WORK ZONE SIGN                          |                            |                            |
  0225 0102 71 14            46628.000 LF |      10.00000     466280.00|      23.00000    1072444.00|      40.27000     1877709.56
  BARRIER WALL, TEMPORARY, F&I, TYPE K    |                            |                            |
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  0230 0102 71 24            40910.000 LF |       2.00000      81820.00|       2.30000      94093.00|       6.38000      261005.80
  BARRIER WALL, TEMPORARY, RELOCATE, TYPE |                            |                            |
  K                                       |                            |                            |
  0235 0102 74  1           324285.000 ED |       0.14000      45399.90|       0.15000      48642.75|       0.14000       45399.90
  TEMPORARY BARRICADE- TYPES I, II, DI,   |                            |                            |
  VP, DRUM, OR LCD                        |                            |                            |
  0240 0102 74  2              396.000 ED |       0.30000        118.80|       0.30000        118.80|       0.30000         118.80
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            |
  0245 0102 76                1144.000 ED |       6.00000       6864.00|       6.25000       7150.00|       6.00000        6864.00
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            |
  PANEL                                   |                            |                            |
  0250 0102 77               33515.000 ED |       0.25000       8378.75|       0.24000       8043.60|       0.25000        8378.75
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            |
  TYPE B                                  |                            |                            |
  0255 0102 78               24004.000 EA |       3.10000      74412.40|       3.50000      84014.00|       2.97000       71291.88
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            |
  MARKER                                  |                            |                            |
  0256 0102 89  7               51.000 LO |     970.00000      49470.00|     945.00000      48195.00|     950.00000       48450.00
  TEMPORARY CRASH CUSHION, REDIRECTIVE    |                            |                            |
  OPTION, NON-CAPACITY PROJECTS OR >50    |                            |                            |
  0265 0102 99                3771.000 ED |      12.00000      45252.00|      11.80000      44497.80|      12.00000       45252.00
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            |
  TEMPORARY                               |                            |                            |
  0270 0104 10  3            29368.000 LF |       2.00000      58736.00|       2.00000      58736.00|       0.90000       26431.20
  SEDIMENT BARRIER                        |                            |                            |
  0275 0104 11                1342.000 LF |       8.00000      10736.00|       7.70000      10333.40|      11.55000       15500.10
  FLOATING TURBIDITY BARRIER              |                            |                            |
  0280 0104 18                 174.000 EA |      92.00000      16008.00|      45.00000       7830.00|      77.70000       13519.80
  INLET PROTECTION SYSTEM                 |                            |                            |
  0285 0107  1                5125.000 AC |      10.00000      51250.00|      50.00000     256250.00|      30.62000      156927.50
  LITTER REMOVAL                          |                            |                            |
  0290 0107  2                5125.000 AC |      30.00000     153750.00|      50.00000     256250.00|      12.41000       63601.25
  MOWING                                  |                            |                            |
  0295 0110  1  1               68.000 LS |  881853.86000     881853.86| 1500000.00000    1500000.00| 2450000.00000     2450000.00
  CLEARING & GRUBBING 41548815201         |                            |                            |
  0300 0110 15  4               13.000 EA |     910.00000      11830.00|     900.00000      11700.00|    1634.62000       21250.06
  ARBORIST WORK, RELOCATE TREE            |                            |                            |
  0305 0120  1               51767.000 CY |      10.00000     517670.00|       5.25000     271776.75|       9.99000      517152.33
  REGULAR EXCAVATION                      |                            |                            |
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  0310 0120  4                 693.000 CY |      15.00000      10395.00|      20.00000      13860.00|       5.94000        4116.42
  SUBSOIL EXCAVATION                      |                            |                            |
  0315 0120  6               81676.000 CY |      20.00000    1633520.00|      12.00000     980112.00|      33.37000     2725528.12
  EMBANKMENT                              |                            |                            |
  0320 0160  4              132111.000 SY |       2.19000     289323.09|       2.30000     303855.30|       1.19000      157212.09
  TYPE B STABILIZATION                    |                            |                            |
  0325 0285701                4720.300 SY |       6.50000      30681.95|       5.10000      24073.53|       8.51000       40169.75
  OPTIONAL BASE, BASE GROUP 01            |                            |                            |
  0330 0285702               51766.000 SY |       6.50000     336479.00|       5.75000     297654.50|       5.88000      304384.08
  OPTIONAL BASE, BASE GROUP 02            |                            |                            |
  0335 0285709               13812.000 SY |       9.50000     131214.00|      11.00000     151932.00|      13.24000      182870.88
  OPTIONAL BASE, BASE GROUP 09            |                            |                            |
  0340 0285711               58809.000 SY |      11.00000     646899.00|      11.40000     670422.60|      14.29000      840380.61
  OPTIONAL BASE, BASE GROUP 11            |                            |                            |
  0345 0327 70  1             5498.000 SY |       3.10000      17043.80|       3.10000      17043.80|       2.51000       13799.98
  MILLING EXIST ASPH PAVT, 1" AVG DEPTH   |                            |                            |
  0350 0327 70  5            21618.000 SY |       3.10000      67015.80|       3.00000      64854.00|       3.41000       73717.38
  MILLING EXIST ASPH PAVT, 2" AVG DEPTH   |                            |                            |
  0355 0327 70  6            33132.000 SY |       3.10000     102709.20|       3.00000      99396.00|       2.14000       70902.48
  MILLING EXIST ASPH PAVT, 1 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0360 0327 70  8            50840.000 SY |       3.10000     157604.00|       3.00000     152520.00|       2.01000      102188.40
  MILLING EXIST ASPH PAVT, 2 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0365 0327 70 13            39716.000 SY |       3.10000     123119.60|       3.00000     119148.00|       2.21000       87772.36
  MILLING EXIST ASPH PAVT, 1 3/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0370 0334  1 13            12054.000 TN |     110.00000    1325940.00|     112.00000    1350048.00|     102.05000     1230110.70
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            |
  0375 0334  1 14            16515.000 TN |     110.00000    1816650.00|     112.50000    1857937.50|      97.69000     1613350.35
  SUPERPAVE ASPHALTIC CONC, TRAFFIC D     |                            |                            |
  0380 0334  1 24            13603.000 TN |     120.00000    1632360.00|     121.00000    1645963.00|     100.76000     1370638.28
  SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 |                            |                            |
  PMA                                     |                            |                            |
  0385 0337  7 22             4614.000 TN |     140.00000     645960.00|     137.00000     632118.00|     141.92000      654818.88
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            |
  BIT, FC-5, PG 76-22, PMA                |                            |                            |
  0390 0337  7 33             4813.000 TN |     140.00000     673820.00|     138.00000     664194.00|     123.38000      593827.94
  ASPHALT CONCRETE FRICTION COURSE,       |                            |                            |
  TRAFFIC C, FC-12.5, RUBBER              |                            |                            |
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  0395 0339  1                 808.000 TN |     260.00000     210080.00|     270.00000     218160.00|     100.74000       81397.92
  MISCELLANEOUS ASPHALT PAVEMENT          |                            |                            |
  0400 0341 70               28992.000 SY |       7.00000     202944.00|       7.20000     208742.40|       6.20000      179750.40
  ASPHALT RUBBER MEMBRANE INTERLAYER      |                            |                            |
  0405 0400  0 11              721.300 CY |     270.00000     194751.00|     345.00000     248848.50|      10.00000        7213.00
  CONCRETE CLASS NS, GRAVITY WALL         |                            |                            |
  0410 0400  1  2               80.840 CY |       0.01000          0.81|    1170.00000      94582.80|    1099.80000       88907.83
  CONCRETE CLASS I, ENDWALLS              |                            |                            |
  0420 0400  2  1               47.200 CY |     770.00000      36344.00|    1170.00000      55224.00|    2184.05000      103087.16
  CONCRETE CLASS II, CULVERTS             |                            |                            |
  0425 0400  4  8               59.600 CY |       0.01000          0.60|       0.01000          0.60|    1687.25000      100560.10
  CONC CLASS IV, BULKHEAD                 |                            |                            |
  0440 0415  1  6             7838.000 LB |       0.85000       6662.30|       1.90000      14892.20|       1.00000        7838.00
  REINFORCING STEEL- MISCELLANEOUS        |                            |                            |
  0445 0415  1  8             9075.000 LB |       0.01000         90.75|       0.01000         90.75|       1.00000        9075.00
  REINFORCING STEEL- BULKHEAD             |                            |                            |
  0450 0425  1351                8.000 EA |    5900.00000      47200.00|    4150.00000      33200.00|    3325.00000       26600.00
  INLETS, CURB, TYPE P-5, <10'            |                            |                            |
  0455 0425  1361                7.000 EA |    6200.00000      43400.00|    5000.00000      35000.00|    4000.00000       28000.00
  INLETS, CURB, TYPE P-6, <10'            |                            |                            |
  0460 0425  1541               10.000 EA |    3500.00000      35000.00|    2500.00000      25000.00|    2000.00000       20000.00
  INLETS, DT BOT, TYPE D, <10'            |                            |                            |
  0465 0425  1551               20.000 EA |    3900.00000      78000.00|    2800.00000      56000.00|    2250.00000       45000.00
  INLETS, DT BOT, TYPE E, <10'            |                            |                            |
  0470 0425  1571                6.000 EA |    5800.00000      34800.00|    5875.00000      35250.00|    4700.00000       28200.00
  INLETS, DITCH BOTTOM, TYPE G, <10'      |                            |                            |
  0475 0425  1589                1.000 EA |    7900.00000       7900.00|    7125.00000       7125.00|    5700.00000        5700.00
  INLETS, DT BOT, TYPE H, MODIFY          |                            |                            |
  0480 0425  1701               42.000 EA |    2700.00000     113400.00|    2940.00000     123480.00|    2350.00000       98700.00
  INLETS, GUTTER, TYPE S, <10'            |                            |                            |
  0485 0425  1801                2.000 EA |    5000.00000      10000.00|    6565.00000      13130.00|    5250.00000       10500.00
  INLETS, MEDIAN BARRIER, TYPE 1, <10'    |                            |                            |
  0490 0425  1811                1.000 EA |    5500.00000       5500.00|    7500.00000       7500.00|    6000.00000        6000.00
  INLETS, MEDIAN BARRIER, TYPE 2, <10'    |                            |                            |
  0495 0425  1841                6.000 EA |    7100.00000      42600.00|    7250.00000      43500.00|    5800.00000       34800.00
  INLETS, MEDIAN BARRIER, TYPE 3, <10'    |                            |                            |
  0500 0425  1851                1.000 EA |    7200.00000       7200.00|    7250.00000       7250.00|    5800.00000        5800.00
  INLETS, MEDIAN BARRIER, TYPE 4, <10'    |                            |                            |
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  0505 0425  1891               31.000 EA |    4000.00000     124000.00|    3750.00000     116250.00|    3000.00000       93000.00
  INLETS, BARRIER WALL, <10'              |                            |                            |
  0510 0425  1901                2.000 EA |   12900.00000      25800.00|   12250.00000      24500.00|    9800.00000       19600.00
  INLETS, SPECIAL, <10'                   |                            |                            |
  0515 0425  2 41                1.000 EA |    2800.00000       2800.00|    3250.00000       3250.00|    2600.00000        2600.00
  MANHOLES, P-7, <10'                     |                            |                            |
  0520 0425  2 43                9.000 EA |    2000.00000      18000.00|    2375.00000      21375.00|    1900.00000       17100.00
  MANHOLES, P-7, PARTIAL                  |                            |                            |
  0525 0425  2 61                6.000 EA |    2300.00000      13800.00|    2625.00000      15750.00|    2100.00000       12600.00
  MANHOLES, P-8, <10'                     |                            |                            |
  0530 0425  2 91                3.000 EA |    3800.00000      11400.00|    5000.00000      15000.00|    4000.00000       12000.00
  MANHOLES, J-8, <10'                     |                            |                            |
  0535 0425  4                   1.000 EA |    3000.00000       3000.00|     565.00000        565.00|     450.00000         450.00
  INLETS, ADJUST                          |                            |                            |
  0540 0430174115              530.000 LF |       0.01000          5.30|      40.00000      21200.00|      32.00000       16960.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  15"SD                                   |                            |                            |
  0545 0430174118             7425.000 LF |      49.00000     363825.00|      42.00000     311850.00|      34.27000      254454.75
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  18"SD                                   |                            |                            |
  0550 0430174124              542.000 LF |      62.00000      33604.00|     100.00000      54200.00|      80.00000       43360.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  24"SD                                   |                            |                            |
  0555 0430174130               92.000 LF |      82.00000       7544.00|     169.00000      15548.00|     135.00000       12420.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  30"SD                                   |                            |                            |
  0560 0430174136              316.000 LF |      85.00000      26860.00|     131.00000      41396.00|     105.00000       33180.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  36"SD                                   |                            |                            |
  0565 0430174142               16.000 LF |     240.00000       3840.00|     565.00000       9040.00|     450.00000        7200.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  42"SD                                   |                            |                            |
  0570 0430174154               15.000 LF |     190.00000       2850.00|     600.00000       9000.00|     480.00000        7200.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  54"SD                                   |                            |                            |
  0575 0430610025                6.000 EA |    2100.00000      12600.00|    1775.00000      10650.00|    1420.00000        8520.00
  U-ENDWALL, STD 261, 1:6 SLOPE, 18"PIPE  |                            |                            |
  0580 0430610029                1.000 EA |    2600.00000       2600.00|    5750.00000       5750.00|    4600.00000        4600.00
  U-ENDWALL, STD 261, 1:6 SLOPE, 24"PIPE  |                            |                            |
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  0585 0430610125                3.000 EA |    2600.00000       7800.00|    1700.00000       5100.00|    1355.00000        4065.00
  U-ENDWALL, STD 261, 1:4 SLOPE, 18"PIPE  |                            |                            |
  0590 0430610329                1.000 EA |    2600.00000       2600.00|    2030.00000       2030.00|    1625.00000        1625.00
  U-ENDWALL, STD 261,1:2 SLOPE, 24"PIPE   |                            |                            |
  0595 0430611025                1.000 EA |    2600.00000       2600.00|    1810.00000       1810.00|    1450.00000        1450.00
  U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, |                            |                            |
  18"PIPE                                 |                            |                            |
  0600 0430611029                1.000 EA |    2900.00000       2900.00|    2250.00000       2250.00|    1800.00000        1800.00
  U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, |                            |                            |
  24"PIPE                                 |                            |                            |
  0605 0430611125                1.000 EA |    2600.00000       2600.00|    1560.00000       1560.00|    1250.00000        1250.00
  U-ENDWALL WITH BAFFLES, STD 261, 1:4    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0610 0430611225                1.000 EA |    2600.00000       2600.00|    1600.00000       1600.00|    1270.00000        1270.00
  U-ENDWALL WITH BAFFLES, STD 261, 1:3    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0615 0430611325               11.000 EA |    2600.00000      28600.00|    2500.00000      27500.00|    1600.00000       17600.00
  U-ENDWALL WITH BAFFLES, STD 261, 1:2    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0620 0430611329                1.000 EA |    2700.00000       2700.00|    2500.00000       2500.00|    1750.00000        1750.00
  U-ENDWALL WITH BAFFLES, STD 261, 1:2    |                            |                            |
  SLOPE, 24"PIPE                          |                            |                            |
  0625 0443 70  4             1120.000 LF |     140.00000     156800.00|     210.00000     235200.00|     169.00000      189280.00
  FRENCH DRAIN, 24"                       |                            |                            |
  0630 0515  2211              246.000 LF |     140.00000      34440.00|     115.00000      28290.00|     115.00000       28290.00
  PEDESTRIAN / BICYCLE RAILING, STEEL,    |                            |                            |
  42" TYPE 1                              |                            |                            |
  0635 0520  1  7              668.000 LF |      20.00000      13360.00|      20.00000      13360.00|      16.74000       11182.32
  CONCRETE CURB & GUTTER, TYPE E          |                            |                            |
  0640 0520  1 10             4727.000 LF |      18.00000      85086.00|      16.50000      77995.50|      13.68000       64665.36
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            |
  0645 0520  2  4              641.000 LF |      18.00000      11538.00|      16.00000      10256.00|      14.29000        9159.89
  CONCRETE CURB, TYPE D                   |                            |                            |
  0650 0520  6               10018.000 LF |      16.00000     160288.00|      16.00000     160288.00|      14.48000      145060.64
  SHOULDER GUTTER- CONCRETE               |                            |                            |
  0655 0521  1                5089.000 LF |     200.00000    1017800.00|     175.00000     890575.00|     155.07000      789151.23
  MEDIAN CONCRETE BARRIER WALL            |                            |                            |
  0660 0521 72  4             5102.000 LF |     140.00000     714280.00|     110.00000     561220.00|     127.75000      651780.50
  SHOULDER CONCRETE BARRIER WALL, RIGID   |                            |                            |
  RETAINING                               |                            |                            |
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  0665 0521 72  5             2463.000 LF |     140.00000     344820.00|     120.00000     295560.00|      98.64000      242950.32
  SHOULDER CONCRETE BARRIER WALL,         |                            |                            |
  RIGID-CURB & GUTTER                     |                            |                            |
  0670 0521 72  7             1599.000 LF |     330.00000     527670.00|     390.00000     623610.00|     255.45000      408464.55
  SHOULDER CONCRETE BARRIER WALL, RIDIG - |                            |                            |
  SHOULDER WITH 8' SOUND/NOISE WALL       |                            |                            |
  0675 0522  1                1804.000 SY |      50.00000      90200.00|      33.00000      59532.00|      32.49000       58611.96
  SIDEWALK CONCRETE, 4" THICK             |                            |                            |
  0680 0522  2                  32.000 SY |      74.00000       2368.00|      36.00000       1152.00|      52.50000        1680.00
  SIDEWALK CONCRETE, 6" THICK             |                            |                            |
  0685 0524  1  2              313.000 SY |      83.00000      25979.00|     125.00000      39125.00|      81.67000       25562.71
  CONCRETE DITCH PAVEMENT, NON REINFORCED |                            |                            |
  4"                                      |                            |                            |
  0690 0534 72101            33300.000 SF |      26.00000     865800.00|      30.00000     999000.00|      21.63000      720279.00
  SOUND/NOISE BARRIER-INC FOUNDATION,     |                            |                            |
  PERMANENT                               |                            |                            |
  0695 0536  1  1            16048.000 LF |      17.00000     272816.00|      16.00000     256768.00|      15.30000      245534.40
  GUARDRAIL -ROADWAY                      |                            |                            |
  0700 0536  1  3             2400.000 LF |      30.00000      72000.00|      30.00000      72000.00|      28.92000       69408.00
  GUARDRAIL- ROADWAY, DOUBLE FACE         |                            |                            |
  0705 0536  8                  44.000 EA |    2000.00000      88000.00|       0.01000          0.44|    1997.28000       87880.32
  GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY,   |                            |                            |
  FURNISH & INSTALL                       |                            |                            |
  0710 0536 73               29083.000 LF |       0.95000      27628.85|       0.95000      27628.85|       0.91000       26465.53
  GUARDRAIL REMOVAL                       |                            |                            |
  0715 0536 82                  43.000 EA |    2000.00000      86000.00|    2027.00000      87161.00|    1997.28000       85883.04
  GUARDRAIL ANCHORAGE- CONCRETE BARRIER   |                            |                            |
  0720 0536 85 22               15.000 EA |    1700.00000      25500.00|    1650.00000      24750.00|    1628.64000       24429.60
  GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE |                            |                            |
  0725 0536 85 24               10.000 EA |    1900.00000      19000.00|    1890.00000      18900.00|    1859.76000       18597.60
  GUARDRAIL END ANCHORAGE ASSEMBLY-       |                            |                            |
  PARALLEL                                |                            |                            |
  0730 0536 85 25               10.000 EA |     500.00000       5000.00|     500.00000       5000.00|     492.48000        4924.80
  GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE  |                            |                            |
  II                                      |                            |                            |
  0735 0538  1                3078.000 LF |       9.00000      27702.00|       9.00000      27702.00|       8.61000       26501.58
  GUARDRAIL RESET                         |                            |                            |
  0740 0544 75140               10.000 EA |   17400.00000     174000.00|   20000.00000     200000.00|   17186.84000      171868.40
  CRASH CUSHION - OPTIONAL, CAPACITY      |                            |                            |
  PROJECTS LESS THAN 50                   |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(   5   )                   |(   6  )
                                          |SEMA CONSTRUCTION, INC.     |LANE CONSTRUCTION CORPORATI |COMMUNITY ASPHALT CORP.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0745 0546 72 51               10.000 PM |    1300.00000      13000.00|    3600.00000      36000.00|    8136.00000       81360.00
  RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT |                            |                            |
  0750 0548 12               23794.000 SF |      24.00000     571056.00|      37.00000     880378.00|      26.21000      623640.74
  RETAINING WALL SYSTEM, PERMANENT,       |                            |                            |
  EXCLUDING BARRIER                       |                            |                            |
  0755 0550 10240             3195.000 LF |      16.00000      51120.00|      21.00000      67095.00|      21.00000       67095.00
  FENCING, TYPE B, 7.1-8.0', STANDARD     |                            |                            |
  0760 0556  1  4              580.000 LF |     370.00000     214600.00|     450.00000     261000.00|     351.45000      203841.00
  JACK AND BORE, CASING DIAMETER 18"TO<24 |                            |                            |
  0765 0556  1  5              204.000 LF |     440.00000      89760.00|     520.00000     106080.00|     482.00000       98328.00
  JACK AND BORE, CASING DIAMETER 24"TO<36 |                            |                            |
  0770 0563  4               55191.000 SF |       0.95000      52431.45|       0.01000        551.91|       0.85000       46912.35
  ANTI-GRAFFITI COATING, NON-SACRIFICIAL  |                            |                            |
  0775 0570  1  2           474118.000 SY |       0.01000       4741.18|       1.80000     853412.40|       1.97000      934012.46
  PERFORMANCE TURF, SOD                   |                            |                            |
  0780 0710 11111               19.000 NM |     830.00000      15770.00|     790.00000      15010.00|    1056.00000       20064.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 6"                        |                            |                            |
  0785 0710 11122            24470.000 LF |       0.25000       6117.50|       0.30000       7341.00|       0.25000        6117.50
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 8"                        |                            |                            |
  0790 0710 11123                4.000 LF |       0.40000          1.60|       5.00000         20.00|      15.00000          60.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 12"                       |                            |                            |
  0795 0710 11124             5908.000 LF |       0.65000       3840.20|       0.65000       3840.20|       1.00000        5908.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 18"                       |                            |                            |
  0800 0710 11125              102.000 LF |       1.00000        102.00|       1.25000        127.50|       2.00000         204.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 24"                       |                            |                            |
  0805 0710 11131               18.000 GM |     230.00000       4140.00|     220.00000       3960.00|     462.00000        8316.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            |
  0810 0710 11151              981.000 LF |       0.20000        196.20|       0.19000        186.39|       1.00000         981.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, DOTTED / GUIDELINE/ 6-10 GAP     |                            |                            |
  EXTENSION, 6"                           |                            |                            |
  0815 0710 11211               13.000 NM |     830.00000      10790.00|     850.00000      11050.00|    1056.00000       13728.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  YELLOW, SOLID, 6"                       |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(   5   )                   |(   6  )
                                          |SEMA CONSTRUCTION, INC.     |LANE CONSTRUCTION CORPORATI |COMMUNITY ASPHALT CORP.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0820 0999 16                       LUMP |    9000.00000       9000.00|    9000.00000       9000.00|    9000.00000        9000.00
  PARTNERING, DO NOT BID 41548815201      |                            |                            |
  0825 0999 20  1               20.000 DA |    3300.00000      66000.00|    3300.00000      66000.00|    3300.00000       66000.00
  DISPUTES REVIEW BOARD, MEETING- DO NOT  |                            |                            |
  BID                                     |                            |                            |
  0830 0999 20  2                6.000 EA |    4000.00000      24000.00|    4000.00000      24000.00|    4000.00000       24000.00
  DISPUTES REVIEW BOARD, HEARING- DO NOT  |                            |                            |
  BID                                     |                            |                            |
  0835 0999 25                       LUMP |  100000.00000     100000.00|  100000.00000     100000.00|  100000.00000      100000.00
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            |
  41548815201                             |                            |                            |
          SECTION 0002 TOTALS             |             $ 25,598,729.39|             $ 28,386,563.52|              $ 30,230,689.34
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0003  SIGNING
                                          |                            |                            |
  0840 0700 20 11               48.000 AS |     540.00000      25920.00|     430.00000      20640.00|     517.00000       24816.00
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            |
  0845 0700 20 12               28.000 AS |    1300.00000      36400.00|     990.00000      27720.00|    1234.00000       34552.00
  SINGLE POST SIGN, F&I, 12-20 SF         |                            |                            |
  0850 0700 20 14                1.000 AS |    2200.00000       2200.00|    1400.00000       1400.00|    2100.00000        2100.00
  SINGLE POST SIGN, F&I, 21-30 SF         |                            |                            |
  0855 0700 20 15                4.000 AS |    2400.00000       9600.00|    2170.00000       8680.00|    2300.00000        9200.00
  SINGLE POST SIGN, F&I, 31+ SF           |                            |                            |
  0860 0700 20 40                3.000 AS |     700.00000       2100.00|     330.00000        990.00|     669.00000        2007.00
  SINGLE POST SIGN, RELOCATE              |                            |                            |
  0865 0700 20 60               64.000 AS |      50.00000       3200.00|      25.00000       1600.00|      48.00000        3072.00
  SINGLE POST SIGN, REMOVE                |                            |                            |
  0870 0700 21 11                5.000 AS |    3700.00000      18500.00|    4500.00000      22500.00|    3600.00000       18000.00
  MULTI- POST SIGN, F&I, 50 SF OR LESS    |                            |                            |
  0875 0700 21 12                4.000 AS |    5600.00000      22400.00|    6200.00000      24800.00|    5400.00000       21600.00
  MULTI- POST SIGN, F&I, 51 - 100 SF      |                            |                            |
  0880 0700 21 16                1.000 AS |   14300.00000      14300.00|   15000.00000      15000.00|   13700.00000       13700.00
  MULTI- POST SIGN, F&I, 251 -  300 SF    |                            |                            |
  0885 0700 21 17                1.000 AS |   18900.00000      18900.00|   20000.00000      20000.00|   18200.00000       18200.00
  MULTI- POST SIGN, F&I, GREATER THAN 300 |                            |                            |
  SF                                      |                            |                            |
  0890 0700 21 40                1.000 AS |    5700.00000       5700.00|    6250.00000       6250.00|    5500.00000        5500.00
  MULTI- POST SIGN, RELOCATE              |                            |                            |



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 001 -33

         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(   5   )                   |(   6  )
                                          |SEMA CONSTRUCTION, INC.     |LANE CONSTRUCTION CORPORATI |COMMUNITY ASPHALT CORP.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0895 0700 21 60               14.000 AS |    1200.00000      16800.00|    1300.00000      18200.00|    1200.00000       16800.00
  MULTI- POST SIGN, REMOVE                |                            |                            |
  0900 0700 22122                1.000 AS |  195500.00000     195500.00|  190000.00000     190000.00|  187900.00000      187900.00
  OVERHEAD TRUSS SPAN SIGN, FURNISH &     |                            |                            |
  INSTALL, TRUSS LENGTH 51-100', SIGN     |                            |                            |
  AREA 301-500 SF                         |                            |                            |
  0905 0700 22123                2.000 AS |  192600.00000     385200.00|  188000.00000     376000.00|  185100.00000      370200.00
  OVERHEAD TRUSS SPAN SIGN, FURNISH &     |                            |                            |
  INSTALL, TRUSS LENGTH 51-100', SIGN     |                            |                            |
  AREA 501-700 SF                         |                            |                            |
  0910 0700 22132                2.000 AS |  188400.00000     376800.00|  185000.00000     370000.00|  181100.00000      362200.00
  OVERHEAD TRUSS SPAN SIGN, FURNISH &     |                            |                            |
  INSTALL, TRUSS LENGTH 101-150', SIGN    |                            |                            |
  AREA 301-500 SF                         |                            |                            |
  0915 0700 22133                1.000 AS |  227700.00000     227700.00|  222000.00000     222000.00|  218900.00000      218900.00
  OVERHEAD TRUSS SPAN SIGN,FURNISH &      |                            |                            |
  INSTALL, TRUSS LENGTH 101-150', SIGN    |                            |                            |
  AREA 501-700SF                          |                            |                            |
  0920 0700 22600                2.000 AS |    5200.00000      10400.00|    6000.00000      12000.00|    5000.00000       10000.00
  OVERHEAD TRUSS SPAN SIGN,REMOVE         |                            |                            |
  0925 0700 23122                2.000 AS |   64800.00000     129600.00|   65000.00000     130000.00|   62300.00000      124600.00
  OVERHEAD TRUSS CANTILEVER SIGN,F&I, T   |                            |                            |
  31-40, S 101-200                        |                            |                            |
  0930 0700 23123                4.000 AS |   77600.00000     310400.00|   76000.00000     304000.00|   74600.00000      298400.00
  OVERHEAD TRUSS CANTILEVER SIGN, FURNISH |                            |                            |
  & INSTALL, T 31-40, S 201-300           |                            |                            |
  0935 0700 23124                2.000 AS |  144400.00000     288800.00|  145000.00000     290000.00|  138800.00000      277600.00
  OVERHEAD TRUSS CANTILEVER SIGN, FURNISH |                            |                            |
  & INSTALL, T 31-40, S GREATER THAN 300  |                            |                            |
  0940 0700 23600                1.000 AS |    3200.00000       3200.00|    3100.00000       3100.00|    3100.00000        3100.00
  OVERHEAD TRUSS CANTILEVER SIGN, REMOVE  |                            |                            |
  0945 0700 46 16                4.000 AS |    2100.00000       8400.00|    1800.00000       7200.00|    2000.00000        8000.00
  SIGN EXISTING- REMOVE, BRIDGE MOUNTED   |                            |                            |
  0950 0705 11  1               19.000 EA |      77.00000       1463.00|     200.00000       3800.00|      42.43000         806.17
  DELINEATOR, FLEXIBLE TUBULAR            |                            |                            |
  0955 0706  3                4267.000 EA |       3.10000      13227.70|       3.50000      14934.50|       2.76000       11776.92
  RETRO-REFLECTIVE PAVEMENT MARKERS       |                            |                            |
  0960 0710 11290              464.000 SF |       2.10000        974.40|       2.05000        951.20|       1.95000         904.80
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  YELLOW, ISLAND NOSE                     |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(   5   )                   |(   6  )
                                          |SEMA CONSTRUCTION, INC.     |LANE CONSTRUCTION CORPORATI |COMMUNITY ASPHALT CORP.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0965 0710 90                       LUMP |   64100.00000      64100.00|   61500.00000      61500.00|   69900.00000       69900.00
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            |
  SURFACE 41548815201                     |                            |                            |
  0970 0714  1123                1.000 AS |    8200.00000       8200.00|    8000.00000       8000.00|    1200.00000        1200.00
  MOTORIST AID CALL BOX, F&I, CALL BOX    |                            |                            |
  ASSEMBLY, VOICE, RADIO                  |                            |                            |
  0975 0714  1600                1.000 AS |     330.00000        330.00|    3200.00000       3200.00|     489.62000         489.62
  MOTORIST AID CALL BOX, REMOVE           |                            |                            |
          SECTION 0003 TOTALS             |             $  2,200,315.10|             $  2,164,465.70|              $  2,115,524.51
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0004  LIGHTING
                                          |                            |                            |
  0980 0555  1  1             1767.000 LF |      16.00000      28272.00|      11.00000      19437.00|      16.96000       29968.32
  DIRECTIONAL BORE, LESS THAN 6"          |                            |                            |
  0985 0715  1 11             3771.000 LF |       1.00000       3771.00|       1.50000       5656.50|       0.53000        1998.63
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  10 OR <                                 |                            |                            |
  0990 0715  1 12            83910.000 LF |       1.50000     125865.00|       1.50000     125865.00|       0.92000       77197.20
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  8 - 6                                   |                            |                            |
  0995 0715  1 13            74651.000 LF |       2.50000     186627.50|       2.20000     164232.20|       1.06000       79130.06
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  4 TO NO 2                               |                            |                            |
  1000 0715  1 60            86829.000 LF |       0.30000      26048.70|       0.05000       4341.45|       0.38000       32995.02
  LIGHTING CONDUCTORS, REMOVE & DISPOSE,  |                            |                            |
  CONTRACTOR OWNS                         |                            |                            |
  1005 0715  2 11            12332.000 LF |       6.00000      73992.00|       5.00000      61660.00|      11.04000      136145.28
  LIGHTING - CONDUIT, F&I, UNDERGROUND    |                            |                            |
  1010 0715  2 13             1587.000 LF |      19.00000      30153.00|      17.30000      27455.10|      10.50000       16663.50
  LIGHTING CONDUIT, F&I, SURFACE MOUNT    |                            |                            |
  1015 0715  4400               17.000 EA |    2300.00000      39100.00|    1310.00000      22270.00|    1200.00000       20400.00
  LIGHT POLE COMPLETE, RELOCATE           |                            |                            |
  1020 0715  4600              134.000 EA |    1500.00000     201000.00|     510.00000      68340.00|     257.60000       34518.40
  LIGHT POLE COMPLETE, REMOVE             |                            |                            |
  1025 0715  7 11                4.000 EA |   16700.00000      66800.00|   13800.00000      55200.00|    5336.00000       21344.00
  LOAD CENTER, F&I, SECONDARY VOLTAGE     |                            |                            |
  1030 0715 11111               11.000 EA |     730.00000       8030.00|     600.00000       6600.00|     312.82000        3441.02
  LUMINAIRE, F&I, ROADWAY, COBRA HEAD     |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(   5   )                   |(   6  )
                                          |SEMA CONSTRUCTION, INC.     |LANE CONSTRUCTION CORPORATI |COMMUNITY ASPHALT CORP.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1035 0715 11125               52.000 EA |    1000.00000      52000.00|     835.00000      43420.00|     360.00000       18720.00
  LUMINAIRE, F&I, UNDER DECK, WALL MOUNT  |                            |                            |
  1040 0715 14 11               50.000 EA |     660.00000      33000.00|     610.00000      30500.00|     463.51000       23175.50
  LIGHTING - PULL BOX, F&I,               |                            |                            |
  ROADSIDE-MOULDED                        |                            |                            |
  1045 0715500  1               81.000 EA |     520.00000      42120.00|     465.00000      37665.00|    1334.00000      108054.00
  POLE CABLE DISTRIBUTION SYSTEM,         |                            |                            |
  CONVENTIONAL                            |                            |                            |
  1050 0715500  3               57.000 EA |     320.00000      18240.00|     280.00000      15960.00|     165.00000        9405.00
  POLE CABLE DISTRIBUTION SYSTEM, WALL    |                            |                            |
  MOUNT                                   |                            |                            |
  1055 0715511140               28.000 EA |    5200.00000     145600.00|    4300.00000     120400.00|    9825.45000      275112.60
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, SINGLE ARM SHOULDER MOUNT,         |                            |                            |
  ALUMINUM, 40'                           |                            |                            |
  1060 0715511150               53.000 EA |    6300.00000     333900.00|    5350.00000     283550.00|    3100.00000      164300.00
  LIGHT POLE COMPLETE SPECIAL DESIGN ,    |                            |                            |
  F&I, SINGLE ARM SHOULDER MOUNT,         |                            |                            |
  ALUMINUM, 50'                           |                            |                            |
  1065 0715514150               37.000 EA |    8500.00000     314500.00|    7550.00000     279350.00|    3250.00000      120250.00
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, DOUBLE ARM WALL MOUNT, ALUMINUM,   |                            |                            |
  50'                                     |                            |                            |
  1070 0715515150               12.000 EA |    5200.00000      62400.00|    5000.00000      60000.00|    2861.29000       34335.48
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM,  |                            |                            |
  50'                                     |                            |                            |
          SECTION 0004 TOTALS             |             $  1,791,419.20|             $  1,431,902.25|              $  1,207,154.01
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0005  SIGNALIZATION
                                          |                            |                            |
  1075 0630  1 12              544.000 LF |       6.00000       3264.00|       8.10000       4406.40|       5.90000        3209.60
  CONDUIT, FURNISH & INSTALL, UNDERGROUND |                            |                            |
  1080 0630  1 13            13611.000 LF |      13.00000     176943.00|       8.15000     110929.65|      12.10000      164693.10
  CONDUIT, FURNISH & INSTALL, SAWCUT &    |                            |                            |
  PLACE UNDER EXISTING PAVEMENT           |                            |                            |
  1085 0632  7  1                7.000 PI |    7000.00000      49000.00|    5200.00000      36400.00|    6700.00000       46900.00
  SIGNAL CABLE- NEW OR RECONSTRUCTED      |                            |                            |
  INTERSECTION, FURNISH & INSTALL         |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(   5   )                   |(   6  )
                                          |SEMA CONSTRUCTION, INC.     |LANE CONSTRUCTION CORPORATI |COMMUNITY ASPHALT CORP.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1090 0635  1 11              178.000 EA |     490.00000      87220.00|     480.00000      85440.00|     474.00000       84372.00
  PULL & JUNCTION BOX, F&I, PULL BOX      |                            |                            |
  1095 0635  1 15                6.000 EA |    1200.00000       7200.00|     540.00000       3240.00|    1200.00000        7200.00
  PULL & JUNCTION BOXES, F&I, FIBER OPTIC |                            |                            |
  1100 0639  1 23                6.000 AS |    3500.00000      21000.00|    1095.00000       6570.00|    3400.00000       20400.00
  ELECTRICAL POWER SERVICE,UNDERGROUND    |                            |                            |
  1105 0639  2  1             3330.000 LF |       1.70000       5661.00|       2.00000       6660.00|       1.60000        5328.00
  ELECTRICAL SERVICE WIRE                 |                            |                            |
  1110 0639  3 11                4.000 EA |    2600.00000      10400.00|    1520.00000       6080.00|    2500.00000       10000.00
  ELECTRICAL SERVICE DISCONNECT, F&I,     |                            |                            |
  POLE MOUNT                              |                            |                            |
  1115 0641  2 12               10.000 EA |     760.00000       7600.00|    1095.00000      10950.00|     735.00000        7350.00
  PRESTRESSED CONCRETE POLE, F&I, TYPE    |                            |                            |
  P-II SERVICE POLE                       |                            |                            |
  1120 0646  1 11               48.000 EA |     950.00000      45600.00|    1680.00000      80640.00|     912.00000       43776.00
  ALUMINUM SIGNALS POLE, PEDESTAL         |                            |                            |
  1125 0649 31101                8.000 EA |   20200.00000     161600.00|   24500.00000     196000.00|   19400.00000      155200.00
  STEEL MAST ARM,F&I, WIND SPEED-150,     |                            |                            |
  SINGLE ARM, W/0 LUMINAIRE-36            |                            |                            |
  1130 0649 31102                8.000 EA |   23000.00000     184000.00|   26500.00000     212000.00|   22100.00000      176800.00
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-46                        |                            |                            |
  1135 0649 31103                1.000 EA |   29500.00000      29500.00|   31500.00000      31500.00|   28400.00000       28400.00
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-60                        |                            |                            |
  1140 0649 31104                1.000 EA |   35100.00000      35100.00|   37600.00000      37600.00|   33700.00000       33700.00
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-70.5                      |                            |                            |
  1145 0649 31105                1.000 EA |   35500.00000      35500.00|   36600.00000      36600.00|   34100.00000       34100.00
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-78                        |                            |                            |
  1150 0649 31110                1.000 EA |   24600.00000      24600.00|   31000.00000      31000.00|   23600.00000       23600.00
  MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM |                            |                            |
  W/0 LUMINAIRE, 36-36                    |                            |                            |
  1155 0650  1311               49.000 AS |     900.00000      44100.00|     750.00000      36750.00|     866.00000       42434.00
  TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY,  |                            |                            |
  ALUMINUM                                |                            |                            |
  1160 0650  1411                6.000 AS |    1100.00000       6600.00|     980.00000       5880.00|    1100.00000        6600.00
  TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY,  |                            |                            |
  ALUMINUM                                |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(   5   )                   |(   6  )
                                          |SEMA CONSTRUCTION, INC.     |LANE CONSTRUCTION CORPORATI |COMMUNITY ASPHALT CORP.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1165 0650  1511               12.000 AS |    1400.00000      16800.00|    1135.00000      13620.00|    1300.00000       15600.00
  TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY,  |                            |                            |
  ALUMINUM                                |                            |                            |
  1170 0653191                  30.000 AS |     610.00000      18300.00|     525.00000      15750.00|     589.00000       17670.00
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            |
  DOWN, 1 DIRECTION                       |                            |                            |
  1175 0653192                  11.000 AS |    1100.00000      12100.00|    1020.00000      11220.00|    1100.00000       12100.00
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            |
  DOWN, 2 DIRECTIONS                      |                            |                            |
  1180 0660  1109               20.000 EA |     160.00000       3200.00|     100.00000       2000.00|     154.00000        3080.00
  LOOP DETECTOR INDUCTIVE, F&I, TYPE 9    |                            |                            |
  1185 0660  2101               30.000 AS |     820.00000      24600.00|     660.00000      19800.00|     787.00000       23610.00
  LOOP ASSEMBLY- F&I, TYPE A              |                            |                            |
  1190 0665 11                  26.000 EA |     180.00000       4680.00|     180.00000       4680.00|     175.00000        4550.00
  PEDESTRIAN DETECTOR, F&I, POLE OR       |                            |                            |
  CONTROLLER CABINET MOUNTED DETECTOR     |                            |                            |
  STATION & SIGN                          |                            |                            |
  1195 0670  5120                7.000 AS |   23500.00000     164500.00|   22200.00000     155400.00|   22600.00000      158200.00
  TRAFFIC CONTROLLER ASSEMBLY, F&I, 170   |                            |                            |
  1200 0690 10                  49.000 EA |      50.00000       2450.00|      55.00000       2695.00|      48.00000        2352.00
  SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL    |                            |                            |
  1205 0690 20                  28.000 EA |      50.00000       1400.00|      56.00000       1568.00|      48.00000        1344.00
  SIGNAL PEDESTRIAN ASSEMBLY REMOVAL      |                            |                            |
  1210 0690 31                  17.000 EA |     200.00000       3400.00|     420.00000       7140.00|     191.00000        3247.00
  SIGNAL PEDESTAL REMOVAL                 |                            |                            |
  1215 0690 34  2               21.000 EA |     890.00000      18690.00|    1310.00000      27510.00|     859.00000       18039.00
  COMPLETE POLE REMOVAL- DEEP, BOLT ON    |                            |                            |
  ATTACHMENT                              |                            |                            |
  1220 0690 50                   7.000 EA |     400.00000       2800.00|     420.00000       2940.00|     382.00000        2674.00
  CONTROLLER ASSEMBLY, REMOVE, COMPLETE   |                            |                            |
  ASSEMBLY                                |                            |                            |
  1225 0690 60                  22.000 EA |      50.00000       1100.00|      55.00000       1210.00|      48.00000        1056.00
  DETECTOR VEHICLE ASSEMBLY REMOVE        |                            |                            |
  1230 0690 70                  20.000 EA |      50.00000       1000.00|      56.00000       1120.00|      78.00000        1560.00
  DETECTOR PEDESTRIAN ASSEMBLY REMOVE     |                            |                            |
  1235 0690 90                   7.000 PI |     600.00000       4200.00|    7900.00000      55300.00|     573.00000        4011.00
  CONDUIT & CABLING- WITHIN INTERSECTION, |                            |                            |
  REMOVE                                  |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(   5   )                   |(   6  )
                                          |SEMA CONSTRUCTION, INC.     |LANE CONSTRUCTION CORPORATI |COMMUNITY ASPHALT CORP.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1240 0690100                   7.000 PI |    1700.00000      11900.00|     650.00000       4550.00|    1600.00000       11200.00
  SIGNAL EQUIPMENT MISCELLANOUS REMOVE    |                            |                            |
  1245 0699  1  1               21.000 EA |    2800.00000      58800.00|    2120.00000      44520.00|    2700.00000       56700.00
  INTERNAL ILLUM SIGN, FURNISH & INSTALL, |                            |                            |
  STREET NAME                             |                            |                            |
  1250 0700 48 18               19.000 EA |     400.00000       7600.00|     108.00000       2052.00|     380.00000        7220.00
  SIGN PANELS, F & I, 15 OR <             |                            |                            |
  1255 0700 48 60               36.000 EA |     100.00000       3600.00|      56.00000       2016.00|      96.00000        3456.00
  SIGN PANELS, REMOVE                     |                            |                            |
  1260 0741  1 11                8.000 EA |    1000.00000       8000.00|    1330.00000      10640.00|     979.00000        7832.00
  TRAFFIC MONITORING SITE VEHICLE         |                            |                            |
  SENSOR-NON-WEIGHT, FURNISH & INSTALL,   |                            |                            |
  TYPE 1 AXLE SENSOR- IN ROAD             |                            |                            |
  1265 0745 70 12                8.000 AS |    1100.00000       8800.00|    1460.00000      11680.00|    1100.00000        8800.00
  TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS  |                            |                            |
  / LANE                                  |                            |                            |
          SECTION 0005 TOTALS             |             $  1,312,808.00|             $  1,336,057.05|              $  1,258,363.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0006  INTELLIGENT TRANSPORTATION SYSTEM
                                          |                            |                            |
  1270 0555  1  1              280.000 LF |      27.00000       7560.00|      16.00000       4480.00|      26.00000        7280.00
  DIRECTIONAL BORE, LESS THAN 6"          |                            |                            |
  1275 0555  1  2              642.000 LF |      42.00000      26964.00|      25.00000      16050.00|      40.00000       25680.00
  DIRECTIONAL BORE, 6" TO < 12"           |                            |                            |
  1280 0639  2  1            21959.000 LF |       3.30000      72464.70|       2.50000      54897.50|       3.20000       70268.80
  ELECTRICAL SERVICE WIRE                 |                            |                            |
  1285 0641  2 13                3.000 EA |   13300.00000      39900.00|    3600.00000      10800.00|      12.80000          38.40
  PRESTRESSED CONCRETE POLE, F&I, TYPE    |                            |                            |
  P-III                                   |                            |                            |
  1290 0781  5114                1.000 EA |  247000.00000     247000.00|  240000.00000     240000.00|  237400.00000      237400.00
  ITS DYNAMIC MESSAGE SIGN SUPPORT        |                            |                            |
  STRUCTURE, F&I, SPAN, 101-150'          |                            |                            |
  1295 0781  5122                1.000 EA |   55900.00000      55900.00|   55000.00000      55000.00|   53700.00000       53700.00
  ITS DYNAMIC MESSAGE SIGN SUPPORT        |                            |                            |
  STRUCTURE, F&I, CANTILEVER, 26-50'      |                            |                            |
  1300 0781  5600                1.000 EA |    5200.00000       5200.00|    5100.00000       5100.00|    5000.00000        5000.00
  ITS DYNAMIC MESSAGE SIGN SUPPORT        |                            |                            |
  STRUCTURE, REMOVE                       |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(   5   )                   |(   6  )
                                          |SEMA CONSTRUCTION, INC.     |LANE CONSTRUCTION CORPORATI |COMMUNITY ASPHALT CORP.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1305 0781 44005                1.000 EA |    6000.00000       6000.00|    5900.00000       5900.00|    5800.00000        5800.00
  ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN |                            |                            |
  201-300 SF                              |                            |                            |
  1310 0782  1 40                1.000 EA |    5400.00000       5400.00|    5300.00000       5300.00|    5200.00000        5200.00
  ITS CCTV  CAMERA, RELOCATE              |                            |                            |
  1315 0783  1121             5687.000 LF |       2.10000      11942.70|       2.00000      11374.00|       2.00000       11374.00
  ITS FIBER OPTIC CABLE, F& I,            |                            |                            |
  UNDERGROUND, 2 -12 FIBERS               |                            |                            |
  1320 0783  1123             2590.000 LF |       3.40000       8806.00|       3.55000       9194.50|       3.30000        8547.00
  ITS FIBER OPTIC CABLE, F& I,            |                            |                            |
  UNDERGROUND, 49 - 96 FIBERS             |                            |                            |
  1325 0783  1520               25.000 LF |      14.00000        350.00|      13.50000        337.50|      13.40000         335.00
  ITS FIBER OPTIC CABLE, ADJUST/MODIFY,   |                            |                            |
  UNDERGROUND                             |                            |                            |
  1330 0783  1600             4150.000 LF |       0.75000       3112.50|       0.75000       3112.50|       0.70000        2905.00
  ITS FIBER OPTIC CABLE, REMOVE           |                            |                            |
  1335 0783  2 31              218.000 EA |      49.00000      10682.00|      48.00000      10464.00|      47.00000       10246.00
  ITS FIBER OPTIC CONNECTION, INSTALL,    |                            |                            |
  SPLICE                                  |                            |                            |
  1340 0783  3 11                3.000 EA |    1100.00000       3300.00|    1120.00000       3360.00|    1100.00000        3300.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, SPLICE ENCLOSURE                   |                            |                            |
  1345 0783  3 12               19.000 EA |      62.00000       1178.00|      61.00000       1159.00|      60.00000        1140.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, SPLICE, TRAY                       |                            |                            |
  1350 0783  3 15                6.000 EA |    1900.00000      11400.00|    1800.00000      10800.00|    1800.00000       10800.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, PATCH PANEL, PRETERMINATED         |                            |                            |
  1355 0783  3 45                1.000 EA |     450.00000        450.00|     440.00000        440.00|     433.00000         433.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  REL, PATCH PANEL, PRETERMINATED         |                            |                            |
  1360 0783  4111              490.000 LF |      22.00000      10780.00|      22.00000      10780.00|      21.00000       10290.00
  ITS CONDUIT, F& I, ABOVEGROUND          |                            |                            |
  1365 0783  4112            20854.000 LF |       4.20000      87586.80|       4.00000      83416.00|       4.00000       83416.00
  ITS CONDUIT, F& I, UNDERGROUND          |                            |                            |
  1370 0783  4152             3208.000 LF |      12.00000      38496.00|      12.00000      38496.00|      11.70000       37533.60
  ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND |                            |                            |
  1375 0783  4160            10860.000 LF |       5.00000      54300.00|       5.00000      54300.00|       4.80000       52128.00
  ITS CONDUIT, REMOVE&DISPOSE             |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(   5   )                   |(   6  )
                                          |SEMA CONSTRUCTION, INC.     |LANE CONSTRUCTION CORPORATI |COMMUNITY ASPHALT CORP.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1380 0783  5  1                9.000 EA |    1400.00000      12600.00|    1320.00000      11880.00|    1300.00000       11700.00
  ITS PULL BOX FOR FIBER OPTIC CABLE,     |                            |                            |
  FURNISH AND INSTALL                     |                            |                            |
  1385 0783  5  5                6.000 EA |     570.00000       3420.00|     555.00000       3330.00|     544.00000        3264.00
  ITS PULL BOX FOR FIBER OPTIC CABLE,     |                            |                            |
  ADJUST AND MODIFY                       |                            |                            |
  1390 0783  6  5                3.000 EA |    2000.00000       6000.00|    2000.00000       6000.00|    1900.00000        5700.00
  ITS SPLICE BOX FOR FIBER OPTIC CABLE,   |                            |                            |
  ADJUST/ MODIFY                          |                            |                            |
  1395 0783  7  1               19.000 EA |    1000.00000      19000.00|    1020.00000      19380.00|     998.00000       18962.00
  ITS PULL & JUNCTION BOX, FURNISH AND    |                            |                            |
  INSTALL                                 |                            |                            |
  1400 0783  7  5                4.000 EA |     710.00000       2840.00|     700.00000       2800.00|     687.00000        2748.00
  ITS PULL & JUNCTION BOX, ADJUST/MODIFY  |                            |                            |
  1405 0783  7  7               20.000 EA |      75.00000       1500.00|      73.00000       1460.00|      72.00000        1440.00
  ITS PULL & JUNCTION BOX, REMOVE &       |                            |                            |
  STOCKPILE                               |                            |                            |
  1410 0783  9 13               19.000 EA |    1000.00000      19000.00|     985.00000      18715.00|     968.00000       18392.00
  ITS LOCATE SYSTEM ELECTRONIC EQUIPMENT, |                            |                            |
  BOX MARKER                              |                            |                            |
  1415 0785  1 13                1.000 EA |    9700.00000       9700.00|    9500.00000       9500.00|    9300.00000        9300.00
  ITS POLE, F&I, CONCRETE WITHOUT         |                            |                            |
  LOWERING DEVICE                         |                            |                            |
  1420 0785  1 60                4.000 EA |    3500.00000      14000.00|    3500.00000      14000.00|    3400.00000       13600.00
  ITS POLE, REMOVE                        |                            |                            |
  1425 0785  2400                5.000 EA |    6900.00000      34500.00|    6700.00000      33500.00|    6600.00000       33000.00
  ITS FIELD CABINET, RELOCATE             |                            |                            |
  1430 0786  1 11                1.000 EA |    8300.00000       8300.00|    8100.00000       8100.00|    8000.00000        8000.00
  ITS VEHICLE DETECTION SYSTEM, F&I,      |                            |                            |
  MICROWAVE                               |                            |                            |
  1435 0786  1 40                5.000 EA |    3800.00000      19000.00|    3800.00000      19000.00|    3700.00000       18500.00
  ITS VEHICLE DETECTION SYSTEM, RELOCATE  |                            |                            |
  1440 0786  1 50                1.000 EA |    3800.00000       3800.00|    3760.00000       3760.00|    3700.00000        3700.00
  ITS VEHICLE DETECTION SYSTEM, ADJUST &  |                            |                            |
  MODIFY                                  |                            |                            |
          SECTION 0006 TOTALS             |             $    862,432.70|             $    786,186.00|              $    791,120.80
====================================================================================================================================
     CONTRACT TOTALS                      |             $ 43,905,555.00|             $ 45,362,809.09|              $ 46,838,790.70
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0001  STRUCTURES
                                          |                            |                            |
  0005 0110  3                1300.000 LS |   36700.00000      36700.00|   64000.00000      64000.00|   91277.00000       91277.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0010 0110  3                1833.000 LS |   53100.00000      53100.00|   77000.00000      77000.00|  119200.00000      119200.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0015 0110  3                4246.000 LS |  137100.00000     137100.00|  130000.00000     130000.00|  220285.00000      220285.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0020 0110  3                1799.000 LS |   53100.00000      53100.00|   77000.00000      77000.00|  118700.00000      118700.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0025 0110  3                1562.000 LS |   57900.00000      57900.00|   64000.00000      64000.00|   97800.00000       97800.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0030 0110  3                1498.000 LS |   51600.00000      51600.00|   69000.00000      69000.00|   98480.00000       98480.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0035 0110  3                 775.000 LS |   25400.00000      25400.00|   37000.00000      37000.00|   47000.01000       47000.01
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0040 0110  3                1254.000 LS |   42300.00000      42300.00|   53000.00000      53000.00|   83400.00000       83400.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0045 0110  3                1498.000 LS |   49100.00000      49100.00|   69000.00000      69000.00|   99700.00000       99700.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0050 0110  3                1254.000 LS |   42500.00000      42500.00|   53000.00000      53000.00|   84000.00000       84000.00
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0055 0400  2  4             2376.400 CY |     802.00000    1905872.80|     800.00000    1901120.00|     950.00000     2257580.00
  CONC CLASS II, SUPERSTRUCTURE           |                            |                            |
  0060 0400  2 10              549.100 CY |     402.00000     220738.20|     450.00000     247095.00|     520.00000      285532.00
  CONCRETE CLASS II, APPROACH SLABS       |                            |                            |
  0065 0400  4  5             1220.700 CY |    1140.00000    1391598.00|    1300.00000    1586910.00|    1176.00000     1435543.20
  CONCRETE CLASS IV, SUBSTRUCTURE         |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0070 0400  4 25              717.000 CY |     531.00000     380727.00|    1100.00000     788700.00|     875.00000      627375.00
  CONCRETE CLASS IV, MASS, SUBSTRUCTURE   |                            |                            |
  0075 0400  7                2457.000 SY |       7.20000      17690.40|      10.00000      24570.00|       6.00000       14742.00
  BRIDGE DECK GROOVING, LESS THAN 8.5"    |                            |                            |
  0080 0400  9                 675.000 SY |       8.40000       5670.00|       5.00000       3375.00|      11.00000        7425.00
  BRIDGE DECK GROOVING & PLANING, DECK 8. |                            |                            |
  5"&>                                    |                            |                            |
  0085 0400143              137668.000 SF |       0.80000     110134.40|       0.80000     110134.40|       1.00000      137668.00
  CLEANING & COATING CONCRETE SURFACE,    |                            |                            |
  CLASS 5                                 |                            |                            |
  0090 0400147                  94.800 CF |     626.00000      59344.80|     800.00000      75840.00|     800.00000       75840.00
  COMPOSITE NEOPRENE PADS                 |                            |                            |
  0095 0413149                 663.600 GA |     134.00000      88922.40|      75.00000      49770.00|     152.00000      100867.20
  PENETRANT SEALER                        |                            |                            |
  0100 0415  1  4           556892.000 LB |       1.10000     612581.20|       0.85000     473358.20|       0.90000      501202.80
  REINFORCING STEEL - SUPERSTRUCTURE      |                            |                            |
  0105 0415  1  5           465767.000 LB |       1.00000     465767.00|       0.85000     395901.95|       0.90000      419190.30
  REINFORCING STEEL- SUBSTRUCTURE         |                            |                            |
  0110 0415  1  9           108390.000 LB |       1.20000     130068.00|       0.85000      92131.50|       0.85000       92131.50
  REINFORCING STEEL- APPROACH SLABS       |                            |                            |
  0115 0450  2 36             6054.000 LF |     211.00000    1277394.00|     210.00000    1271340.00|     236.00000     1428744.00
  PREST BEAMS: FLORIDA-I BEAM 36"         |                            |                            |
  0120 0455 34  3            16113.000 LF |     103.00000    1659639.00|      90.00000    1450170.00|     112.00000     1804656.00
  PRESTRESSED CONCRETE PILING, 18" SQ     |                            |                            |
  0125 0455 34  5              827.000 LF |     131.00000     108337.00|     300.00000     248100.00|     152.00000      125704.00
  PRESTRESSED CONCRETE PILING, 24" SQ     |                            |                            |
  0130 0455143  3             1870.000 LF |     122.00000     228140.00|     200.00000     374000.00|     265.00000      495550.00
  TEST PILES-PRESTRESSED CONCRETE,18" SQ  |                            |                            |
  0135 0455143  5              185.000 LF |     201.00000      37185.00|     330.00000      61050.00|     300.00000       55500.00
  TEST PILES-PRESTRESSED CONCRETE,24" SQ  |                            |                            |
  0140 0458  1 11             6080.000 LF |      12.50000      76000.00|      35.00000     212800.00|      80.00000      486400.00
  BRIDGE DECK EXPANSION JOINT, NEW        |                            |                            |
  CONSTRUCTION, F&I POURED JOINT WITH     |                            |                            |
  BACKER ROD                              |                            |                            |
  0145 0460  2 20           261329.000 LS |  595600.00000     595600.00|  600000.00000     600000.00|  542000.00000      542000.00
  STRUCT STEEL - NEW/WIDENING, WEATHERING |                            |                            |
  41548815201                             |                            |                            |
  0150 0460  2 20           261329.000 LS |  595600.00000     595600.00|  600000.00000     600000.00|  542000.00000      542000.00
  STRUCT STEEL - NEW/WIDENING, WEATHERING |                            |                            |
  41548815201                             |                            |                            |
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  0155 0460 70  3              228.000 LF |      52.00000      11856.00|      47.00000      10716.00|      48.00000       10944.00
  ALUMINUM BULLET RAILINGS, TRIPLE RAIL   |                            |                            |
  0160 0460 71  2             3565.000 LF |      85.00000     303025.00|      71.00000     253115.00|      92.00000      327980.00
  METAL TRAFFIC RAILING,STEEL POST AND    |                            |                            |
  RAIL                                    |                            |                            |
  0165 0506  2                 107.000 LF |     138.00000      14766.00|     110.00000      11770.00|     360.00000       38520.00
  BRIDGE DRAINAGE PIPE                    |                            |                            |
  0170 0506  3                   2.000 EA |    4220.00000       8440.00|    3500.00000       7000.00|   12100.00000       24200.00
  BRIDGE DRAINS                           |                            |                            |
  0175 0521  5  1             5001.000 LF |     106.00000     530106.00|      75.00000     375075.00|      72.00000      360072.00
  CONCRETE TRAFFIC RAILING, BRIDGE 32" F  |                            |                            |
  - SHAPE                                 |                            |                            |
  0180 0521  5  9               60.000 LF |     255.00000      15300.00|     200.00000      12000.00|     143.00000        8580.00
  CONCRETE TRAFFIC RAILING, BRIDGE,       |                            |                            |
  SPECIAL DESIGN                          |                            |                            |
  0185 0521  6  1              228.000 LF |      93.00000      21204.00|      50.00000      11400.00|      82.00000       18696.00
  CONCRETE PARAPET, PEDEST/BICYCLE        |                            |                            |
  0190 0524  2  2             2454.000 SY |      38.50000      94479.00|      55.00000     134970.00|      31.50000       77301.00
  CONCRETE SLOPE PAVEMENT,NON REINFORCED, |                            |                            |
  4"                                      |                            |                            |
  0195 0530  1                1587.500 CY |     238.00000     377825.00|     350.00000     555625.00|     360.00000      571500.00
  RIPRAP, SAND-CEMENT                     |                            |                            |
  0200 0530 78                3019.000 SY |     105.00000     316995.00|      85.00000     256615.00|      79.32000      239467.08
  RIPRAP - ARTICULATING BLOCK             |                            |                            |
          SECTION 0001 TOTALS             |             $ 12,209,805.20|             $ 12,887,652.05|              $ 14,172,753.09
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0002  ROADWAY
                                          |                            |                            |
  0205 0101  1                       LUMP | 4500000.00000    4500000.00| 4000000.00000    4000000.00| 4950000.00000     4950000.00
  MOBILIZATION 41548815201                |                            |                            |
  0210 0102  1                1035.000 LS | 2791982.85000    2791982.85| 2400000.00000    2400000.00| 2143050.00000     2143050.00
  MAINTENANCE OF TRAFFIC 41548815201      |                            |                            |
  0215 0102 14                 368.000 MH |      49.00000      18032.00|      60.00000      22080.00|      45.00000       16560.00
  TRAFFIC CONTROL OFFICER                 |                            |                            |
  0220 0102 60              141775.000 ED |       0.30000      42532.50|       0.23000      32608.25|       0.25000       35443.75
  WORK ZONE SIGN                          |                            |                            |
  0225 0102 71 14            46628.000 LF |       1.50000      69942.00|      30.00000    1398840.00|      30.00000     1398840.00
  BARRIER WALL, TEMPORARY, F&I, TYPE K    |                            |                            |
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  0230 0102 71 24            40910.000 LF |       1.00000      40910.00|       4.00000     163640.00|      17.50000      715925.00
  BARRIER WALL, TEMPORARY, RELOCATE, TYPE |                            |                            |
  K                                       |                            |                            |
  0235 0102 74  1           324285.000 ED |       0.20000      64857.00|       0.12000      38914.20|       0.15000       48642.75
  TEMPORARY BARRICADE- TYPES I, II, DI,   |                            |                            |
  VP, DRUM, OR LCD                        |                            |                            |
  0240 0102 74  2              396.000 ED |       0.30000        118.80|       0.40000        158.40|       0.40000         158.40
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            |
  0245 0102 76                1144.000 ED |       6.40000       7321.60|       5.10000       5834.40|       5.00000        5720.00
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            |
  PANEL                                   |                            |                            |
  0250 0102 77               33515.000 ED |       0.30000      10054.50|       0.28000       9384.20|       0.30000       10054.50
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            |
  TYPE B                                  |                            |                            |
  0255 0102 78               24004.000 EA |       3.30000      79213.20|       2.90000      69611.60|       3.45000       82813.80
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            |
  MARKER                                  |                            |                            |
  0256 0102 89  7               51.000 LO |    1940.00000      98940.00|     975.00000      49725.00|     980.00000       49980.00
  TEMPORARY CRASH CUSHION, REDIRECTIVE    |                            |                            |
  OPTION, NON-CAPACITY PROJECTS OR >50    |                            |                            |
  0265 0102 99                3771.000 ED |      13.00000      49023.00|      13.25000      49965.75|      13.00000       49023.00
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            |
  TEMPORARY                               |                            |                            |
  0270 0104 10  3            29368.000 LF |       5.70000     167397.60|       3.00000      88104.00|       0.15000        4405.20
  SEDIMENT BARRIER                        |                            |                            |
  0275 0104 11                1342.000 LF |       8.50000      11407.00|      12.00000      16104.00|      12.00000       16104.00
  FLOATING TURBIDITY BARRIER              |                            |                            |
  0280 0104 18                 174.000 EA |     174.00000      30276.00|     125.00000      21750.00|     100.00000       17400.00
  INLET PROTECTION SYSTEM                 |                            |                            |
  0285 0107  1                5125.000 AC |       6.50000      33312.50|       9.00000      46125.00|      25.00000      128125.00
  LITTER REMOVAL                          |                            |                            |
  0290 0107  2                5125.000 AC |      10.50000      53812.50|      24.00000     123000.00|      30.00000      153750.00
  MOWING                                  |                            |                            |
  0295 0110  1  1               68.000 LS | 1500000.00000    1500000.00| 3272700.00000    3272700.00|  745000.00000      745000.00
  CLEARING & GRUBBING 41548815201         |                            |                            |
  0300 0110 15  4               13.000 EA |     930.00000      12090.00|     825.00000      10725.00|     850.00000       11050.00
  ARBORIST WORK, RELOCATE TREE            |                            |                            |
  0305 0120  1               51767.000 CY |       4.90000     253658.30|      10.00000     517670.00|       6.65000      344250.55
  REGULAR EXCAVATION                      |                            |                            |
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  0310 0120  4                 693.000 CY |      16.00000      11088.00|      25.00000      17325.00|      20.70000       14345.10
  SUBSOIL EXCAVATION                      |                            |                            |
  0315 0120  6               81676.000 CY |      13.50000    1102626.00|      19.00000    1551844.00|      21.50000     1756034.00
  EMBANKMENT                              |                            |                            |
  0320 0160  4              132111.000 SY |       1.60000     211377.60|       7.00000     924777.00|       4.60000      607710.60
  TYPE B STABILIZATION                    |                            |                            |
  0325 0285701                4720.300 SY |       8.50000      40122.55|       7.50000      35402.25|       7.90000       37290.37
  OPTIONAL BASE, BASE GROUP 01            |                            |                            |
  0330 0285702               51766.000 SY |       6.20000     320949.20|       4.00000     207064.00|      11.15000      577190.90
  OPTIONAL BASE, BASE GROUP 02            |                            |                            |
  0335 0285709               13812.000 SY |      10.00000     138120.00|      11.50000     158838.00|      17.10000      236185.20
  OPTIONAL BASE, BASE GROUP 09            |                            |                            |
  0340 0285711               58809.000 SY |      13.00000     764517.00|      12.50000     735112.50|      16.60000      976229.40
  OPTIONAL BASE, BASE GROUP 11            |                            |                            |
  0345 0327 70  1             5498.000 SY |       3.30000      18143.40|       2.75000      15119.50|       3.00000       16494.00
  MILLING EXIST ASPH PAVT, 1" AVG DEPTH   |                            |                            |
  0350 0327 70  5            21618.000 SY |       3.30000      71339.40|       2.75000      59449.50|       3.00000       64854.00
  MILLING EXIST ASPH PAVT, 2" AVG DEPTH   |                            |                            |
  0355 0327 70  6            33132.000 SY |       3.30000     109335.60|       2.75000      91113.00|       3.00000       99396.00
  MILLING EXIST ASPH PAVT, 1 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0360 0327 70  8            50840.000 SY |       3.30000     167772.00|       2.75000     139810.00|       3.00000      152520.00
  MILLING EXIST ASPH PAVT, 2 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0365 0327 70 13            39716.000 SY |       3.30000     131062.80|       2.75000     109219.00|       3.00000      119148.00
  MILLING EXIST ASPH PAVT, 1 3/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0370 0334  1 13            12054.000 TN |     121.00000    1458534.00|     105.00000    1265670.00|     110.00000     1325940.00
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            |
  0375 0334  1 14            16515.000 TN |     121.00000    1998315.00|     105.00000    1734075.00|     110.00000     1816650.00
  SUPERPAVE ASPHALTIC CONC, TRAFFIC D     |                            |                            |
  0380 0334  1 24            13603.000 TN |     132.00000    1795596.00|     115.00000    1564345.00|     120.00000     1632360.00
  SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 |                            |                            |
  PMA                                     |                            |                            |
  0385 0337  7 22             4614.000 TN |     148.00000     682872.00|     130.00000     599820.00|     135.00000      622890.00
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            |
  BIT, FC-5, PG 76-22, PMA                |                            |                            |
  0390 0337  7 33             4813.000 TN |     148.00000     712324.00|     130.00000     625690.00|     135.00000      649755.00
  ASPHALT CONCRETE FRICTION COURSE,       |                            |                            |
  TRAFFIC C, FC-12.5, RUBBER              |                            |                            |
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  0395 0339  1                 808.000 TN |     275.00000     222200.00|     250.00000     202000.00|     250.00000      202000.00
  MISCELLANEOUS ASPHALT PAVEMENT          |                            |                            |
  0400 0341 70               28992.000 SY |       7.70000     223238.40|       6.90000     200044.80|       7.00000      202944.00
  ASPHALT RUBBER MEMBRANE INTERLAYER      |                            |                            |
  0405 0400  0 11              721.300 CY |     447.00000     322421.10|     260.00000     187538.00|     313.00000      225766.90
  CONCRETE CLASS NS, GRAVITY WALL         |                            |                            |
  0410 0400  1  2               80.840 CY |     630.00000      50929.20|     930.00000      75181.20|     967.00000       78172.28
  CONCRETE CLASS I, ENDWALLS              |                            |                            |
  0420 0400  2  1               47.200 CY |     516.00000      24355.20|    1050.00000      49560.00|     300.00000       14160.00
  CONCRETE CLASS II, CULVERTS             |                            |                            |
  0425 0400  4  8               59.600 CY |    2010.00000     119796.00|       0.01000          0.60|     300.00000       17880.00
  CONC CLASS IV, BULKHEAD                 |                            |                            |
  0440 0415  1  6             7838.000 LB |       1.80000      14108.40|       1.00000       7838.00|       1.10000        8621.80
  REINFORCING STEEL- MISCELLANEOUS        |                            |                            |
  0445 0415  1  8             9075.000 LB |       0.90000       8167.50|       0.01000         90.75|       1.10000        9982.50
  REINFORCING STEEL- BULKHEAD             |                            |                            |
  0450 0425  1351                8.000 EA |    2810.00000      22480.00|    3300.00000      26400.00|    3384.00000       27072.00
  INLETS, CURB, TYPE P-5, <10'            |                            |                            |
  0455 0425  1361                7.000 EA |    3380.00000      23660.00|    4100.00000      28700.00|    4071.00000       28497.00
  INLETS, CURB, TYPE P-6, <10'            |                            |                            |
  0460 0425  1541               10.000 EA |    2580.00000      25800.00|    1900.00000      19000.00|    2036.00000       20360.00
  INLETS, DT BOT, TYPE D, <10'            |                            |                            |
  0465 0425  1551               20.000 EA |    3720.00000      74400.00|    2200.00000      44000.00|    2290.00000       45800.00
  INLETS, DT BOT, TYPE E, <10'            |                            |                            |
  0470 0425  1571                6.000 EA |    3550.00000      21300.00|    4750.00000      28500.00|    4783.00000       28698.00
  INLETS, DITCH BOTTOM, TYPE G, <10'      |                            |                            |
  0475 0425  1589                1.000 EA |    4530.00000       4530.00|    5600.00000       5600.00|    5802.00000        5802.00
  INLETS, DT BOT, TYPE H, MODIFY          |                            |                            |
  0480 0425  1701               42.000 EA |    3950.00000     165900.00|    2300.00000      96600.00|    2392.00000      100464.00
  INLETS, GUTTER, TYPE S, <10'            |                            |                            |
  0485 0425  1801                2.000 EA |    2920.00000       5840.00|    5150.00000      10300.00|    5343.00000       10686.00
  INLETS, MEDIAN BARRIER, TYPE 1, <10'    |                            |                            |
  0490 0425  1811                1.000 EA |    3380.00000       3380.00|    6100.00000       6100.00|    6107.00000        6107.00
  INLETS, MEDIAN BARRIER, TYPE 2, <10'    |                            |                            |
  0495 0425  1841                6.000 EA |    6300.00000      37800.00|    5700.00000      34200.00|    5903.00000       35418.00
  INLETS, MEDIAN BARRIER, TYPE 3, <10'    |                            |                            |
  0500 0425  1851                1.000 EA |    4730.00000       4730.00|    5700.00000       5700.00|    5903.00000        5903.00
  INLETS, MEDIAN BARRIER, TYPE 4, <10'    |                            |                            |
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  0505 0425  1891               31.000 EA |    6470.00000     200570.00|    3100.00000      96100.00|    3053.00000       94643.00
  INLETS, BARRIER WALL, <10'              |                            |                            |
  0510 0425  1901                2.000 EA |    8540.00000      17080.00|   10000.00000      20000.00|    9975.00000       19950.00
  INLETS, SPECIAL, <10'                   |                            |                            |
  0515 0425  2 41                1.000 EA |    2810.00000       2810.00|    2550.00000       2550.00|    2647.00000        2647.00
  MANHOLES, P-7, <10'                     |                            |                            |
  0520 0425  2 43                9.000 EA |    1780.00000      16020.00|    2000.00000      18000.00|    1935.00000       17415.00
  MANHOLES, P-7, PARTIAL                  |                            |                            |
  0525 0425  2 61                6.000 EA |    3150.00000      18900.00|    2200.00000      13200.00|    2138.00000       12828.00
  MANHOLES, P-8, <10'                     |                            |                            |
  0530 0425  2 91                3.000 EA |    3720.00000      11160.00|    3900.00000      11700.00|    4072.00000       12216.00
  MANHOLES, J-8, <10'                     |                            |                            |
  0535 0425  4                   1.000 EA |     401.00000        401.00|     425.00000        425.00|     458.00000         458.00
  INLETS, ADJUST                          |                            |                            |
  0540 0430174115              530.000 LF |      65.00000      34450.00|      32.00000      16960.00|      32.60000       17278.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  15"SD                                   |                            |                            |
  0545 0430174118             7425.000 LF |      44.00000     326700.00|      33.00000     245025.00|      34.60000      256905.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  18"SD                                   |                            |                            |
  0550 0430174124              542.000 LF |      76.50000      41463.00|      82.00000      44444.00|      81.50000       44173.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  24"SD                                   |                            |                            |
  0555 0430174130               92.000 LF |      88.00000       8096.00|     140.00000      12880.00|     137.50000       12650.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  30"SD                                   |                            |                            |
  0560 0430174136              316.000 LF |      94.00000      29704.00|     110.00000      34760.00|     107.00000       33812.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  36"SD                                   |                            |                            |
  0565 0430174142               16.000 LF |     346.00000       5536.00|     450.00000       7200.00|     560.00000        8960.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  42"SD                                   |                            |                            |
  0570 0430174154               15.000 LF |     518.00000       7770.00|     480.00000       7200.00|     488.00000        7320.00
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  54"SD                                   |                            |                            |
  0575 0430610025                6.000 EA |    2810.00000      16860.00|    1400.00000       8400.00|    1445.00000        8670.00
  U-ENDWALL, STD 261, 1:6 SLOPE, 18"PIPE  |                            |                            |
  0580 0430610029                1.000 EA |    3150.00000       3150.00|    4500.00000       4500.00|    4682.00000        4682.00
  U-ENDWALL, STD 261, 1:6 SLOPE, 24"PIPE  |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0585 0430610125                3.000 EA |    2230.00000       6690.00|    1300.00000       3900.00|    1380.00000        4140.00
  U-ENDWALL, STD 261, 1:4 SLOPE, 18"PIPE  |                            |                            |
  0590 0430610329                1.000 EA |    1890.00000       1890.00|    1600.00000       1600.00|    1653.00000        1653.00
  U-ENDWALL, STD 261,1:2 SLOPE, 24"PIPE   |                            |                            |
  0595 0430611025                1.000 EA |    2010.00000       2010.00|    1400.00000       1400.00|    1476.00000        1476.00
  U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, |                            |                            |
  18"PIPE                                 |                            |                            |
  0600 0430611029                1.000 EA |    2460.00000       2460.00|    1850.00000       1850.00|    1832.00000        1832.00
  U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, |                            |                            |
  24"PIPE                                 |                            |                            |
  0605 0430611125                1.000 EA |    1950.00000       1950.00|    1200.00000       1200.00|    1272.00000        1272.00
  U-ENDWALL WITH BAFFLES, STD 261, 1:4    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0610 0430611225                1.000 EA |    1950.00000       1950.00|    1250.00000       1250.00|    1293.00000        1293.00
  U-ENDWALL WITH BAFFLES, STD 261, 1:3    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0615 0430611325               11.000 EA |    2120.00000      23320.00|    1500.00000      16500.00|    1628.50000       17913.50
  U-ENDWALL WITH BAFFLES, STD 261, 1:2    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0620 0430611329                1.000 EA |    2580.00000       2580.00|    1700.00000       1700.00|    1781.00000        1781.00
  U-ENDWALL WITH BAFFLES, STD 261, 1:2    |                            |                            |
  SLOPE, 24"PIPE                          |                            |                            |
  0625 0443 70  4             1120.000 LF |     143.00000     160160.00|     167.00000     187040.00|     172.00000      192640.00
  FRENCH DRAIN, 24"                       |                            |                            |
  0630 0515  2211              246.000 LF |     149.00000      36654.00|     135.00000      33210.00|     136.00000       33456.00
  PEDESTRIAN / BICYCLE RAILING, STEEL,    |                            |                            |
  42" TYPE 1                              |                            |                            |
  0635 0520  1  7              668.000 LF |      30.00000      20040.00|      15.00000      10020.00|      40.70000       27187.60
  CONCRETE CURB & GUTTER, TYPE E          |                            |                            |
  0640 0520  1 10             4727.000 LF |      24.00000     113448.00|      14.00000      66178.00|      34.30000      162136.10
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            |
  0645 0520  2  4              641.000 LF |      16.50000      10576.50|      21.00000      13461.00|      14.65000        9390.65
  CONCRETE CURB, TYPE D                   |                            |                            |
  0650 0520  6               10018.000 LF |      18.00000     180324.00|      13.00000     130234.00|      15.70000      157282.60
  SHOULDER GUTTER- CONCRETE               |                            |                            |
  0655 0521  1                5089.000 LF |     188.00000     956732.00|     160.00000     814240.00|     194.70000      990828.30
  MEDIAN CONCRETE BARRIER WALL            |                            |                            |
  0660 0521 72  4             5102.000 LF |     164.00000     836728.00|     135.00000     688770.00|     116.50000      594383.00
  SHOULDER CONCRETE BARRIER WALL, RIGID   |                            |                            |
  RETAINING                               |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0665 0521 72  5             2463.000 LF |     115.00000     283245.00|     104.00000     256152.00|     117.00000      288171.00
  SHOULDER CONCRETE BARRIER WALL,         |                            |                            |
  RIGID-CURB & GUTTER                     |                            |                            |
  0670 0521 72  7             1599.000 LF |     285.00000     455715.00|     260.00000     415740.00|     400.00000      639600.00
  SHOULDER CONCRETE BARRIER WALL, RIDIG - |                            |                            |
  SHOULDER WITH 8' SOUND/NOISE WALL       |                            |                            |
  0675 0522  1                1804.000 SY |      34.50000      62238.00|      35.00000      63140.00|      26.25000       47355.00
  SIDEWALK CONCRETE, 4" THICK             |                            |                            |
  0680 0522  2                  32.000 SY |      44.50000       1424.00|      43.00000       1376.00|      36.75000        1176.00
  SIDEWALK CONCRETE, 6" THICK             |                            |                            |
  0685 0524  1  2              313.000 SY |      99.50000      31143.50|      90.00000      28170.00|      31.50000        9859.50
  CONCRETE DITCH PAVEMENT, NON REINFORCED |                            |                            |
  4"                                      |                            |                            |
  0690 0534 72101            33300.000 SF |      26.50000     882450.00|      25.00000     832500.00|      25.00000      832500.00
  SOUND/NOISE BARRIER-INC FOUNDATION,     |                            |                            |
  PERMANENT                               |                            |                            |
  0695 0536  1  1            16048.000 LF |      16.50000     264792.00|      15.00000     240720.00|      15.30000      245534.40
  GUARDRAIL -ROADWAY                      |                            |                            |
  0700 0536  1  3             2400.000 LF |      31.50000      75600.00|      28.00000      67200.00|      29.00000       69600.00
  GUARDRAIL- ROADWAY, DOUBLE FACE         |                            |                            |
  0705 0536  8                  44.000 EA |    2190.00000      96360.00|    1900.00000      83600.00|    1998.00000       87912.00
  GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY,   |                            |                            |
  FURNISH & INSTALL                       |                            |                            |
  0710 0536 73               29083.000 LF |       1.00000      29083.00|       0.90000      26174.70|       1.00000       29083.00
  GUARDRAIL REMOVAL                       |                            |                            |
  0715 0536 82                  43.000 EA |    2190.00000      94170.00|    2000.00000      86000.00|    1998.00000       85914.00
  GUARDRAIL ANCHORAGE- CONCRETE BARRIER   |                            |                            |
  0720 0536 85 22               15.000 EA |    1780.00000      26700.00|    1600.00000      24000.00|    1628.00000       24420.00
  GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE |                            |                            |
  0725 0536 85 24               10.000 EA |    2030.00000      20300.00|    1850.00000      18500.00|    1860.00000       18600.00
  GUARDRAIL END ANCHORAGE ASSEMBLY-       |                            |                            |
  PARALLEL                                |                            |                            |
  0730 0536 85 25               10.000 EA |     539.00000       5390.00|     500.00000       5000.00|     493.00000        4930.00
  GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE  |                            |                            |
  II                                      |                            |                            |
  0735 0538  1                3078.000 LF |       9.40000      28933.20|       8.50000      26163.00|       8.60000       26470.80
  GUARDRAIL RESET                         |                            |                            |
  0740 0544 75140               10.000 EA |   25000.00000     250000.00|   12000.00000     120000.00|   17014.00000      170140.00
  CRASH CUSHION - OPTIONAL, CAPACITY      |                            |                            |
  PROJECTS LESS THAN 50                   |                            |                            |
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                                                         TABULATION OF BIDS                                PAGE : 001 -50

         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0745 0546 72 51               10.000 PM |    2160.00000      21600.00|     725.00000       7250.00|    2500.00000       25000.00
  RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT |                            |                            |
  0750 0548 12               23794.000 SF |      36.00000     856584.00|      32.00000     761408.00|      25.00000      594850.00
  RETAINING WALL SYSTEM, PERMANENT,       |                            |                            |
  EXCLUDING BARRIER                       |                            |                            |
  0755 0550 10240             3195.000 LF |      23.00000      73485.00|      12.25000      39138.75|      16.00000       51120.00
  FENCING, TYPE B, 7.1-8.0', STANDARD     |                            |                            |
  0760 0556  1  4              580.000 LF |     473.00000     274340.00|     195.00000     113100.00|     299.00000      173420.00
  JACK AND BORE, CASING DIAMETER 18"TO<24 |                            |                            |
  0765 0556  1  5              204.000 LF |     574.00000     117096.00|     410.00000      83640.00|     204.65000       41748.60
  JACK AND BORE, CASING DIAMETER 24"TO<36 |                            |                            |
  0770 0563  4               55191.000 SF |       1.30000      71748.30|       0.90000      49671.90|       0.85000       46912.35
  ANTI-GRAFFITI COATING, NON-SACRIFICIAL  |                            |                            |
  0775 0570  1  2           474118.000 SY |       0.10000      47411.80|       0.01000       4741.18|       2.00000      948236.00
  PERFORMANCE TURF, SOD                   |                            |                            |
  0780 0710 11111               19.000 NM |     872.00000      16568.00|    1000.00000      19000.00|     918.00000       17442.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 6"                        |                            |                            |
  0785 0710 11122            24470.000 LF |       0.30000       7341.00|       0.25000       6117.50|       0.30000        7341.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 8"                        |                            |                            |
  0790 0710 11123                4.000 LF |       0.40000          1.60|      15.25000         61.00|       0.45000           1.80
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 12"                       |                            |                            |
  0795 0710 11124             5908.000 LF |       0.70000       4135.60|       1.00000       5908.00|       0.70000        4135.60
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 18"                       |                            |                            |
  0800 0710 11125              102.000 LF |       1.10000        112.20|       2.00000        204.00|       1.15000         117.30
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 24"                       |                            |                            |
  0805 0710 11131               18.000 GM |     236.00000       4248.00|     470.00000       8460.00|     259.00000        4662.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            |
  0810 0710 11151              981.000 LF |       0.20000        196.20|       1.00000        981.00|       0.25000         245.25
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, DOTTED / GUIDELINE/ 6-10 GAP     |                            |                            |
  EXTENSION, 6"                           |                            |                            |
  0815 0710 11211               13.000 NM |     873.00000      11349.00|    1050.00000      13650.00|     918.00000       11934.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  YELLOW, SOLID, 6"                       |                            |                            |
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                                                         TABULATION OF BIDS                                PAGE : 001 -51

         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0820 0999 16                       LUMP |    9000.00000       9000.00|    9000.00000       9000.00|    9000.00000        9000.00
  PARTNERING, DO NOT BID 41548815201      |                            |                            |
  0825 0999 20  1               20.000 DA |    3300.00000      66000.00|    3300.00000      66000.00|    3300.00000       66000.00
  DISPUTES REVIEW BOARD, MEETING- DO NOT  |                            |                            |
  BID                                     |                            |                            |
  0830 0999 20  2                6.000 EA |    4000.00000      24000.00|    4000.00000      24000.00|    4000.00000       24000.00
  DISPUTES REVIEW BOARD, HEARING- DO NOT  |                            |                            |
  BID                                     |                            |                            |
  0835 0999 25                       LUMP |  100000.00000     100000.00|  100000.00000     100000.00|  100000.00000      100000.00
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            |
  41548815201                             |                            |                            |
          SECTION 0002 TOTALS             |             $ 28,354,954.60|             $ 29,321,630.93|              $ 30,166,326.35
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0003  SIGNING
                                          |                            |                            |
  0840 0700 20 11               48.000 AS |     574.00000      27552.00|     410.00000      19680.00|     517.00000       24816.00
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            |
  0845 0700 20 12               28.000 AS |    1370.00000      38360.00|     950.00000      26600.00|    1234.90000       34577.20
  SINGLE POST SIGN, F&I, 12-20 SF         |                            |                            |
  0850 0700 20 14                1.000 AS |    2330.00000       2330.00|    1375.00000       1375.00|    2100.00000        2100.00
  SINGLE POST SIGN, F&I, 21-30 SF         |                            |                            |
  0855 0700 20 15                4.000 AS |    1260.00000       5040.00|    2100.00000       8400.00|    2300.00000        9200.00
  SINGLE POST SIGN, F&I, 31+ SF           |                            |                            |
  0860 0700 20 40                3.000 AS |     743.00000       2229.00|     320.00000        960.00|     669.00000        2007.00
  SINGLE POST SIGN, RELOCATE              |                            |                            |
  0865 0700 20 60               64.000 AS |      53.50000       3424.00|      24.00000       1536.00|      48.00000        3072.00
  SINGLE POST SIGN, REMOVE                |                            |                            |
  0870 0700 21 11                5.000 AS |    4000.00000      20000.00|    4550.00000      22750.00|    3600.00000       18000.00
  MULTI- POST SIGN, F&I, 50 SF OR LESS    |                            |                            |
  0875 0700 21 12                4.000 AS |    5990.00000      23960.00|    6100.00000      24400.00|    5400.00000       21600.00
  MULTI- POST SIGN, F&I, 51 - 100 SF      |                            |                            |
  0880 0700 21 16                1.000 AS |   15200.00000      15200.00|   14350.00000      14350.00|   13700.00000       13700.00
  MULTI- POST SIGN, F&I, 251 -  300 SF    |                            |                            |
  0885 0700 21 17                1.000 AS |   20200.00000      20200.00|   19600.00000      19600.00|   18200.00000       18200.00
  MULTI- POST SIGN, F&I, GREATER THAN 300 |                            |                            |
  SF                                      |                            |                            |
  0890 0700 21 40                1.000 AS |    6100.00000       6100.00|    6100.00000       6100.00|    5500.00000        5500.00
  MULTI- POST SIGN, RELOCATE              |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0895 0700 21 60               14.000 AS |    1330.00000      18620.00|    1250.00000      17500.00|    1200.00000       16800.00
  MULTI- POST SIGN, REMOVE                |                            |                            |
  0900 0700 22122                1.000 AS |  208600.00000     208600.00|  190000.00000     190000.00|  187900.00000      187900.00
  OVERHEAD TRUSS SPAN SIGN, FURNISH &     |                            |                            |
  INSTALL, TRUSS LENGTH 51-100', SIGN     |                            |                            |
  AREA 301-500 SF                         |                            |                            |
  0905 0700 22123                2.000 AS |  205500.00000     411000.00|  185000.00000     370000.00|  185100.00000      370200.00
  OVERHEAD TRUSS SPAN SIGN, FURNISH &     |                            |                            |
  INSTALL, TRUSS LENGTH 51-100', SIGN     |                            |                            |
  AREA 501-700 SF                         |                            |                            |
  0910 0700 22132                2.000 AS |  201000.00000     402000.00|  180000.00000     360000.00|  181100.00000      362200.00
  OVERHEAD TRUSS SPAN SIGN, FURNISH &     |                            |                            |
  INSTALL, TRUSS LENGTH 101-150', SIGN    |                            |                            |
  AREA 301-500 SF                         |                            |                            |
  0915 0700 22133                1.000 AS |  243000.00000     243000.00|  220000.00000     220000.00|  218900.00000      218900.00
  OVERHEAD TRUSS SPAN SIGN,FURNISH &      |                            |                            |
  INSTALL, TRUSS LENGTH 101-150', SIGN    |                            |                            |
  AREA 501-700SF                          |                            |                            |
  0920 0700 22600                2.000 AS |    5550.00000      11100.00|    5000.00000      10000.00|    5000.00000       10000.00
  OVERHEAD TRUSS SPAN SIGN,REMOVE         |                            |                            |
  0925 0700 23122                2.000 AS |   69200.00000     138400.00|   63000.00000     126000.00|   62300.00000      124600.00
  OVERHEAD TRUSS CANTILEVER SIGN,F&I, T   |                            |                            |
  31-40, S 101-200                        |                            |                            |
  0930 0700 23123                4.000 AS |   82800.00000     331200.00|   78000.00000     312000.00|   74600.00000      298400.00
  OVERHEAD TRUSS CANTILEVER SIGN, FURNISH |                            |                            |
  & INSTALL, T 31-40, S 201-300           |                            |                            |
  0935 0700 23124                2.000 AS |  154100.00000     308200.00|  140000.00000     280000.00|  138800.00000      277600.00
  OVERHEAD TRUSS CANTILEVER SIGN, FURNISH |                            |                            |
  & INSTALL, T 31-40, S GREATER THAN 300  |                            |                            |
  0940 0700 23600                1.000 AS |    3440.00000       3440.00|    3100.00000       3100.00|    3100.00000        3100.00
  OVERHEAD TRUSS CANTILEVER SIGN, REMOVE  |                            |                            |
  0945 0700 46 16                4.000 AS |    2220.00000       8880.00|    2000.00000       8000.00|    2000.00000        8000.00
  SIGN EXISTING- REMOVE, BRIDGE MOUNTED   |                            |                            |
  0950 0705 11  1               19.000 EA |    2220.00000      42180.00|     195.00000       3705.00|      76.00000        1444.00
  DELINEATOR, FLEXIBLE TUBULAR            |                            |                            |
  0955 0706  3                4267.000 EA |       3.30000      14081.10|       3.25000      13867.75|       3.45000       14721.15
  RETRO-REFLECTIVE PAVEMENT MARKERS       |                            |                            |
  0960 0710 11290              464.000 SF |       2.20000       1020.80|       2.10000        974.40|       2.30000        1067.20
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  YELLOW, ISLAND NOSE                     |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0965 0710 90                       LUMP |   66800.00000      66800.00|   70000.00000      70000.00|   70477.20000       70477.20
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            |
  SURFACE 41548815201                     |                            |                            |
  0970 0714  1123                1.000 AS |    8650.00000       8650.00|    7800.00000       7800.00|    6500.00000        6500.00
  MOTORIST AID CALL BOX, F&I, CALL BOX    |                            |                            |
  ASSEMBLY, VOICE, RADIO                  |                            |                            |
  0975 0714  1600                1.000 AS |    3520.00000       3520.00|    3100.00000       3100.00|     500.00000         500.00
  MOTORIST AID CALL BOX, REMOVE           |                            |                            |
          SECTION 0003 TOTALS             |             $  2,385,086.90|             $  2,141,798.15|              $  2,125,181.75
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0004  LIGHTING
                                          |                            |                            |
  0980 0555  1  1             1767.000 LF |      19.50000      34456.50|      15.75000      27830.25|      11.20000       19790.40
  DIRECTIONAL BORE, LESS THAN 6"          |                            |                            |
  0985 0715  1 11             3771.000 LF |       0.70000       2639.70|       1.00000       3771.00|       1.25000        4713.75
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  10 OR <                                 |                            |                            |
  0990 0715  1 12            83910.000 LF |       1.10000      92301.00|       1.40000     117474.00|       1.45000      121669.50
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  8 - 6                                   |                            |                            |
  0995 0715  1 13            74651.000 LF |       1.50000     111976.50|       2.50000     186627.50|       2.20000      164232.20
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  4 TO NO 2                               |                            |                            |
  1000 0715  1 60            86829.000 LF |       0.20000      17365.80|       0.30000      26048.70|       0.05000        4341.45
  LIGHTING CONDUCTORS, REMOVE & DISPOSE,  |                            |                            |
  CONTRACTOR OWNS                         |                            |                            |
  1005 0715  2 11            12332.000 LF |       1.00000      12332.00|       6.00000      73992.00|       5.10000       62893.20
  LIGHTING - CONDUIT, F&I, UNDERGROUND    |                            |                            |
  1010 0715  2 13             1587.000 LF |      15.00000      23805.00|      18.00000      28566.00|      17.35000       27534.45
  LIGHTING CONDUIT, F&I, SURFACE MOUNT    |                            |                            |
  1015 0715  4400               17.000 EA |   13200.00000     224400.00|    2250.00000      38250.00|    1323.00000       22491.00
  LIGHT POLE COMPLETE, RELOCATE           |                            |                            |
  1020 0715  4600              134.000 EA |    1310.00000     175540.00|    1500.00000     201000.00|     510.40000       68393.60
  LIGHT POLE COMPLETE, REMOVE             |                            |                            |
  1025 0715  7 11                4.000 EA |   38600.00000     154400.00|   16500.00000      66000.00|   13831.65000       55326.60
  LOAD CENTER, F&I, SECONDARY VOLTAGE     |                            |                            |
  1030 0715 11111               11.000 EA |     552.00000       6072.00|     700.00000       7700.00|     612.50000        6737.50
  LUMINAIRE, F&I, ROADWAY, COBRA HEAD     |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1035 0715 11125               52.000 EA |    1090.00000      56680.00|     990.00000      51480.00|     841.10000       43737.20
  LUMINAIRE, F&I, UNDER DECK, WALL MOUNT  |                            |                            |
  1040 0715 14 11               50.000 EA |     489.00000      24450.00|     650.00000      32500.00|     612.45000       30622.50
  LIGHTING - PULL BOX, F&I,               |                            |                            |
  ROADSIDE-MOULDED                        |                            |                            |
  1045 0715500  1               81.000 EA |     505.00000      40905.00|     500.00000      40500.00|     465.50000       37705.50
  POLE CABLE DISTRIBUTION SYSTEM,         |                            |                            |
  CONVENTIONAL                            |                            |                            |
  1050 0715500  3               57.000 EA |     326.00000      18582.00|     310.00000      17670.00|     280.75000       16002.75
  POLE CABLE DISTRIBUTION SYSTEM, WALL    |                            |                            |
  MOUNT                                   |                            |                            |
  1055 0715511140               28.000 EA |    4410.00000     123480.00|    5100.00000     142800.00|    4324.05000      121073.40
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, SINGLE ARM SHOULDER MOUNT,         |                            |                            |
  ALUMINUM, 40'                           |                            |                            |
  1060 0715511150               53.000 EA |    6180.00000     327540.00|    6200.00000     328600.00|    5387.00000      285511.00
  LIGHT POLE COMPLETE SPECIAL DESIGN ,    |                            |                            |
  F&I, SINGLE ARM SHOULDER MOUNT,         |                            |                            |
  ALUMINUM, 50'                           |                            |                            |
  1065 0715514150               37.000 EA |    8790.00000     325230.00|    8400.00000     310800.00|    7635.50000      282513.50
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, DOUBLE ARM WALL MOUNT, ALUMINUM,   |                            |                            |
  50'                                     |                            |                            |
  1070 0715515150               12.000 EA |    4790.00000      57480.00|    5100.00000      61200.00|    5040.65000       60487.80
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM,  |                            |                            |
  50'                                     |                            |                            |
          SECTION 0004 TOTALS             |             $  1,829,635.50|             $  1,762,809.45|              $  1,435,777.30
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0005  SIGNALIZATION
                                          |                            |                            |
  1075 0630  1 12              544.000 LF |       6.50000       3536.00|       6.00000       3264.00|       5.90000        3209.60
  CONDUIT, FURNISH & INSTALL, UNDERGROUND |                            |                            |
  1080 0630  1 13            13611.000 LF |      13.00000     176943.00|      12.00000     163332.00|      12.10000      164693.10
  CONDUIT, FURNISH & INSTALL, SAWCUT &    |                            |                            |
  PLACE UNDER EXISTING PAVEMENT           |                            |                            |
  1085 0632  7  1                7.000 PI |    7330.00000      51310.00|    6800.00000      47600.00|    6700.00000       46900.00
  SIGNAL CABLE- NEW OR RECONSTRUCTED      |                            |                            |
  INTERSECTION, FURNISH & INSTALL         |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1090 0635  1 11              178.000 EA |     572.00000     101816.00|     500.00000      89000.00|     474.00000       84372.00
  PULL & JUNCTION BOX, F&I, PULL BOX      |                            |                            |
  1095 0635  1 15                6.000 EA |    1310.00000       7860.00|    1200.00000       7200.00|    1200.00000        7200.00
  PULL & JUNCTION BOXES, F&I, FIBER OPTIC |                            |                            |
  1100 0639  1 23                6.000 AS |    3720.00000      22320.00|    3450.00000      20700.00|    3400.00000       20400.00
  ELECTRICAL POWER SERVICE,UNDERGROUND    |                            |                            |
  1105 0639  2  1             3330.000 LF |       1.80000       5994.00|       1.60000       5328.00|       1.60000        5328.00
  ELECTRICAL SERVICE WIRE                 |                            |                            |
  1110 0639  3 11                4.000 EA |    2740.00000      10960.00|    2500.00000      10000.00|    2500.00000       10000.00
  ELECTRICAL SERVICE DISCONNECT, F&I,     |                            |                            |
  POLE MOUNT                              |                            |                            |
  1115 0641  2 12               10.000 EA |     804.00000       8040.00|     725.00000       7250.00|     735.00000        7350.00
  PRESTRESSED CONCRETE POLE, F&I, TYPE    |                            |                            |
  P-II SERVICE POLE                       |                            |                            |
  1120 0646  1 11               48.000 EA |     998.00000      47904.00|     950.00000      45600.00|     912.00000       43776.00
  ALUMINUM SIGNALS POLE, PEDESTAL         |                            |                            |
  1125 0649 31101                8.000 EA |   21200.00000     169600.00|   20000.00000     160000.00|   19400.00000      155200.00
  STEEL MAST ARM,F&I, WIND SPEED-150,     |                            |                            |
  SINGLE ARM, W/0 LUMINAIRE-36            |                            |                            |
  1130 0649 31102                8.000 EA |   24200.00000     193600.00|   22000.00000     176000.00|   22100.00000      176800.00
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-46                        |                            |                            |
  1135 0649 31103                1.000 EA |   31100.00000      31100.00|   29000.00000      29000.00|   28400.00000       28400.00
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-60                        |                            |                            |
  1140 0649 31104                1.000 EA |   36900.00000      36900.00|   34000.00000      34000.00|   33700.00000       33700.00
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-70.5                      |                            |                            |
  1145 0649 31105                1.000 EA |   37300.00000      37300.00|   34000.00000      34000.00|   34100.00000       34100.00
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-78                        |                            |                            |
  1150 0649 31110                1.000 EA |   25800.00000      25800.00|   24000.00000      24000.00|   23600.00000       23600.00
  MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM |                            |                            |
  W/0 LUMINAIRE, 36-36                    |                            |                            |
  1155 0650  1311               49.000 AS |     947.00000      46403.00|     850.00000      41650.00|     866.00000       42434.00
  TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY,  |                            |                            |
  ALUMINUM                                |                            |                            |
  1160 0650  1411                6.000 AS |    1200.00000       7200.00|    1100.00000       6600.00|    1100.00000        6600.00
  TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY,  |                            |                            |
  ALUMINUM                                |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1165 0650  1511               12.000 AS |    1420.00000      17040.00|    1300.00000      15600.00|    1300.00000       15600.00
  TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY,  |                            |                            |
  ALUMINUM                                |                            |                            |
  1170 0653191                  30.000 AS |     644.00000      19320.00|     600.00000      18000.00|     589.00000       17670.00
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            |
  DOWN, 1 DIRECTION                       |                            |                            |
  1175 0653192                  11.000 AS |    1200.00000      13200.00|    1100.00000      12100.00|    1100.00000       12100.00
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            |
  DOWN, 2 DIRECTIONS                      |                            |                            |
  1180 0660  1109               20.000 EA |     168.00000       3360.00|     155.00000       3100.00|     154.00000        3080.00
  LOOP DETECTOR INDUCTIVE, F&I, TYPE 9    |                            |                            |
  1185 0660  2101               30.000 AS |     861.00000      25830.00|     800.00000      24000.00|     787.00000       23610.00
  LOOP ASSEMBLY- F&I, TYPE A              |                            |                            |
  1190 0665 11                  26.000 EA |     191.00000       4966.00|     175.00000       4550.00|     175.00000        4550.00
  PEDESTRIAN DETECTOR, F&I, POLE OR       |                            |                            |
  CONTROLLER CABINET MOUNTED DETECTOR     |                            |                            |
  STATION & SIGN                          |                            |                            |
  1195 0670  5120                7.000 AS |   24700.00000     172900.00|   23000.00000     161000.00|   22600.00000      158200.00
  TRAFFIC CONTROLLER ASSEMBLY, F&I, 170   |                            |                            |
  1200 0690 10                  49.000 EA |      52.50000       2572.50|      47.00000       2303.00|      48.00000        2352.00
  SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL    |                            |                            |
  1205 0690 20                  28.000 EA |      52.50000       1470.00|      47.00000       1316.00|      48.00000        1344.00
  SIGNAL PEDESTRIAN ASSEMBLY REMOVAL      |                            |                            |
  1210 0690 31                  17.000 EA |     209.00000       3553.00|     190.00000       3230.00|     191.00000        3247.00
  SIGNAL PEDESTAL REMOVAL                 |                            |                            |
  1215 0690 34  2               21.000 EA |     940.00000      19740.00|     875.00000      18375.00|     859.00000       18039.00
  COMPLETE POLE REMOVAL- DEEP, BOLT ON    |                            |                            |
  ATTACHMENT                              |                            |                            |
  1220 0690 50                   7.000 EA |     418.00000       2926.00|     400.00000       2800.00|     382.00000        2674.00
  CONTROLLER ASSEMBLY, REMOVE, COMPLETE   |                            |                            |
  ASSEMBLY                                |                            |                            |
  1225 0690 60                  22.000 EA |      52.50000       1155.00|      50.00000       1100.00|      48.00000        1056.00
  DETECTOR VEHICLE ASSEMBLY REMOVE        |                            |                            |
  1230 0690 70                  20.000 EA |      52.50000       1050.00|      50.00000       1000.00|      48.00000         960.00
  DETECTOR PEDESTRIAN ASSEMBLY REMOVE     |                            |                            |
  1235 0690 90                   7.000 PI |     627.00000       4389.00|     575.00000       4025.00|     573.00000        4011.00
  CONDUIT & CABLING- WITHIN INTERSECTION, |                            |                            |
  REMOVE                                  |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1240 0690100                   7.000 PI |    1750.00000      12250.00|    1600.00000      11200.00|    1600.00000       11200.00
  SIGNAL EQUIPMENT MISCELLANOUS REMOVE    |                            |                            |
  1245 0699  1  1               21.000 EA |    2950.00000      61950.00|    2700.00000      56700.00|    2700.00000       56700.00
  INTERNAL ILLUM SIGN, FURNISH & INSTALL, |                            |                            |
  STREET NAME                             |                            |                            |
  1250 0700 48 18               19.000 EA |     422.00000       8018.00|     460.00000       8740.00|     380.00000        7220.00
  SIGN PANELS, F & I, 15 OR <             |                            |                            |
  1255 0700 48 60               36.000 EA |     107.00000       3852.00|      60.00000       2160.00|      96.00000        3456.00
  SIGN PANELS, REMOVE                     |                            |                            |
  1260 0741  1 11                8.000 EA |    1070.00000       8560.00|    1000.00000       8000.00|     979.00000        7832.00
  TRAFFIC MONITORING SITE VEHICLE         |                            |                            |
  SENSOR-NON-WEIGHT, FURNISH & INSTALL,   |                            |                            |
  TYPE 1 AXLE SENSOR- IN ROAD             |                            |                            |
  1265 0745 70 12                8.000 AS |    1200.00000       9600.00|      97.00000        776.00|    1100.00000        8800.00
  TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS  |                            |                            |
  / LANE                                  |                            |                            |
          SECTION 0005 TOTALS             |             $  1,382,287.50|             $  1,264,599.00|              $  1,257,763.70
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0006  INTELLIGENT TRANSPORTATION SYSTEM
                                          |                            |                            |
  1270 0555  1  1              280.000 LF |      22.50000       6300.00|      25.00000       7000.00|      26.00000        7280.00
  DIRECTIONAL BORE, LESS THAN 6"          |                            |                            |
  1275 0555  1  2              642.000 LF |      30.00000      19260.00|      40.00000      25680.00|      40.00000       25680.00
  DIRECTIONAL BORE, 6" TO < 12"           |                            |                            |
  1280 0639  2  1            21959.000 LF |       2.90000      63681.10|       3.25000      71366.75|       3.20000       70268.80
  ELECTRICAL SERVICE WIRE                 |                            |                            |
  1285 0641  2 13                3.000 EA |    9990.00000      29970.00|   13000.00000      39000.00|   12800.00000       38400.00
  PRESTRESSED CONCRETE POLE, F&I, TYPE    |                            |                            |
  P-III                                   |                            |                            |
  1290 0781  5114                1.000 EA |  110200.00000     110200.00|  240000.00000     240000.00|  237400.00000      237400.00
  ITS DYNAMIC MESSAGE SIGN SUPPORT        |                            |                            |
  STRUCTURE, F&I, SPAN, 101-150'          |                            |                            |
  1295 0781  5122                1.000 EA |  126300.00000     126300.00|   54000.00000      54000.00|   53700.00000       53700.00
  ITS DYNAMIC MESSAGE SIGN SUPPORT        |                            |                            |
  STRUCTURE, F&I, CANTILEVER, 26-50'      |                            |                            |
  1300 0781  5600                1.000 EA |   11800.00000      11800.00|    5000.00000       5000.00|    5000.00000        5000.00
  ITS DYNAMIC MESSAGE SIGN SUPPORT        |                            |                            |
  STRUCTURE, REMOVE                       |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1305 0781 44005                1.000 EA |   13900.00000      13900.00|    5800.00000       5800.00|    5800.00000        5800.00
  ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN |                            |                            |
  201-300 SF                              |                            |                            |
  1310 0782  1 40                1.000 EA |    3620.00000       3620.00|    5200.00000       5200.00|    5200.00000        5200.00
  ITS CCTV  CAMERA, RELOCATE              |                            |                            |
  1315 0783  1121             5687.000 LF |       1.80000      10236.60|       2.00000      11374.00|       2.00000       11374.00
  ITS FIBER OPTIC CABLE, F& I,            |                            |                            |
  UNDERGROUND, 2 -12 FIBERS               |                            |                            |
  1320 0783  1123             2590.000 LF |       3.10000       8029.00|       3.25000       8417.50|       3.30000        8547.00
  ITS FIBER OPTIC CABLE, F& I,            |                            |                            |
  UNDERGROUND, 49 - 96 FIBERS             |                            |                            |
  1325 0783  1520               25.000 LF |       6.80000        170.00|      13.50000        337.50|      13.40000         335.00
  ITS FIBER OPTIC CABLE, ADJUST/MODIFY,   |                            |                            |
  UNDERGROUND                             |                            |                            |
  1330 0783  1600             4150.000 LF |       0.70000       2905.00|       0.70000       2905.00|       0.70000        2905.00
  ITS FIBER OPTIC CABLE, REMOVE           |                            |                            |
  1335 0783  2 31              218.000 EA |      47.50000      10355.00|      48.00000      10464.00|      47.00000       10246.00
  ITS FIBER OPTIC CONNECTION, INSTALL,    |                            |                            |
  SPLICE                                  |                            |                            |
  1340 0783  3 11                3.000 EA |     850.00000       2550.00|    1100.00000       3300.00|    1100.00000        3300.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, SPLICE ENCLOSURE                   |                            |                            |
  1345 0783  3 12               19.000 EA |      61.00000       1159.00|      60.00000       1140.00|      60.00000        1140.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, SPLICE, TRAY                       |                            |                            |
  1350 0783  3 15                6.000 EA |    1560.00000       9360.00|    1800.00000      10800.00|    1800.00000       10800.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, PATCH PANEL, PRETERMINATED         |                            |                            |
  1355 0783  3 45                1.000 EA |     340.00000        340.00|     450.00000        450.00|     433.00000         433.00
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  REL, PATCH PANEL, PRETERMINATED         |                            |                            |
  1360 0783  4111              490.000 LF |      27.50000      13475.00|      21.00000      10290.00|      21.00000       10290.00
  ITS CONDUIT, F& I, ABOVEGROUND          |                            |                            |
  1365 0783  4112            20854.000 LF |       2.90000      60476.60|       4.00000      83416.00|       4.00000       83416.00
  ITS CONDUIT, F& I, UNDERGROUND          |                            |                            |
  1370 0783  4152             3208.000 LF |      24.00000      76992.00|      12.00000      38496.00|      11.70000       37533.60
  ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND |                            |                            |
  1375 0783  4160            10860.000 LF |       5.50000      59730.00|       5.00000      54300.00|       4.80000       52128.00
  ITS CONDUIT, REMOVE&DISPOSE             |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   7  )                    |(   8   )                   |(   9  )
                                          |MUNILLA CONSTRUCTION MANAGE |PRINCE CONTRACTING, LLC.    |GLF CONSTRUCTION CORPORATION
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1380 0783  5  1                9.000 EA |    3220.00000      28980.00|    1300.00000      11700.00|    1300.00000       11700.00
  ITS PULL BOX FOR FIBER OPTIC CABLE,     |                            |                            |
  FURNISH AND INSTALL                     |                            |                            |
  1385 0783  5  5                6.000 EA |    1700.00000      10200.00|     550.00000       3300.00|     544.00000        3264.00
  ITS PULL BOX FOR FIBER OPTIC CABLE,     |                            |                            |
  ADJUST AND MODIFY                       |                            |                            |
  1390 0783  6  5                3.000 EA |    5220.00000      15660.00|    2000.00000       6000.00|    1900.00000        5700.00
  ITS SPLICE BOX FOR FIBER OPTIC CABLE,   |                            |                            |
  ADJUST/ MODIFY                          |                            |                            |
  1395 0783  7  1               19.000 EA |    1070.00000      20330.00|    1000.00000      19000.00|     998.00000       18962.00
  ITS PULL & JUNCTION BOX, FURNISH AND    |                            |                            |
  INSTALL                                 |                            |                            |
  1400 0783  7  5                4.000 EA |     754.00000       3016.00|     700.00000       2800.00|     687.00000        2748.00
  ITS PULL & JUNCTION BOX, ADJUST/MODIFY  |                            |                            |
  1405 0783  7  7               20.000 EA |     277.00000       5540.00|      73.00000       1460.00|      72.00000        1440.00
  ITS PULL & JUNCTION BOX, REMOVE &       |                            |                            |
  STOCKPILE                               |                            |                            |
  1410 0783  9 13               19.000 EA |     720.00000      13680.00|     950.00000      18050.00|     968.00000       18392.00
  ITS LOCATE SYSTEM ELECTRONIC EQUIPMENT, |                            |                            |
  BOX MARKER                              |                            |                            |
  1415 0785  1 13                1.000 EA |   35400.00000      35400.00|    9500.00000       9500.00|    9300.00000        9300.00
  ITS POLE, F&I, CONCRETE WITHOUT         |                            |                            |
  LOWERING DEVICE                         |                            |                            |
  1420 0785  1 60                4.000 EA |    7910.00000      31640.00|    3500.00000      14000.00|    3400.00000       13600.00
  ITS POLE, REMOVE                        |                            |                            |
  1425 0785  2400                5.000 EA |    2020.00000      10100.00|    6500.00000      32500.00|    6600.00000       33000.00
  ITS FIELD CABINET, RELOCATE             |                            |                            |
  1430 0786  1 11                1.000 EA |    7380.00000       7380.00|    8000.00000       8000.00|    8000.00000        8000.00
  ITS VEHICLE DETECTION SYSTEM, F&I,      |                            |                            |
  MICROWAVE                               |                            |                            |
  1435 0786  1 40                5.000 EA |    2630.00000      13150.00|    3700.00000      18500.00|    3700.00000       18500.00
  ITS VEHICLE DETECTION SYSTEM, RELOCATE  |                            |                            |
  1440 0786  1 50                1.000 EA |    1110.00000       1110.00|    3700.00000       3700.00|    3700.00000        3700.00
  ITS VEHICLE DETECTION SYSTEM, ADJUST &  |                            |                            |
  MODIFY                                  |                            |                            |
          SECTION 0006 TOTALS             |             $    836,995.30|             $    837,246.75|              $    829,482.40
====================================================================================================================================
     CONTRACT TOTALS                      |             $ 46,998,765.00|             $ 48,215,736.33|              $ 49,987,284.59



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 001 -60

         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0001  STRUCTURES
                                          |                            |                            |
  0005 0110  3                1300.000 LS |   81673.15000      81673.15|  100000.00000     100000.00|
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0010 0110  3                1833.000 LS |   81673.15000      81673.15|  100000.00000     100000.00|
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0015 0110  3                4246.000 LS |   81673.15000      81673.15|  100000.00000     100000.00|
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0020 0110  3                1799.000 LS |   81673.15000      81673.15|  100000.00000     100000.00|
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0025 0110  3                1562.000 LS |   81673.15000      81673.15|  100000.00000     100000.00|
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0030 0110  3                1498.000 LS |   81673.15000      81673.15|  100000.00000     100000.00|
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0035 0110  3                 775.000 LS |   81673.15000      81673.15|  100000.00000     100000.00|
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0040 0110  3                1254.000 LS |   81673.15000      81673.15|  100000.00000     100000.00|
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0045 0110  3                1498.000 LS |   81673.15000      81673.15|  100000.00000     100000.00|
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0050 0110  3                1254.000 LS |   81673.15000      81673.15|  100000.00000     100000.00|
  REMOVAL OF EXISTING STRUCTURE           |                            |                            |
  41548815201                             |                            |                            |
  0055 0400  2  4             2376.400 CY |     816.73000    1940877.17|    1100.00000    2614040.00|
  CONC CLASS II, SUPERSTRUCTURE           |                            |                            |
  0060 0400  2 10              549.100 CY |     762.28000     418567.95|     600.00000     329460.00|
  CONCRETE CLASS II, APPROACH SLABS       |                            |                            |
  0065 0400  4  5             1220.700 CY |     925.63000    1129916.54|    1100.00000    1342770.00|
  CONCRETE CLASS IV, SUBSTRUCTURE         |                            |                            |



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 001 -61

         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0070 0400  4 25              717.000 CY |     871.18000     624636.06|    1100.00000     788700.00|
  CONCRETE CLASS IV, MASS, SUBSTRUCTURE   |                            |                            |
  0075 0400  7                2457.000 SY |       5.44000      13366.08|      10.00000      24570.00|
  BRIDGE DECK GROOVING, LESS THAN 8.5"    |                            |                            |
  0080 0400  9                 675.000 SY |      13.07000       8822.25|      10.00000       6750.00|
  BRIDGE DECK GROOVING & PLANING, DECK 8. |                            |                            |
  5"&>                                    |                            |                            |
  0085 0400143              137668.000 SF |       2.72000     374456.96|       1.25000     172085.00|
  CLEANING & COATING CONCRETE SURFACE,    |                            |                            |
  CLASS 5                                 |                            |                            |
  0090 0400147                  94.800 CF |    1415.67000     134205.52|    1500.00000     142200.00|
  COMPOSITE NEOPRENE PADS                 |                            |                            |
  0095 0413149                 663.600 GA |      38.11000      25289.80|     100.00000      66360.00|
  PENETRANT SEALER                        |                            |                            |
  0100 0415  1  4           556892.000 LB |       0.83000     462220.36|       0.90000     501202.80|
  REINFORCING STEEL - SUPERSTRUCTURE      |                            |                            |
  0105 0415  1  5           465767.000 LB |       0.83000     386586.61|       0.90000     419190.30|
  REINFORCING STEEL- SUBSTRUCTURE         |                            |                            |
  0110 0415  1  9           108390.000 LB |       0.83000      89963.70|       0.90000      97551.00|
  REINFORCING STEEL- APPROACH SLABS       |                            |                            |
  0115 0450  2 36             6054.000 LF |     217.80000    1318561.20|     225.00000    1362150.00|
  PREST BEAMS: FLORIDA-I BEAM 36"         |                            |                            |
  0120 0455 34  3            16113.000 LF |      98.01000    1579235.13|     100.00000    1611300.00|
  PRESTRESSED CONCRETE PILING, 18" SQ     |                            |                            |
  0125 0455 34  5              827.000 LF |     130.68000     108072.36|     150.00000     124050.00|
  PRESTRESSED CONCRETE PILING, 24" SQ     |                            |                            |
  0130 0455143  3             1870.000 LF |     190.57000     356365.90|     200.00000     374000.00|
  TEST PILES-PRESTRESSED CONCRETE,18" SQ  |                            |                            |
  0135 0455143  5              185.000 LF |     272.24000      50364.40|     300.00000      55500.00|
  TEST PILES-PRESTRESSED CONCRETE,24" SQ  |                            |                            |
  0140 0458  1 11             6080.000 LF |      59.89000     364131.20|     100.00000     608000.00|
  BRIDGE DECK EXPANSION JOINT, NEW        |                            |                            |
  CONSTRUCTION, F&I POURED JOINT WITH     |                            |                            |
  BACKER ROD                              |                            |                            |
  0145 0460  2 20           261329.000 LS |  707834.02000     707834.02|  700000.00000     700000.00|
  STRUCT STEEL - NEW/WIDENING, WEATHERING |                            |                            |
  41548815201                             |                            |                            |
  0150 0460  2 20           261329.000 LS |  707834.02000     707834.02|  700000.00000     700000.00|
  STRUCT STEEL - NEW/WIDENING, WEATHERING |                            |                            |
  41548815201                             |                            |                            |



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0155 0460 70  3              228.000 LF |      51.92000      11837.76|      50.00000      11400.00|
  ALUMINUM BULLET RAILINGS, TRIPLE RAIL   |                            |                            |
  0160 0460 71  2             3565.000 LF |      77.70000     277000.50|     100.00000     356500.00|
  METAL TRAFFIC RAILING,STEEL POST AND    |                            |                            |
  RAIL                                    |                            |                            |
  0165 0506  2                 107.000 LF |      27.22000       2912.54|     150.00000      16050.00|
  BRIDGE DRAINAGE PIPE                    |                            |                            |
  0170 0506  3                   2.000 EA |    1671.58000       3343.16|    5000.00000      10000.00|
  BRIDGE DRAINS                           |                            |                            |
  0175 0521  5  1             5001.000 LF |      70.78000     353970.78|      75.00000     375075.00|
  CONCRETE TRAFFIC RAILING, BRIDGE 32" F  |                            |                            |
  - SHAPE                                 |                            |                            |
  0180 0521  5  9               60.000 LF |     108.90000       6534.00|     250.00000      15000.00|
  CONCRETE TRAFFIC RAILING, BRIDGE,       |                            |                            |
  SPECIAL DESIGN                          |                            |                            |
  0185 0521  6  1              228.000 LF |      54.45000      12414.60|     100.00000      22800.00|
  CONCRETE PARAPET, PEDEST/BICYCLE        |                            |                            |
  0190 0524  2  2             2454.000 SY |      54.45000     133620.30|      75.00000     184050.00|
  CONCRETE SLOPE PAVEMENT,NON REINFORCED, |                            |                            |
  4"                                      |                            |                            |
  0195 0530  1                1587.500 CY |     338.29000     537035.38|     350.00000     555625.00|
  RIPRAP, SAND-CEMENT                     |                            |                            |
  0200 0530 78                3019.000 SY |      72.43000     218666.17|      80.00000     241520.00|
  RIPRAP - ARTICULATING BLOCK             |                            |                            |
          SECTION 0001 TOTALS             |             $ 13,175,373.92|             $ 14,827,899.10|              $
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0002  ROADWAY
                                          |                            |                            |
  0205 0101  1                       LUMP | 4847291.00000    4847291.00| 5000000.00000    5000000.00|
  MOBILIZATION 41548815201                |                            |                            |
  0210 0102  1                1035.000 LS | 2720439.75000    2720439.75| 2776000.00000    2776000.00|
  MAINTENANCE OF TRAFFIC 41548815201      |                            |                            |
  0215 0102 14                 368.000 MH |      81.67000      30054.56|      60.00000      22080.00|
  TRAFFIC CONTROL OFFICER                 |                            |                            |
  0220 0102 60              141775.000 ED |       0.27000      38279.25|       0.25000      35443.75|
  WORK ZONE SIGN                          |                            |                            |
  0225 0102 71 14            46628.000 LF |      32.02000    1493028.56|      30.00000    1398840.00|
  BARRIER WALL, TEMPORARY, F&I, TYPE K    |                            |                            |



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0230 0102 71 24            40910.000 LF |      15.35000     627968.50|      10.00000     409100.00|
  BARRIER WALL, TEMPORARY, RELOCATE, TYPE |                            |                            |
  K                                       |                            |                            |
  0235 0102 74  1           324285.000 ED |       0.15000      48642.75|       0.20000      64857.00|
  TEMPORARY BARRICADE- TYPES I, II, DI,   |                            |                            |
  VP, DRUM, OR LCD                        |                            |                            |
  0240 0102 74  2              396.000 ED |       0.33000        130.68|       0.30000        118.80|
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            |
  0245 0102 76                1144.000 ED |       6.53000       7470.32|       6.00000       6864.00|
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            |
  PANEL                                   |                            |                            |
  0250 0102 77               33515.000 ED |       0.27000       9049.05|       0.25000       8378.75|
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            |
  TYPE B                                  |                            |                            |
  0255 0102 78               24004.000 EA |       2.18000      52328.72|       2.85000      68411.40|
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            |
  MARKER                                  |                            |                            |
  0256 0102 89  7               51.000 LO |    1034.53000      52761.03|     950.00000      48450.00|
  TEMPORARY CRASH CUSHION, REDIRECTIVE    |                            |                            |
  OPTION, NON-CAPACITY PROJECTS OR >50    |                            |                            |
  0265 0102 99                3771.000 ED |      13.07000      49286.97|      12.00000      45252.00|
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            |
  TEMPORARY                               |                            |                            |
  0270 0104 10  3            29368.000 LF |       0.93000      27312.24|       1.00000      29368.00|
  SEDIMENT BARRIER                        |                            |                            |
  0275 0104 11                1342.000 LF |       8.44000      11326.48|      10.00000      13420.00|
  FLOATING TURBIDITY BARRIER              |                            |                            |
  0280 0104 18                 174.000 EA |      56.63000       9853.62|     100.00000      17400.00|
  INLET PROTECTION SYSTEM                 |                            |                            |
  0285 0107  1                5125.000 AC |      30.37000     155646.25|      15.00000      76875.00|
  LITTER REMOVAL                          |                            |                            |
  0290 0107  2                5125.000 AC |     179.68000     920860.00|      10.00000      51250.00|
  MOWING                                  |                            |                            |
  0295 0110  1  1               68.000 LS |  881854.12000     881854.12| 3000000.00000    3000000.00|
  CLEARING & GRUBBING 41548815201         |                            |                            |
  0300 0110 15  4               13.000 EA |     544.49000       7078.37|    1250.00000      16250.00|
  ARBORIST WORK, RELOCATE TREE            |                            |                            |
  0305 0120  1               51767.000 CY |       3.31000     171348.77|       8.00000     414136.00|
  REGULAR EXCAVATION                      |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0310 0120  4                 693.000 CY |      32.71000      22668.03|      13.00000       9009.00|
  SUBSOIL EXCAVATION                      |                            |                            |
  0315 0120  6               81676.000 CY |       7.42000     606035.92|      18.00000    1470168.00|
  EMBANKMENT                              |                            |                            |
  0320 0160  4              132111.000 SY |       4.81000     635453.91|       2.50000     330277.50|
  TYPE B STABILIZATION                    |                            |                            |
  0325 0285701                4720.300 SY |       7.05000      33278.12|      10.00000      47203.00|
  OPTIONAL BASE, BASE GROUP 01            |                            |                            |
  0330 0285702               51766.000 SY |       5.99000     310078.34|      10.00000     517660.00|
  OPTIONAL BASE, BASE GROUP 02            |                            |                            |
  0335 0285709               13812.000 SY |      10.33000     142677.96|      15.00000     207180.00|
  OPTIONAL BASE, BASE GROUP 09            |                            |                            |
  0340 0285711               58809.000 SY |       9.51000     559273.59|      17.00000     999753.00|
  OPTIONAL BASE, BASE GROUP 11            |                            |                            |
  0345 0327 70  1             5498.000 SY |       2.94000      16164.12|       2.00000      10996.00|
  MILLING EXIST ASPH PAVT, 1" AVG DEPTH   |                            |                            |
  0350 0327 70  5            21618.000 SY |       4.03000      87120.54|       2.00000      43236.00|
  MILLING EXIST ASPH PAVT, 2" AVG DEPTH   |                            |                            |
  0355 0327 70  6            33132.000 SY |       2.50000      82830.00|       2.00000      66264.00|
  MILLING EXIST ASPH PAVT, 1 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0360 0327 70  8            50840.000 SY |       2.40000     122016.00|       2.00000     101680.00|
  MILLING EXIST ASPH PAVT, 2 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0365 0327 70 13            39716.000 SY |       2.61000     103658.76|       2.00000      79432.00|
  MILLING EXIST ASPH PAVT, 1 3/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0370 0334  1 13            12054.000 TN |     119.79000    1443948.66|      95.00000    1145130.00|
  SUPERPAVE ASPHALTIC CONC, TRAFFIC C     |                            |                            |
  0375 0334  1 14            16515.000 TN |     114.34000    1888325.10|     100.00000    1651500.00|
  SUPERPAVE ASPHALTIC CONC, TRAFFIC D     |                            |                            |
  0380 0334  1 24            13603.000 TN |     117.61000    1599848.83|     115.00000    1564345.00|
  SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 |                            |                            |
  PMA                                     |                            |                            |
  0385 0337  7 22             4614.000 TN |     166.61000     768738.54|     130.00000     599820.00|
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            |
  BIT, FC-5, PG 76-22, PMA                |                            |                            |
  0390 0337  7 33             4813.000 TN |     143.74000     691820.62|     130.00000     625690.00|
  ASPHALT CONCRETE FRICTION COURSE,       |                            |                            |
  TRAFFIC C, FC-12.5, RUBBER              |                            |                            |
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                                                         TABULATION OF BIDS                                PAGE : 001 -65

         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0395 0339  1                 808.000 TN |     136.21000     110057.68|     150.00000     121200.00|
  MISCELLANEOUS ASPHALT PAVEMENT          |                            |                            |
  0400 0341 70               28992.000 SY |       6.31000     182939.52|       5.00000     144960.00|
  ASPHALT RUBBER MEMBRANE INTERLAYER      |                            |                            |
  0405 0400  0 11              721.300 CY |     442.01000     318821.81|     500.00000     360650.00|
  CONCRETE CLASS NS, GRAVITY WALL         |                            |                            |
  0410 0400  1  2               80.840 CY |    1036.76000      83811.68|    1500.00000     121260.00|
  CONCRETE CLASS I, ENDWALLS              |                            |                            |
  0420 0400  2  1               47.200 CY |    1100.86000      51960.59|    3000.00000     141600.00|
  CONCRETE CLASS II, CULVERTS             |                            |                            |
  0425 0400  4  8               59.600 CY |       0.01000          0.60|     900.00000      53640.00|
  CONC CLASS IV, BULKHEAD                 |                            |                            |
  0440 0415  1  6             7838.000 LB |       1.09000       8543.42|       1.00000       7838.00|
  REINFORCING STEEL- MISCELLANEOUS        |                            |                            |
  0445 0415  1  8             9075.000 LB |       0.01000         90.75|       1.00000       9075.00|
  REINFORCING STEEL- BULKHEAD             |                            |                            |
  0450 0425  1351                8.000 EA |    3620.84000      28966.72|    4500.00000      36000.00|
  INLETS, CURB, TYPE P-5, <10'            |                            |                            |
  0455 0425  1361                7.000 EA |    4355.90000      30491.30|    4800.00000      33600.00|
  INLETS, CURB, TYPE P-6, <10'            |                            |                            |
  0460 0425  1541               10.000 EA |    2177.95000      21779.50|    3500.00000      35000.00|
  INLETS, DT BOT, TYPE D, <10'            |                            |                            |
  0465 0425  1551               20.000 EA |    2450.19000      49003.80|    4000.00000      80000.00|
  INLETS, DT BOT, TYPE E, <10'            |                            |                            |
  0470 0425  1571                6.000 EA |    5118.19000      30709.14|    5800.00000      34800.00|
  INLETS, DITCH BOTTOM, TYPE G, <10'      |                            |                            |
  0475 0425  1589                1.000 EA |    6207.16000       6207.16|    7200.00000       7200.00|
  INLETS, DT BOT, TYPE H, MODIFY          |                            |                            |
  0480 0425  1701               42.000 EA |    2559.09000     107481.78|    3200.00000     134400.00|
  INLETS, GUTTER, TYPE S, <10'            |                            |                            |
  0485 0425  1801                2.000 EA |    5717.12000      11434.24|    2800.00000       5600.00|
  INLETS, MEDIAN BARRIER, TYPE 1, <10'    |                            |                            |
  0490 0425  1811                1.000 EA |    6533.85000       6533.85|    3400.00000       3400.00|
  INLETS, MEDIAN BARRIER, TYPE 2, <10'    |                            |                            |
  0495 0425  1841                6.000 EA |    6316.06000      37896.36|    5200.00000      31200.00|
  INLETS, MEDIAN BARRIER, TYPE 3, <10'    |                            |                            |
  0500 0425  1851                1.000 EA |    6316.06000       6316.06|    5300.00000       5300.00|
  INLETS, MEDIAN BARRIER, TYPE 4, <10'    |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0505 0425  1891               31.000 EA |    3266.93000     101274.83|    4600.00000     142600.00|
  INLETS, BARRIER WALL, <10'              |                            |                            |
  0510 0425  1901                2.000 EA |   10671.96000      21343.92|   12500.00000      25000.00|
  INLETS, SPECIAL, <10'                   |                            |                            |
  0515 0425  2 41                1.000 EA |    2831.34000       2831.34|    3200.00000       3200.00|
  MANHOLES, P-7, <10'                     |                            |                            |
  0520 0425  2 43                9.000 EA |    2069.05000      18621.45|    2400.00000      21600.00|
  MANHOLES, P-7, PARTIAL                  |                            |                            |
  0525 0425  2 61                6.000 EA |    2286.85000      13721.10|    2600.00000      15600.00|
  MANHOLES, P-8, <10'                     |                            |                            |
  0530 0425  2 91                3.000 EA |    4355.90000      13067.70|    4300.00000      12900.00|
  MANHOLES, J-8, <10'                     |                            |                            |
  0535 0425  4                   1.000 EA |     490.04000        490.04|    1100.00000       1100.00|
  INLETS, ADJUST                          |                            |                            |
  0540 0430174115              530.000 LF |      34.85000      18470.50|      60.00000      31800.00|
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  15"SD                                   |                            |                            |
  0545 0430174118             7425.000 LF |      37.03000     274947.75|      65.00000     482625.00|
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  18"SD                                   |                            |                            |
  0550 0430174124              542.000 LF |      87.12000      47219.04|      70.00000      37940.00|
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  24"SD                                   |                            |                            |
  0555 0430174130               92.000 LF |     147.01000      13524.92|     100.00000       9200.00|
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  30"SD                                   |                            |                            |
  0560 0430174136              316.000 LF |     114.34000      36131.44|     110.00000      34760.00|
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  36"SD                                   |                            |                            |
  0565 0430174142               16.000 LF |     490.04000       7840.64|     180.00000       2880.00|
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  42"SD                                   |                            |                            |
  0570 0430174154               15.000 LF |     522.71000       7840.65|     220.00000       3300.00|
  PIPE CULVERT, OPTIONAL MATERIAL, ROUND, |                            |                            |
  54"SD                                   |                            |                            |
  0575 0430610025                6.000 EA |    1546.35000       9278.10|    2500.00000      15000.00|
  U-ENDWALL, STD 261, 1:6 SLOPE, 18"PIPE  |                            |                            |
  0580 0430610029                1.000 EA |    5009.28000       5009.28|    3000.00000       3000.00|
  U-ENDWALL, STD 261, 1:6 SLOPE, 24"PIPE  |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0585 0430610125                3.000 EA |    1475.56000       4426.68|    3000.00000       9000.00|
  U-ENDWALL, STD 261, 1:4 SLOPE, 18"PIPE  |                            |                            |
  0590 0430610329                1.000 EA |    1769.59000       1769.59|    3000.00000       3000.00|
  U-ENDWALL, STD 261,1:2 SLOPE, 24"PIPE   |                            |                            |
  0595 0430611025                1.000 EA |    1579.02000       1579.02|    3000.00000       3000.00|
  U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, |                            |                            |
  18"PIPE                                 |                            |                            |
  0600 0430611029                1.000 EA |    1960.15000       1960.15|    3000.00000       3000.00|
  U-ENDWALL, STD 261, BAFFLES, 1:6 SLOPE, |                            |                            |
  24"PIPE                                 |                            |                            |
  0605 0430611125                1.000 EA |    1361.22000       1361.22|    3000.00000       3000.00|
  U-ENDWALL WITH BAFFLES, STD 261, 1:4    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0610 0430611225                1.000 EA |    1383.00000       1383.00|    3000.00000       3000.00|
  U-ENDWALL WITH BAFFLES, STD 261, 1:3    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0615 0430611325               11.000 EA |    1742.36000      19165.96|    3000.00000      33000.00|
  U-ENDWALL WITH BAFFLES, STD 261, 1:2    |                            |                            |
  SLOPE, 18"PIPE                          |                            |                            |
  0620 0430611329                1.000 EA |    1905.71000       1905.71|    3000.00000       3000.00|
  U-ENDWALL WITH BAFFLES, STD 261, 1:2    |                            |                            |
  SLOPE, 24"PIPE                          |                            |                            |
  0625 0443 70  4             1120.000 LF |     184.04000     206124.80|     165.00000     184800.00|
  FRENCH DRAIN, 24"                       |                            |                            |
  0630 0515  2211              246.000 LF |     148.61000      36558.06|     100.00000      24600.00|
  PEDESTRIAN / BICYCLE RAILING, STEEL,    |                            |                            |
  42" TYPE 1                              |                            |                            |
  0635 0520  1  7              668.000 LF |      24.60000      16432.80|      20.00000      13360.00|
  CONCRETE CURB & GUTTER, TYPE E          |                            |                            |
  0640 0520  1 10             4727.000 LF |      23.65000     111793.55|      20.00000      94540.00|
  CONCRETE CURB & GUTTER, TYPE F          |                            |                            |
  0645 0520  2  4              641.000 LF |      11.98000       7679.18|      20.00000      12820.00|
  CONCRETE CURB, TYPE D                   |                            |                            |
  0650 0520  6               10018.000 LF |      23.65000     236925.70|      20.00000     200360.00|
  SHOULDER GUTTER- CONCRETE               |                            |                            |
  0655 0521  1                5089.000 LF |     198.08000    1008029.12|     183.00000     931287.00|
  MEDIAN CONCRETE BARRIER WALL            |                            |                            |
  0660 0521 72  4             5102.000 LF |     176.54000     900707.08|     139.00000     709178.00|
  SHOULDER CONCRETE BARRIER WALL, RIGID   |                            |                            |
  RETAINING                               |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0665 0521 72  5             2463.000 LF |     122.71000     302234.73|     140.00000     344820.00|
  SHOULDER CONCRETE BARRIER WALL,         |                            |                            |
  RIGID-CURB & GUTTER                     |                            |                            |
  0670 0521 72  7             1599.000 LF |     300.73000     480867.27|     381.00000     609219.00|
  SHOULDER CONCRETE BARRIER WALL, RIDIG - |                            |                            |
  SHOULDER WITH 8' SOUND/NOISE WALL       |                            |                            |
  0675 0522  1                1804.000 SY |      35.52000      64078.08|      40.00000      72160.00|
  SIDEWALK CONCRETE, 4" THICK             |                            |                            |
  0680 0522  2                  32.000 SY |      41.89000       1340.48|      50.00000       1600.00|
  SIDEWALK CONCRETE, 6" THICK             |                            |                            |
  0685 0524  1  2              313.000 SY |      58.22000      18222.86|      75.00000      23475.00|
  CONCRETE DITCH PAVEMENT, NON REINFORCED |                            |                            |
  4"                                      |                            |                            |
  0690 0534 72101            33300.000 SF |      24.77000     824841.00|      25.00000     832500.00|
  SOUND/NOISE BARRIER-INC FOUNDATION,     |                            |                            |
  PERMANENT                               |                            |                            |
  0695 0536  1  1            16048.000 LF |      16.66000     267359.68|      18.00000     288864.00|
  GUARDRAIL -ROADWAY                      |                            |                            |
  0700 0536  1  3             2400.000 LF |      31.49000      75576.00|      25.00000      60000.00|
  GUARDRAIL- ROADWAY, DOUBLE FACE         |                            |                            |
  0705 0536  8                  44.000 EA |    2174.99000      95699.56|    2500.00000     110000.00|
  GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY,   |                            |                            |
  FURNISH & INSTALL                       |                            |                            |
  0710 0536 73               29083.000 LF |       0.99000      28792.17|       3.00000      87249.00|
  GUARDRAIL REMOVAL                       |                            |                            |
  0715 0536 82                  43.000 EA |    2174.99000      93524.57|    2500.00000     107500.00|
  GUARDRAIL ANCHORAGE- CONCRETE BARRIER   |                            |                            |
  0720 0536 85 22               15.000 EA |    1773.55000      26603.25|    2000.00000      30000.00|
  GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE |                            |                            |
  0725 0536 85 24               10.000 EA |    2025.23000      20252.30|    2000.00000      20000.00|
  GUARDRAIL END ANCHORAGE ASSEMBLY-       |                            |                            |
  PARALLEL                                |                            |                            |
  0730 0536 85 25               10.000 EA |     536.30000       5363.00|    2000.00000      20000.00|
  GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE  |                            |                            |
  II                                      |                            |                            |
  0735 0538  1                3078.000 LF |       9.38000      28871.64|      10.00000      30780.00|
  GUARDRAIL RESET                         |                            |                            |
  0740 0544 75140               10.000 EA |   14546.73000     145467.30|   30000.00000     300000.00|
  CRASH CUSHION - OPTIONAL, CAPACITY      |                            |                            |
  PROJECTS LESS THAN 50                   |                            |                            |



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 001 -69

         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
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  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0745 0546 72 51               10.000 PM |    1893.21000      18932.10|    1000.00000      10000.00|
  RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT |                            |                            |
  0750 0548 12               23794.000 SF |      43.75000    1040987.50|      30.00000     713820.00|
  RETAINING WALL SYSTEM, PERMANENT,       |                            |                            |
  EXCLUDING BARRIER                       |                            |                            |
  0755 0550 10240             3195.000 LF |      14.98000      47861.10|      20.00000      63900.00|
  FENCING, TYPE B, 7.1-8.0', STANDARD     |                            |                            |
  0760 0556  1  4              580.000 LF |     426.88000     247590.40|     350.00000     203000.00|
  JACK AND BORE, CASING DIAMETER 18"TO<24 |                            |                            |
  0765 0556  1  5              204.000 LF |     524.89000     107077.56|     450.00000      91800.00|
  JACK AND BORE, CASING DIAMETER 24"TO<36 |                            |                            |
  0770 0563  4               55191.000 SF |       0.93000      51327.63|       1.25000      68988.75|
  ANTI-GRAFFITI COATING, NON-SACRIFICIAL  |                            |                            |
  0775 0570  1  2           474118.000 SY |       6.76000    3205037.68|       2.00000     948236.00|
  PERFORMANCE TURF, SOD                   |                            |                            |
  0780 0710 11111               19.000 NM |     871.18000      16552.42|    1056.00000      20064.00|
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 6"                        |                            |                            |
  0785 0710 11122            24470.000 LF |       0.33000       8075.10|       0.25000       6117.50|
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 8"                        |                            |                            |
  0790 0710 11123                4.000 LF |       0.65000          2.60|      15.00000         60.00|
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 12"                       |                            |                            |
  0795 0710 11124             5908.000 LF |       0.98000       5789.84|       1.00000       5908.00|
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 18"                       |                            |                            |
  0800 0710 11125              102.000 LF |       1.31000        133.62|       2.00000        204.00|
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 24"                       |                            |                            |
  0805 0710 11131               18.000 GM |     544.49000       9800.82|     462.00000       8316.00|
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            |
  0810 0710 11151              981.000 LF |       0.60000        588.60|       1.00000        981.00|
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, DOTTED / GUIDELINE/ 6-10 GAP     |                            |                            |
  EXTENSION, 6"                           |                            |                            |
  0815 0710 11211               13.000 NM |     871.18000      11325.34|    1056.00000      13728.00|
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  YELLOW, SOLID, 6"                       |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
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  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0820 0999 16                       LUMP |    9000.00000       9000.00|    9000.00000       9000.00|
  PARTNERING, DO NOT BID 41548815201      |                            |                            |
  0825 0999 20  1               20.000 DA |    3300.00000      66000.00|    3300.00000      66000.00|
  DISPUTES REVIEW BOARD, MEETING- DO NOT  |                            |                            |
  BID                                     |                            |                            |
  0830 0999 20  2                6.000 EA |    4000.00000      24000.00|    4000.00000      24000.00|
  DISPUTES REVIEW BOARD, HEARING- DO NOT  |                            |                            |
  BID                                     |                            |                            |
  0835 0999 25                       LUMP |  100000.00000     100000.00|  100000.00000     100000.00|
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            |
  41548815201                             |                            |                            |
          SECTION 0002 TOTALS             |             $ 32,967,584.51|             $ 32,704,301.45|              $
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0003  SIGNING
                                          |                            |                            |
  0840 0700 20 11               48.000 AS |     196.02000       9408.96|     275.00000      13200.00|
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            |
  0845 0700 20 12               28.000 AS |     206.91000       5793.48|     925.00000      25900.00|
  SINGLE POST SIGN, F&I, 12-20 SF         |                            |                            |
  0850 0700 20 14                1.000 AS |     261.35000        261.35|    1050.00000       1050.00|
  SINGLE POST SIGN, F&I, 21-30 SF         |                            |                            |
  0855 0700 20 15                4.000 AS |     283.14000       1132.56|    1250.00000       5000.00|
  SINGLE POST SIGN, F&I, 31+ SF           |                            |                            |
  0860 0700 20 40                3.000 AS |      87.12000        261.36|     210.00000        630.00|
  SINGLE POST SIGN, RELOCATE              |                            |                            |
  0865 0700 20 60               64.000 AS |      27.22000       1742.08|      20.00000       1280.00|
  SINGLE POST SIGN, REMOVE                |                            |                            |
  0870 0700 21 11                5.000 AS |     598.94000       2994.70|    2850.00000      14250.00|
  MULTI- POST SIGN, F&I, 50 SF OR LESS    |                            |                            |
  0875 0700 21 12                4.000 AS |    1415.67000       5662.68|    5125.00000      20500.00|
  MULTI- POST SIGN, F&I, 51 - 100 SF      |                            |                            |
  0880 0700 21 16                1.000 AS |    2722.44000       2722.44|   10500.00000      10500.00|
  MULTI- POST SIGN, F&I, 251 -  300 SF    |                            |                            |
  0885 0700 21 17                1.000 AS |    3266.92000       3266.92|   13500.00000      13500.00|
  MULTI- POST SIGN, F&I, GREATER THAN 300 |                            |                            |
  SF                                      |                            |                            |
  0890 0700 21 40                1.000 AS |     544.48000        544.48|    4550.00000       4550.00|
  MULTI- POST SIGN, RELOCATE              |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0895 0700 21 60               14.000 AS |    2177.95000      30491.30|     750.00000      10500.00|
  MULTI- POST SIGN, REMOVE                |                            |                            |
  0900 0700 22122                1.000 AS |  176414.01000     176414.01|  207319.00000     207319.00|
  OVERHEAD TRUSS SPAN SIGN, FURNISH &     |                            |                            |
  INSTALL, TRUSS LENGTH 51-100', SIGN     |                            |                            |
  AREA 301-500 SF                         |                            |                            |
  0905 0700 22123                2.000 AS |  188217.43000     376434.86|  226574.00000     453148.00|
  OVERHEAD TRUSS SPAN SIGN, FURNISH &     |                            |                            |
  INSTALL, TRUSS LENGTH 51-100', SIGN     |                            |                            |
  AREA 501-700 SF                         |                            |                            |
  0910 0700 22132                2.000 AS |  153737.20000     307474.40|  197498.00000     394996.00|
  OVERHEAD TRUSS SPAN SIGN, FURNISH &     |                            |                            |
  INSTALL, TRUSS LENGTH 101-150', SIGN    |                            |                            |
  AREA 301-500 SF                         |                            |                            |
  0915 0700 22133                1.000 AS |  189743.07000     189743.07|  233311.00000     233311.00|
  OVERHEAD TRUSS SPAN SIGN,FURNISH &      |                            |                            |
  INSTALL, TRUSS LENGTH 101-150', SIGN    |                            |                            |
  AREA 501-700SF                          |                            |                            |
  0920 0700 22600                2.000 AS |    7121.90000      14243.80|    5600.00000      11200.00|
  OVERHEAD TRUSS SPAN SIGN,REMOVE         |                            |                            |
  0925 0700 23122                2.000 AS |   66645.30000     133290.60|   75444.00000     150888.00|
  OVERHEAD TRUSS CANTILEVER SIGN,F&I, T   |                            |                            |
  31-40, S 101-200                        |                            |                            |
  0930 0700 23123                4.000 AS |   93351.33000     373405.32|   88897.00000     355588.00|
  OVERHEAD TRUSS CANTILEVER SIGN, FURNISH |                            |                            |
  & INSTALL, T 31-40, S 201-300           |                            |                            |
  0935 0700 23124                2.000 AS |  141730.15000     283460.30|  147160.00000     294320.00|
  OVERHEAD TRUSS CANTILEVER SIGN, FURNISH |                            |                            |
  & INSTALL, T 31-40, S GREATER THAN 300  |                            |                            |
  0940 0700 23600                1.000 AS |    3920.32000       3920.32|    4534.00000       4534.00|
  OVERHEAD TRUSS CANTILEVER SIGN, REMOVE  |                            |                            |
  0945 0700 46 16                4.000 AS |    1029.08000       4116.32|    2200.00000       8800.00|
  SIGN EXISTING- REMOVE, BRIDGE MOUNTED   |                            |                            |
  0950 0705 11  1               19.000 EA |     108.90000       2069.10|      65.00000       1235.00|
  DELINEATOR, FLEXIBLE TUBULAR            |                            |                            |
  0955 0706  3                4267.000 EA |       3.10000      13227.70|       4.00000      17068.00|
  RETRO-REFLECTIVE PAVEMENT MARKERS       |                            |                            |
  0960 0710 11290              464.000 SF |       1.09000        505.76|      10.00000       4640.00|
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  YELLOW, ISLAND NOSE                     |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0965 0710 90                       LUMP |   54448.77000      54448.77|   70000.00000      70000.00|
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            |
  SURFACE 41548815201                     |                            |                            |
  0970 0714  1123                1.000 AS |    3266.92000       3266.92|    7867.00000       7867.00|
  MOTORIST AID CALL BOX, F&I, CALL BOX    |                            |                            |
  ASSEMBLY, VOICE, RADIO                  |                            |                            |
  0975 0714  1600                1.000 AS |     653.38000        653.38|    3200.00000       3200.00|
  MOTORIST AID CALL BOX, REMOVE           |                            |                            |
          SECTION 0003 TOTALS             |             $  2,000,956.94|             $  2,338,974.00|              $
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0004  LIGHTING
                                          |                            |                            |
  0980 0555  1  1             1767.000 LF |      19.60000      34633.20|      11.00000      19437.00|
  DIRECTIONAL BORE, LESS THAN 6"          |                            |                            |
  0985 0715  1 11             3771.000 LF |       1.47000       5543.37|       1.20000       4525.20|
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  10 OR <                                 |                            |                            |
  0990 0715  1 12            83910.000 LF |       2.01000     168659.10|       1.40000     117474.00|
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  8 - 6                                   |                            |                            |
  0995 0715  1 13            74651.000 LF |       2.45000     182894.95|       2.15000     160499.65|
  LIGHTING CONDUCTORS, F&I, INSULATED, NO |                            |                            |
  4 TO NO 2                               |                            |                            |
  1000 0715  1 60            86829.000 LF |       0.49000      42546.21|       0.05000       4341.45|
  LIGHTING CONDUCTORS, REMOVE & DISPOSE,  |                            |                            |
  CONTRACTOR OWNS                         |                            |                            |
  1005 0715  2 11            12332.000 LF |       6.91000      85214.12|       5.00000      61660.00|
  LIGHTING - CONDUIT, F&I, UNDERGROUND    |                            |                            |
  1010 0715  2 13             1587.000 LF |      19.06000      30248.22|      17.00000      26979.00|
  LIGHTING CONDUIT, F&I, SURFACE MOUNT    |                            |                            |
  1015 0715  4400               17.000 EA |    2831.34000      48132.78|    1296.00000      22032.00|
  LIGHT POLE COMPLETE, RELOCATE           |                            |                            |
  1020 0715  4600              134.000 EA |     408.37000      54721.58|     500.00000      67000.00|
  LIGHT POLE COMPLETE, REMOVE             |                            |                            |
  1025 0715  7 11                4.000 EA |   13285.50000      53142.00|   13550.00000      54200.00|
  LOAD CENTER, F&I, SECONDARY VOLTAGE     |                            |                            |
  1030 0715 11111               11.000 EA |     462.81000       5090.91|     600.00000       6600.00|
  LUMINAIRE, F&I, ROADWAY, COBRA HEAD     |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1035 0715 11125               52.000 EA |     696.94000      36240.88|     824.00000      42848.00|
  LUMINAIRE, F&I, UNDER DECK, WALL MOUNT  |                            |                            |
  1040 0715 14 11               50.000 EA |     402.92000      20146.00|     600.00000      30000.00|
  LIGHTING - PULL BOX, F&I,               |                            |                            |
  ROADSIDE-MOULDED                        |                            |                            |
  1045 0715500  1               81.000 EA |     517.26000      41898.06|     456.00000      36936.00|
  POLE CABLE DISTRIBUTION SYSTEM,         |                            |                            |
  CONVENTIONAL                            |                            |                            |
  1050 0715500  3               57.000 EA |     370.25000      21104.25|     275.00000      15675.00|
  POLE CABLE DISTRIBUTION SYSTEM, WALL    |                            |                            |
  MOUNT                                   |                            |                            |
  1055 0715511140               28.000 EA |    4840.50000     135534.00|    4236.00000     118608.00|
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, SINGLE ARM SHOULDER MOUNT,         |                            |                            |
  ALUMINUM, 40'                           |                            |                            |
  1060 0715511150               53.000 EA |    5172.63000     274149.39|    5277.00000     279681.00|
  LIGHT POLE COMPLETE SPECIAL DESIGN ,    |                            |                            |
  F&I, SINGLE ARM SHOULDER MOUNT,         |                            |                            |
  ALUMINUM, 50'                           |                            |                            |
  1065 0715514150               37.000 EA |    8063.86000     298362.82|    7480.00000     276760.00|
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, DOUBLE ARM WALL MOUNT, ALUMINUM,   |                            |                            |
  50'                                     |                            |                            |
  1070 0715515150               12.000 EA |    5820.57000      69846.84|    4938.00000      59256.00|
  LIGHT POLE COMPLETE- SPECIAL DESIGN,    |                            |                            |
  F&I, SINGLE ARM BRIDGE MOUNT-ALUMINUM,  |                            |                            |
  50'                                     |                            |                            |
          SECTION 0004 TOTALS             |             $  1,608,108.68|             $  1,404,512.30|              $
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0005  SIGNALIZATION
                                          |                            |                            |
  1075 0630  1 12              544.000 LF |       7.30000       3971.20|       8.00000       4352.00|
  CONDUIT, FURNISH & INSTALL, UNDERGROUND |                            |                            |
  1080 0630  1 13            13611.000 LF |      22.87000     311283.57|       8.00000     108888.00|
  CONDUIT, FURNISH & INSTALL, SAWCUT &    |                            |                            |
  PLACE UNDER EXISTING PAVEMENT           |                            |                            |
  1085 0632  7  1                7.000 PI |    2613.54000      18294.78|    5130.00000      35910.00|
  SIGNAL CABLE- NEW OR RECONSTRUCTED      |                            |                            |
  INTERSECTION, FURNISH & INSTALL         |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1090 0635  1 11              178.000 EA |     364.81000      64936.18|     475.00000      84550.00|
  PULL & JUNCTION BOX, F&I, PULL BOX      |                            |                            |
  1095 0635  1 15                6.000 EA |    1361.22000       8167.32|     535.00000       3210.00|
  PULL & JUNCTION BOXES, F&I, FIBER OPTIC |                            |                            |
  1100 0639  1 23                6.000 AS |    1698.80000      10192.80|    1080.00000       6480.00|
  ELECTRICAL POWER SERVICE,UNDERGROUND    |                            |                            |
  1105 0639  2  1             3330.000 LF |       1.96000       6526.80|       2.00000       6660.00|
  ELECTRICAL SERVICE WIRE                 |                            |                            |
  1110 0639  3 11                4.000 EA |     642.50000       2570.00|    1497.00000       5988.00|
  ELECTRICAL SERVICE DISCONNECT, F&I,     |                            |                            |
  POLE MOUNT                              |                            |                            |
  1115 0641  2 12               10.000 EA |    1252.32000      12523.20|    1080.00000      10800.00|
  PRESTRESSED CONCRETE POLE, F&I, TYPE    |                            |                            |
  P-II SERVICE POLE                       |                            |                            |
  1120 0646  1 11               48.000 EA |    1383.00000      66384.00|    1656.00000      79488.00|
  ALUMINUM SIGNALS POLE, PEDESTAL         |                            |                            |
  1125 0649 31101                8.000 EA |   23815.89000     190527.12|   24056.00000     192448.00|
  STEEL MAST ARM,F&I, WIND SPEED-150,     |                            |                            |
  SINGLE ARM, W/0 LUMINAIRE-36            |                            |                            |
  1130 0649 31102                8.000 EA |   24632.62000     197060.96|   26121.00000     208968.00|
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-46                        |                            |                            |
  1135 0649 31103                1.000 EA |   33999.99000      33999.99|   31030.00000      31030.00|
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-60                        |                            |                            |
  1140 0649 31104                1.000 EA |   37373.64000      37373.64|   37075.00000      37075.00|
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-70.5                      |                            |                            |
  1145 0649 31105                1.000 EA |   37950.79000      37950.79|   36137.00000      36137.00|
  MAST ARM,F&I, WIND SPEED-150,SINGLE ARM |                            |                            |
  W/0 LUMINAIRE-78                        |                            |                            |
  1150 0649 31110                1.000 EA |   26549.22000      26549.22|   30378.00000      30378.00|
  MAST ARM,F&I, WIND SPEED-150,DOUBLE ARM |                            |                            |
  W/0 LUMINAIRE, 36-36                    |                            |                            |
  1155 0650  1311               49.000 AS |    1110.75000      54426.75|     746.00000      36554.00|
  TRAFFIC SIGNAL, F&I, 3 SECTION, 1 WAY,  |                            |                            |
  ALUMINUM                                |                            |                            |
  1160 0650  1411                6.000 AS |    1274.10000       7644.60|     963.00000       5778.00|
  TRAFFIC SIGNAL, F&I, 4 SECTION, 1 WAY,  |                            |                            |
  ALUMINUM                                |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1165 0650  1511               12.000 AS |    1372.11000      16465.32|    1120.00000      13440.00|
  TRAFFIC SIGNAL, F&I, 5 SECTION, 1 WAY,  |                            |                            |
  ALUMINUM                                |                            |                            |
  1170 0653191                  30.000 AS |     925.63000      27768.90|     517.00000      15510.00|
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            |
  DOWN, 1 DIRECTION                       |                            |                            |
  1175 0653192                  11.000 AS |    1372.11000      15093.21|    1003.00000      11033.00|
  PEDESTRIAN SIGNAL, F&I, LED - COUNT     |                            |                            |
  DOWN, 2 DIRECTIONS                      |                            |                            |
  1180 0660  1109               20.000 EA |     245.02000       4900.40|      99.00000       1980.00|
  LOOP DETECTOR INDUCTIVE, F&I, TYPE 9    |                            |                            |
  1185 0660  2101               30.000 AS |     789.51000      23685.30|     650.00000      19500.00|
  LOOP ASSEMBLY- F&I, TYPE A              |                            |                            |
  1190 0665 11                  26.000 EA |     179.68000       4671.68|     175.00000       4550.00|
  PEDESTRIAN DETECTOR, F&I, POLE OR       |                            |                            |
  CONTROLLER CABINET MOUNTED DETECTOR     |                            |                            |
  STATION & SIGN                          |                            |                            |
  1195 0670  5120                7.000 AS |   21637.94000     151465.58|   21864.00000     153048.00|
  TRAFFIC CONTROLLER ASSEMBLY, F&I, 170   |                            |                            |
  1200 0690 10                  49.000 EA |      65.34000       3201.66|      55.00000       2695.00|
  SIGNAL HEAD TRAFFIC ASSEMBLY REMOVAL    |                            |                            |
  1205 0690 20                  28.000 EA |      38.11000       1067.08|      55.00000       1540.00|
  SIGNAL PEDESTRIAN ASSEMBLY REMOVAL      |                            |                            |
  1210 0690 31                  17.000 EA |     114.34000       1943.78|     413.00000       7021.00|
  SIGNAL PEDESTAL REMOVAL                 |                            |                            |
  1215 0690 34  2               21.000 EA |    1579.01000      33159.21|    1296.00000      27216.00|
  COMPLETE POLE REMOVAL- DEEP, BOLT ON    |                            |                            |
  ATTACHMENT                              |                            |                            |
  1220 0690 50                   7.000 EA |     468.26000       3277.82|     413.00000       2891.00|
  CONTROLLER ASSEMBLY, REMOVE, COMPLETE   |                            |                            |
  ASSEMBLY                                |                            |                            |
  1225 0690 60                  22.000 EA |      23.96000        527.12|      55.00000       1210.00|
  DETECTOR VEHICLE ASSEMBLY REMOVE        |                            |                            |
  1230 0690 70                  20.000 EA |      30.49000        609.80|      55.00000       1100.00|
  DETECTOR PEDESTRIAN ASSEMBLY REMOVE     |                            |                            |
  1235 0690 90                   7.000 PI |     424.70000       2972.90|    7800.00000      54600.00|
  CONDUIT & CABLING- WITHIN INTERSECTION, |                            |                            |
  REMOVE                                  |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1240 0690100                   7.000 PI |     381.14000       2667.98|     640.00000       4480.00|
  SIGNAL EQUIPMENT MISCELLANOUS REMOVE    |                            |                            |
  1245 0699  1  1               21.000 EA |    2450.19000      51453.99|    2093.00000      43953.00|
  INTERNAL ILLUM SIGN, FURNISH & INSTALL, |                            |                            |
  STREET NAME                             |                            |                            |
  1250 0700 48 18               19.000 EA |     419.26000       7965.94|     106.70000       2027.30|
  SIGN PANELS, F & I, 15 OR <             |                            |                            |
  1255 0700 48 60               36.000 EA |     190.57000       6860.52|      55.00000       1980.00|
  SIGN PANELS, REMOVE                     |                            |                            |
  1260 0741  1 11                8.000 EA |    1005.13000       8041.04|    1309.00000      10472.00|
  TRAFFIC MONITORING SITE VEHICLE         |                            |                            |
  SENSOR-NON-WEIGHT, FURNISH & INSTALL,   |                            |                            |
  TYPE 1 AXLE SENSOR- IN ROAD             |                            |                            |
  1265 0745 70 12                8.000 AS |     778.62000       6228.96|    1442.00000      11536.00|
  TMS INDUCTIVE LOOP ASSEM, F&I, 2 LOOPS  |                            |                            |
  / LANE                                  |                            |                            |
          SECTION 0005 TOTALS             |             $  1,464,411.11|             $  1,316,476.30|              $
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0006  INTELLIGENT TRANSPORTATION SYSTEM
                                          |                            |                            |
  1270 0555  1  1              280.000 LF |      14.70000       4116.00|      16.00000       4480.00|
  DIRECTIONAL BORE, LESS THAN 6"          |                            |                            |
  1275 0555  1  2              642.000 LF |      46.83000      30064.86|      25.00000      16050.00|
  DIRECTIONAL BORE, 6" TO < 12"           |                            |                            |
  1280 0639  2  1            21959.000 LF |       1.85000      40624.15|       2.50000      54897.50|
  ELECTRICAL SERVICE WIRE                 |                            |                            |
  1285 0641  2 13                3.000 EA |    1143.43000       3430.29|    3529.00000      10587.00|
  PRESTRESSED CONCRETE POLE, F&I, TYPE    |                            |                            |
  P-III                                   |                            |                            |
  1290 0781  5114                1.000 EA |  189862.87000     189862.87|  255815.00000     255815.00|
  ITS DYNAMIC MESSAGE SIGN SUPPORT        |                            |                            |
  STRUCTURE, F&I, SPAN, 101-150'          |                            |                            |
  1295 0781  5122                1.000 EA |   70728.96000      70728.96|   59938.00000      59938.00|
  ITS DYNAMIC MESSAGE SIGN SUPPORT        |                            |                            |
  STRUCTURE, F&I, CANTILEVER, 26-50'      |                            |                            |
  1300 0781  5600                1.000 EA |    3484.72000       3484.72|    2800.00000       2800.00|
  ITS DYNAMIC MESSAGE SIGN SUPPORT        |                            |                            |
  STRUCTURE, REMOVE                       |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1305 0781 44005                1.000 EA |  145922.70000     145922.70|    3656.00000       3656.00|
  ITS DYNAMIC MESSAGE SIGN, RELOCATE SIGN |                            |                            |
  201-300 SF                              |                            |                            |
  1310 0782  1 40                1.000 EA |    2575.43000       2575.43|    2087.00000       2087.00|
  ITS CCTV  CAMERA, RELOCATE              |                            |                            |
  1315 0783  1121             5687.000 LF |       2.07000      11772.09|       5.00000      28435.00|
  ITS FIBER OPTIC CABLE, F& I,            |                            |                            |
  UNDERGROUND, 2 -12 FIBERS               |                            |                            |
  1320 0783  1123             2590.000 LF |       2.45000       6345.50|       6.00000      15540.00|
  ITS FIBER OPTIC CABLE, F& I,            |                            |                            |
  UNDERGROUND, 49 - 96 FIBERS             |                            |                            |
  1325 0783  1520               25.000 LF |       2.89000         72.25|      16.00000        400.00|
  ITS FIBER OPTIC CABLE, ADJUST/MODIFY,   |                            |                            |
  UNDERGROUND                             |                            |                            |
  1330 0783  1600             4150.000 LF |       0.49000       2033.50|       0.60000       2490.00|
  ITS FIBER OPTIC CABLE, REMOVE           |                            |                            |
  1335 0783  2 31              218.000 EA |      37.03000       8072.54|      65.50000      14279.00|
  ITS FIBER OPTIC CONNECTION, INSTALL,    |                            |                            |
  SPLICE                                  |                            |                            |
  1340 0783  3 11                3.000 EA |     745.95000       2237.85|    1324.00000       3972.00|
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, SPLICE ENCLOSURE                   |                            |                            |
  1345 0783  3 12               19.000 EA |      57.88000       1099.72|      62.00000       1178.00|
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, SPLICE, TRAY                       |                            |                            |
  1350 0783  3 15                6.000 EA |    1287.17000       7723.02|    1300.00000       7800.00|
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  F&I, PATCH PANEL, PRETERMINATED         |                            |                            |
  1355 0783  3 45                1.000 EA |     392.03000        392.03|    1120.00000       1120.00|
  ITS FIBER OPTIC CONNECTION HARDWARE,    |                            |                            |
  REL, PATCH PANEL, PRETERMINATED         |                            |                            |
  1360 0783  4111              490.000 LF |      23.96000      11740.40|      18.00000       8820.00|
  ITS CONDUIT, F& I, ABOVEGROUND          |                            |                            |
  1365 0783  4112            20854.000 LF |       2.55000      53177.70|       7.00000     145978.00|
  ITS CONDUIT, F& I, UNDERGROUND          |                            |                            |
  1370 0783  4152             3208.000 LF |      20.15000      64641.20|       8.50000      27268.00|
  ITS CONDUIT, ADJUST/MODIFY, UNDERGROUND |                            |                            |
  1375 0783  4160            10860.000 LF |       4.14000      44960.40|      14.00000     152040.00|
  ITS CONDUIT, REMOVE&DISPOSE             |                            |                            |
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         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  1380 0783  5  1                9.000 EA |    1334.00000      12006.00|    5402.00000      48618.00|
  ITS PULL BOX FOR FIBER OPTIC CABLE,     |                            |                            |
  FURNISH AND INSTALL                     |                            |                            |
  1385 0783  5  5                6.000 EA |     462.81000       2776.86|    2043.00000      12258.00|
  ITS PULL BOX FOR FIBER OPTIC CABLE,     |                            |                            |
  ADJUST AND MODIFY                       |                            |                            |
  1390 0783  6  5                3.000 EA |     537.96000       1613.88|     640.00000       1920.00|
  ITS SPLICE BOX FOR FIBER OPTIC CABLE,   |                            |                            |
  ADJUST/ MODIFY                          |                            |                            |
  1395 0783  7  1               19.000 EA |     631.61000      12000.59|     801.00000      15219.00|
  ITS PULL & JUNCTION BOX, FURNISH AND    |                            |                            |
  INSTALL                                 |                            |                            |
  1400 0783  7  5                4.000 EA |     413.81000       1655.24|     215.00000        860.00|
  ITS PULL & JUNCTION BOX, ADJUST/MODIFY  |                            |                            |
  1405 0783  7  7               20.000 EA |     152.46000       3049.20|     320.00000       6400.00|
  ITS PULL & JUNCTION BOX, REMOVE &       |                            |                            |
  STOCKPILE                               |                            |                            |
  1410 0783  9 13               19.000 EA |      67.52000       1282.88|     189.00000       3591.00|
  ITS LOCATE SYSTEM ELECTRONIC EQUIPMENT, |                            |                            |
  BOX MARKER                              |                            |                            |
  1415 0785  1 13                1.000 EA |   20418.29000      20418.29|   21167.00000      21167.00|
  ITS POLE, F&I, CONCRETE WITHOUT         |                            |                            |
  LOWERING DEVICE                         |                            |                            |
  1420 0785  1 60                4.000 EA |    1905.71000       7622.84|    3040.00000      12160.00|
  ITS POLE, REMOVE                        |                            |                            |
  1425 0785  2400                5.000 EA |    2177.95000      10889.75|    8843.00000      44215.00|
  ITS FIELD CABINET, RELOCATE             |                            |                            |
  1430 0786  1 11                1.000 EA |    6642.75000       6642.75|   20007.00000      20007.00|
  ITS VEHICLE DETECTION SYSTEM, F&I,      |                            |                            |
  MICROWAVE                               |                            |                            |
  1435 0786  1 40                5.000 EA |    1922.04000       9610.20|    4664.00000      23320.00|
  ITS VEHICLE DETECTION SYSTEM, RELOCATE  |                            |                            |
  1440 0786  1 50                1.000 EA |     571.71000        571.71|    2576.00000       2576.00|
  ITS VEHICLE DETECTION SYSTEM, ADJUST &  |                            |                            |
  MODIFY                                  |                            |                            |
          SECTION 0006 TOTALS             |             $    795,218.37|             $  1,031,941.50|              $
====================================================================================================================================
     CONTRACT TOTALS                      |             $ 52,011,653.53|             $ 53,624,104.65|              $          0.00



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 001 -79

         CALL ORDER: 001          PROPOSAL ID: E8M76           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(  10  )                    |(  11   )                   |(      )
                                          |BERGERON LAND DEVELOPMENT,  |DE MOYA GROUP INC. (THE)    |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________      ______________________
                                                      District Contracts Administrator      DATE

                                 NOTE: Failure to file a protest within the time prescribed
                                       in section 120.57(3), Florida Statutes, or failure to
                                       post the bond or other security required by law within
                                       the time allowed for filing a bond shall constitute a
                                       waiver of proceedings under chapter 120, Florida Statutes.



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                                                                           PAGE : 009 -1
                                                           VENDOR RANKING

     CALL ORDER    : 009                    PROPOSAL ID  : E8M79      PROPOSAL DESC :
     LETTING DATE  : 04/09/13  2:30 PM      DISTRICT     : 08         Work consists of providing all labor, materials, equipment
     SET-ASIDE     :                        U/R CODE     :            and incidentals necessary for the milling and resurfacing
     CONTRACT TIME :  270      WORKING DAYS (AVAILABLE DAYS)          with design criteria upgrades on Turnpike Mainline (SR 91)
                                                                      from Glades Road to south of Atlantic Avenue Interchange. No
                                                                      Pre-Bid Conference.  Contractor must be prequalified in Hot
                                                                      Plant Mix-Bituminous Course.

     FINPROJ(S)    : 43107915201  (*)       F.A. NO.     :  N/A         COUNTIES  : PALM BEACH
                     43107935201                            N/A
     LOCAL NAME    : RESURFACE MAINLINE                                 ROAD NAME : SR   91
     PROJ LIMITS   : GLADES RD TO SO. OF ATLAN    TIC AVE. MP76.4 - MP 81.1

  -------------------------------------------------------------------------------------------------------------------------------
                                                                      BID              BID               TOTAL         % OVER
  RANK     VENDOR NAME                                                TYPE            STATUS              BID           LOW BID
  -------------------------------------------------------------------------------------------------------------------------------
   1   COMMUNITY ASPHALT CORP.                                     Responsive    Winning bid     $  6,589,153.50        0.00%
   2   RANGER CONSTRUCTION INDUSTRIES, INC.                        Responsive    Non-Winning Bid $  6,999,289.49        6.22%
   3   HARDRIVES OF DELRAY, INC.                                   Responsive    Non-Winning Bid $  7,417,167.94       12.56%
   4   WEEKLEY ASPHALT PAVING, INC.                                Responsive    Non-Winning Bid $  7,930,306.06       20.35%

kn835cr
Highlight



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 009 -2

     CALL ORDER    : 009                    PROPOSAL ID  : E8M79      PROPOSAL DESC :
     LETTING DATE  : 04/09/13  2:30 PM      DISTRICT     : 08         Work consists of providing all labor, materials, equipment
     SET-ASIDE     :                        U/R CODE     :            and incidentals necessary for the milling and resurfacing
     CONTRACT TIME :  270      WORKING DAYS (AVAILABLE DAYS)          with design criteria upgrades on Turnpike Mainline (SR 91)
                                                                      from Glades Road to south of Atlantic Avenue Interchange. No
                                                                      Pre-Bid Conference.  Contractor must be prequalified in Hot
                                                                      Plant Mix-Bituminous Course.

     FINPROJ(S)    : 43107915201  (*)       F.A. NO.     :  N/A         COUNTIES  : PALM BEACH
                     43107935201                            N/A
     LOCAL NAME    : RESURFACE MAINLINE                                 ROAD NAME : SR   91
     PROJ LIMITS   : GLADES RD TO SO. OF ATLAN    TIC AVE. MP76.4 - MP 81.1

====================================================================================================================================
                                          |(   1  )                    |(   2  )                    |(   3  )
                                          |COMMUNITY ASPHALT CORP.     |RANGER CONSTRUCTION INDUSTR |HARDRIVES OF DELRAY, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0001  ROADWAY
                                          |                            |                            |
  0005 0101  1                       LUMP |   30170.00000      30170.00|  109000.00000     109000.00|  340000.00000      340000.00
  MOBILIZATION 43107935201                |                            |                            |
  0010 0101  1                       LUMP |   86940.00000      86940.00|   95675.00000      95675.00|   20000.00000       20000.00
  MOBILIZATION 43107915201                |                            |                            |
  0015 0102  1                 270.000 LS |   80000.00000      80000.00|  160000.00000     160000.00|  490000.00000      490000.00
  MAINTENANCE OF TRAFFIC 43107935201      |                            |                            |
  0020 0102  1                 270.000 LS |  299560.00000     299560.00|   50000.00000      50000.00|   20000.00000       20000.00
  MAINTENANCE OF TRAFFIC 43107915201      |                            |                            |
  0025 0102 14                2700.000 MH |      32.90000      88830.00|      64.00000     172800.00|      52.00000      140400.00
  TRAFFIC CONTROL OFFICER                 |                            |                            |
  0030 0102 60                6696.000 ED |       0.40000       2678.40|       0.42000       2812.32|       0.45000        3013.20
  WORK ZONE SIGN                          |                            |                            |
  0035 0102 74  1            17257.000 ED |       0.20000       3451.40|       0.15000       2588.55|       0.16000        2761.12
  TEMPORARY BARRICADE- TYPES I, II, DI,   |                            |                            |
  VP, DRUM, OR LCD                        |                            |                            |
  0040 0102 74  2               30.000 ED |       3.00000         90.00|       0.55000         16.50|       1.00000          30.00
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            |
  0045 0102 76                 379.000 ED |      12.00000       4548.00|       8.40000       3183.60|       9.00000        3411.00
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            |
  PANEL                                   |                            |                            |
  0050 0102 77                1821.000 ED |       0.65000       1183.65|       0.40000        728.40|       0.40000         728.40
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            |
  TYPE B                                  |                            |                            |
  0055 0102 78                3289.000 EA |       4.00000      13156.00|       3.80000      12498.20|       3.30000       10853.70
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            |
  MARKER                                  |                            |                            |



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 009 -3

         CALL ORDER: 009          PROPOSAL ID: E8M79           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |COMMUNITY ASPHALT CORP.     |RANGER CONSTRUCTION INDUSTR |HARDRIVES OF DELRAY, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0060 0102 99                 247.000 ED |      22.00000       5434.00|      12.60000       3112.20|      14.00000        3458.00
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            |
  TEMPORARY                               |                            |                            |
  0065 0102150  1              438.000 ED |       9.00000       3942.00|       8.45000       3701.10|       9.00000        3942.00
  PORTABLE REGULATORY, SIGN               |                            |                            |
  0070 0102150  2              438.000 ED |       9.00000       3942.00|       8.45000       3701.10|       9.00000        3942.00
  RADAR SPEED DISPLAY UNIT                |                            |                            |
  0075 0104 10  3            20650.000 LF |       0.75000      15487.50|       0.70000      14455.00|       1.25000       25812.50
  SEDIMENT BARRIER                        |                            |                            |
  0080 0104 18                  45.000 EA |     108.80000       4896.00|      74.00000       3330.00|     110.00000        4950.00
  INLET PROTECTION SYSTEM                 |                            |                            |
  0085 0107  1                 744.800 AC |      37.20000      27706.56|      15.80000      11767.84|      50.00000       37240.00
  LITTER REMOVAL                          |                            |                            |
  0090 0107  2                 744.800 AC |      46.20000      34409.76|      31.60000      23535.68|      66.00000       49156.80
  MOWING                                  |                            |                            |
  0095 0110  1  1                1.000 LS |  130020.00000     130020.00|   15730.00000      15730.00|    4000.00000        4000.00
  CLEARING & GRUBBING 43107915201         |                            |                            |
  0100 0162  1 11              675.000 SY |       2.70000       1822.50|      10.75000       7256.25|       2.50000        1687.50
  PREPARED SOIL LAYER, FINISH SOIL LAYER, |                            |                            |
  6"                                      |                            |                            |
  0105 0327 70  1           112823.000 SY |       1.70000     191799.10|       2.08000     234671.84|       2.11000      238056.53
  MILLING EXIST ASPH PAVT, 1" AVG DEPTH   |                            |                            |
  0110 0327 70  4           136887.000 SY |       2.70000     369594.90|       3.75000     513326.25|       2.77000      379176.99
  MILLING EXIST ASPH PAVT, 3" AVG DEPTH   |                            |                            |
  0115 0327 70  6             5585.000 SY |       2.65000      14800.25|       3.15000      17592.75|       2.05000       11449.25
  MILLING EXIST ASPH PAVT, 1 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0120 0327 70 11            77915.000 SY |       2.20000     171413.00|       2.75000     214266.25|       2.55000      198683.25
  MILLING EXIST ASPH PAVT, 2 1/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0125 0327 70 19              753.000 SY |       2.65000       1995.45|       2.35000       1769.55|       2.05000        1543.65
  MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH |                            |                            |
  0130 0327 70 23             9746.000 SY |       7.45000      72607.70|      24.43000     238094.78|       7.70000       75044.20
  MILLING EXIST ASPH PAVT, 6" AVG DEPTH   |                            |                            |
  0135 0334  1 12             6404.500 TN |      99.00000     634045.50|      90.40000     578966.80|     110.00000      704495.00
  SUPERPAVE ASPHALTIC CONC, TRAFFIC B     |                            |                            |
  0140 0334  1 14             3216.100 TN |     123.60000     397509.96|     127.90000     411339.19|     120.00000      385932.00
  SUPERPAVE ASPHALTIC CONC, TRAFFIC D     |                            |                            |



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 009 -4

         CALL ORDER: 009          PROPOSAL ID: E8M79           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |COMMUNITY ASPHALT CORP.     |RANGER CONSTRUCTION INDUSTR |HARDRIVES OF DELRAY, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0145 0334  1 23             1191.100 TN |     130.70000     155676.77|     116.55000     138822.71|     130.00000      154843.00
  SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 |                            |                            |
  PMA                                     |                            |                            |
  0150 0334  1 24            22666.200 TN |      97.30000    2205421.26|     103.20000    2339151.84|     110.00000     2493282.00
  SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 |                            |                            |
  PMA                                     |                            |                            |
  0155 0337  7 22             8886.700 TN |     125.40000    1114392.18|     135.05000    1200148.84|     138.00000     1226364.60
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            |
  BIT, FC-5, PG 76-22, PMA                |                            |                            |
  0160 0339  1                  27.300 TN |     217.40000       5935.02|     300.00000       8190.00|     200.00000        5460.00
  MISCELLANEOUS ASPHALT PAVEMENT          |                            |                            |
  0165 0401 70  5               10.000 CF |    1630.00000      16300.00|     435.00000       4350.00|     460.00000        4600.00
  RESTORE SPALLED AREAS, CONTRACTORS      |                            |                            |
  OPTION                                  |                            |                            |
  0170 0430982125                1.000 EA |    2890.00000       2890.00|    1475.00000       1475.00|    3000.00000        3000.00
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            |
  18" CD                                  |                            |                            |
  0175 0458  1 21              607.000 LF |     135.40000      82187.80|     107.00000      64949.00|     114.00000       69198.00
  BRIDGE DECK EXPANSION JOINT,            |                            |                            |
  REHABILITATION, POURED JOINT WITH       |                            |                            |
  BACKER ROD                              |                            |                            |
  0180 0536  1  1              100.000 LF |      17.70000       1770.00|      18.00000       1800.00|      18.00000        1800.00
  GUARDRAIL -ROADWAY                      |                            |                            |
  0185 0536  1  5              394.000 LF |      12.60000       4964.40|      12.65000       4984.10|      13.50000        5319.00
  GUARDRAIL- ROADWAY, THRIE BEAM          |                            |                            |
  0190 0536  8                   9.000 EA |    2060.00000      18540.00|    2065.00000      18585.00|    2200.00000       19800.00
  GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY,   |                            |                            |
  FURNISH & INSTALL                       |                            |                            |
  0195 0536  8  6                9.000 EA |     185.50000       1669.50|     186.00000       1674.00|     190.00000        1710.00
  GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY,   |                            |                            |
  REMOVE                                  |                            |                            |
  0200 0536 73                  50.000 LF |       0.90000         45.00|       1.00000         50.00|       1.00000          50.00
  GUARDRAIL REMOVAL                       |                            |                            |
  0205 0536 85 22                1.000 EA |    1820.00000       1820.00|      18.30000         18.30|    2000.00000        2000.00
  GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE |                            |                            |
  0210 0536 85 25                1.000 EA |     495.60000        495.60|     495.00000        495.00|     510.00000         510.00
  GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE  |                            |                            |
  II                                      |                            |                            |



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 009 -5

         CALL ORDER: 009          PROPOSAL ID: E8M79           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |COMMUNITY ASPHALT CORP.     |RANGER CONSTRUCTION INDUSTR |HARDRIVES OF DELRAY, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0215 0538  1                 325.000 LF |       9.30000       3022.50|       9.35000       3038.75|       9.75000        3168.75
  GUARDRAIL RESET                         |                            |                            |
  0220 0539 80111              195.000 LF |      63.50000      12382.50|      59.00000      11505.00|      63.00000       12285.00
  OPAQUE VISUAL BARRIER, F&I, CONCRETE,   |                            |                            |
  2'3" HT                                 |                            |                            |
  0225 0546 72 51               19.400 PM |    1270.00000      24638.00|    1210.00000      23474.00|    1170.00000       22698.00
  RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT |                            |                            |
  0230 0550 10919              354.000 LF |      69.90000      24744.60|      61.00000      21594.00|      67.00000       23718.00
  FENCING, SPECIAL TYPE, 0.0-5.0',        |                            |                            |
  SPECIAL FEATURES                        |                            |                            |
  0235 0570  1  2             9259.000 SY |       2.75000      25462.25|       5.40000      49998.60|       2.50000       23147.50
  PERFORMANCE TURF, SOD                   |                            |                            |
  0240 0710 11111               11.400 NM |     914.80000      10428.72|     900.00000      10260.00|     960.00000       10944.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 6"                        |                            |                            |
  0245 0710 11131               19.600 GM |     267.80000       5248.88|     347.00000       6801.20|     280.00000        5488.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            |
  0250 0710 11211               10.300 NM |     914.80000       9422.44|     900.00000       9270.00|     960.00000        9888.00
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  YELLOW, SOLID, 6"                       |                            |                            |
  0255 0714  1400                8.000 AS |    2260.00000      18080.00|    1260.00000      10080.00|     400.00000        3200.00
  MOTORIST AID CALL BOX, MODIFY EXISTING  |                            |                            |
  ROADSIDE TERMINAL                       |                            |                            |
  0260 0999 25                       LUMP |   76645.00000      76645.00|   76645.00000      76645.00|   76645.00000       76645.00
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            |
  43107915201                             |                            |                            |
  0265 0999 25                       LUMP |    7500.00000       7500.00|    7500.00000       7500.00|    7500.00000        7500.00
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            |
  43107935201                             |                            |                            |
          SECTION 0001 TOTALS             |             $  6,521,716.05|             $  6,920,779.49|              $  7,346,385.94
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0002  SIGNING
                                          |                            |                            |
  0270 0700 20 11               10.000 AS |     414.80000       4148.00|     272.00000       2720.00|     435.00000        4350.00
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            |
  0275 0700 20 60                7.000 AS |       7.35000         51.45|       8.00000         56.00|       8.00000          56.00
  SINGLE POST SIGN, REMOVE                |                            |                            |



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 009 -6

         CALL ORDER: 009          PROPOSAL ID: E8M79           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   1  )                    |(   2   )                   |(   3  )
                                          |COMMUNITY ASPHALT CORP.     |RANGER CONSTRUCTION INDUSTR |HARDRIVES OF DELRAY, INC.
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0280 0700 21 11                2.000 AS |    3050.00000       6100.00|    2350.00000       4700.00|    3190.00000        6380.00
  MULTI- POST SIGN, F&I, 50 SF OR LESS    |                            |                            |
  0285 0700 21 60                1.000 AS |     945.00000        945.00|      70.00000         70.00|     990.00000         990.00
  MULTI- POST SIGN, REMOVE                |                            |                            |
  0290 0705 11  1              182.000 EA |      31.50000       5733.00|      52.00000       9464.00|      33.00000        6006.00
  DELINEATOR, FLEXIBLE TUBULAR            |                            |                            |
  0295 0710 90                       LUMP |   50460.00000      50460.00|   61500.00000      61500.00|   53000.00000       53000.00
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            |
  SURFACE 43107915201                     |                            |                            |
          SECTION 0002 TOTALS             |             $     67,437.45|             $     78,510.00|              $     70,782.00
====================================================================================================================================
     CONTRACT TOTALS                      |             $  6,589,153.50|             $  6,999,289.49|              $  7,417,167.94



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 009 -7

         CALL ORDER: 009          PROPOSAL ID: E8M79           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |WEEKLEY ASPHALT PAVING, INC |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0001  ROADWAY
                                          |                            |                            |
  0005 0101  1                       LUMP |   50800.00000      50800.00|                            |
  MOBILIZATION 43107935201                |                            |                            |
  0010 0101  1                       LUMP |  457200.00000     457200.00|                            |
  MOBILIZATION 43107915201                |                            |                            |
  0015 0102  1                 270.000 LS |   79000.00000      79000.00|                            |
  MAINTENANCE OF TRAFFIC 43107935201      |                            |                            |
  0020 0102  1                 270.000 LS |  713257.00000     713257.00|                            |
  MAINTENANCE OF TRAFFIC 43107915201      |                            |                            |
  0025 0102 14                2700.000 MH |      30.00000      81000.00|                            |
  TRAFFIC CONTROL OFFICER                 |                            |                            |
  0030 0102 60                6696.000 ED |       0.40000       2678.40|                            |
  WORK ZONE SIGN                          |                            |                            |
  0035 0102 74  1            17257.000 ED |       0.14000       2415.98|                            |
  TEMPORARY BARRICADE- TYPES I, II, DI,   |                            |                            |
  VP, DRUM, OR LCD                        |                            |                            |
  0040 0102 74  2               30.000 ED |       0.50000         15.00|                            |
  BARRICADE, TEMPORARY, TYPE III,  6'     |                            |                            |
  0045 0102 76                 379.000 ED |       8.00000       3032.00|                            |
  ARROW BOARD / ADVANCE WARNING ARROW     |                            |                            |
  PANEL                                   |                            |                            |
  0050 0102 77                1821.000 ED |       0.35000        637.35|                            |
  HIGH INTENSITY FLASHING LIGHTS, TEMP,   |                            |                            |
  TYPE B                                  |                            |                            |
  0055 0102 78                3289.000 EA |       3.60000      11840.40|                            |
  TEMPORARY RETROREFLECTIVE PAVEMENT      |                            |                            |
  MARKER                                  |                            |                            |
  0060 0102 99                 247.000 ED |      12.00000       2964.00|                            |
  PORTABLE CHANGEABLE MESSAGE SIGN,       |                            |                            |
  TEMPORARY                               |                            |                            |
  0065 0102150  1              438.000 ED |       8.00000       3504.00|                            |
  PORTABLE REGULATORY, SIGN               |                            |                            |
  0070 0102150  2              438.000 ED |       8.00000       3504.00|                            |
  RADAR SPEED DISPLAY UNIT                |                            |                            |
  0075 0104 10  3            20650.000 LF |       1.00000      20650.00|                            |
  SEDIMENT BARRIER                        |                            |                            |
  0080 0104 18                  45.000 EA |      99.00000       4455.00|                            |
  INLET PROTECTION SYSTEM                 |                            |                            |



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 009 -8

         CALL ORDER: 009          PROPOSAL ID: E8M79           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |WEEKLEY ASPHALT PAVING, INC |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0085 0107  1                 744.800 AC |      10.00000       7448.00|                            |
  LITTER REMOVAL                          |                            |                            |
  0090 0107  2                 744.800 AC |      10.00000       7448.00|                            |
  MOWING                                  |                            |                            |
  0095 0110  1  1                1.000 LS |   31058.00000      31058.00|                            |
  CLEARING & GRUBBING 43107915201         |                            |                            |
  0100 0162  1 11              675.000 SY |       3.95000       2666.25|                            |
  PREPARED SOIL LAYER, FINISH SOIL LAYER, |                            |                            |
  6"                                      |                            |                            |
  0105 0327 70  1           112823.000 SY |       2.00000     225646.00|                            |
  MILLING EXIST ASPH PAVT, 1" AVG DEPTH   |                            |                            |
  0110 0327 70  4           136887.000 SY |       3.50000     479104.50|                            |
  MILLING EXIST ASPH PAVT, 3" AVG DEPTH   |                            |                            |
  0115 0327 70  6             5585.000 SY |       3.00000      16755.00|                            |
  MILLING EXIST ASPH PAVT, 1 1/2" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0120 0327 70 11            77915.000 SY |       3.20000     249328.00|                            |
  MILLING EXIST ASPH PAVT, 2 1/4" AVG     |                            |                            |
  DEPTH                                   |                            |                            |
  0125 0327 70 19              753.000 SY |       3.00000       2259.00|                            |
  MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH |                            |                            |
  0130 0327 70 23             9746.000 SY |       5.00000      48730.00|                            |
  MILLING EXIST ASPH PAVT, 6" AVG DEPTH   |                            |                            |
  0135 0334  1 12             6404.500 TN |     111.97000     717111.87|                            |
  SUPERPAVE ASPHALTIC CONC, TRAFFIC B     |                            |                            |
  0140 0334  1 14             3216.100 TN |     111.97000     360106.72|                            |
  SUPERPAVE ASPHALTIC CONC, TRAFFIC D     |                            |                            |
  0145 0334  1 23             1191.100 TN |     108.27000     128960.40|                            |
  SUPERPAVE ASPH CONC, TRAFFIC C, PG76-22 |                            |                            |
  PMA                                     |                            |                            |
  0150 0334  1 24            22666.200 TN |     111.91000    2536574.44|                            |
  SUPERPAVE ASPH CONC, TRAFFIC D, PG76-22 |                            |                            |
  PMA                                     |                            |                            |
  0155 0337  7 22             8886.700 TN |     140.00000    1244138.00|                            |
  ASPHALT CONCRETE FRICTION COURSE, INC   |                            |                            |
  BIT, FC-5, PG 76-22, PMA                |                            |                            |
  0160 0339  1                  27.300 TN |     350.00000       9555.00|                            |
  MISCELLANEOUS ASPHALT PAVEMENT          |                            |                            |
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         CALL ORDER: 009          PROPOSAL ID: E8M79           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |WEEKLEY ASPHALT PAVING, INC |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0165 0401 70  5               10.000 CF |     725.00000       7250.00|                            |
  RESTORE SPALLED AREAS, CONTRACTORS      |                            |                            |
  OPTION                                  |                            |                            |
  0170 0430982125                1.000 EA |    1600.00000       1600.00|                            |
  MITERED END SECTION, OPTIONAL ROUND,    |                            |                            |
  18" CD                                  |                            |                            |
  0175 0458  1 21              607.000 LF |     118.00000      71626.00|                            |
  BRIDGE DECK EXPANSION JOINT,            |                            |                            |
  REHABILITATION, POURED JOINT WITH       |                            |                            |
  BACKER ROD                              |                            |                            |
  0180 0536  1  1              100.000 LF |      17.00000       1700.00|                            |
  GUARDRAIL -ROADWAY                      |                            |                            |
  0185 0536  1  5              394.000 LF |      13.00000       5122.00|                            |
  GUARDRAIL- ROADWAY, THRIE BEAM          |                            |                            |
  0190 0536  8                   9.000 EA |    1970.00000      17730.00|                            |
  GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY,   |                            |                            |
  FURNISH & INSTALL                       |                            |                            |
  0195 0536  8  6                9.000 EA |     180.00000       1620.00|                            |
  GUARDRAIL, BRIDGE ANCHORAGE ASSEMBLY,   |                            |                            |
  REMOVE                                  |                            |                            |
  0200 0536 73                  50.000 LF |       1.00000         50.00|                            |
  GUARDRAIL REMOVAL                       |                            |                            |
  0205 0536 85 22                1.000 EA |    1750.00000       1750.00|                            |
  GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE |                            |                            |
  0210 0536 85 25                1.000 EA |     480.00000        480.00|                            |
  GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE  |                            |                            |
  II                                      |                            |                            |
  0215 0538  1                 325.000 LF |       9.00000       2925.00|                            |
  GUARDRAIL RESET                         |                            |                            |
  0220 0539 80111              195.000 LF |     140.00000      27300.00|                            |
  OPAQUE VISUAL BARRIER, F&I, CONCRETE,   |                            |                            |
  2'3" HT                                 |                            |                            |
  0225 0546 72 51               19.400 PM |    1500.00000      29100.00|                            |
  RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT |                            |                            |
  0230 0550 10919              354.000 LF |      85.00000      30090.00|                            |
  FENCING, SPECIAL TYPE, 0.0-5.0',        |                            |                            |
  SPECIAL FEATURES                        |                            |                            |
  0235 0570  1  2             9259.000 SY |       2.25000      20832.75|                            |
  PERFORMANCE TURF, SOD                   |                            |                            |
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         CALL ORDER: 009          PROPOSAL ID: E8M79           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |WEEKLEY ASPHALT PAVING, INC |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------
  0240 0710 11111               11.400 NM |     860.00000       9804.00|                            |
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SOLID, 6"                        |                            |                            |
  0245 0710 11131               19.600 GM |     330.00000       6468.00|                            |
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  WHITE, SKIP,  6", 10-30 OR 3-9 SKIP     |                            |                            |
  0250 0710 11211               10.300 NM |     860.00000       8858.00|                            |
  PAINTED PAVEMENT  MARKINGS, STANDARD,   |                            |                            |
  YELLOW, SOLID, 6"                       |                            |                            |
  0255 0714  1400                8.000 AS |    2900.00000      23200.00|                            |
  MOTORIST AID CALL BOX, MODIFY EXISTING  |                            |                            |
  ROADSIDE TERMINAL                       |                            |                            |
  0260 0999 25                       LUMP |   76645.00000      76645.00|                            |
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            |
  43107915201                             |                            |                            |
  0265 0999 25                       LUMP |    7500.00000       7500.00|                            |
  INITIAL CONTINGENCY AMOUNT, DO NOT BID  |                            |                            |
  43107935201                             |                            |                            |
          SECTION 0001 TOTALS             |             $  7,855,493.06|             $              |              $
------------------------------------------+----------------------------+----------------------------+-------------------------------
     SECTION 0002  SIGNING
                                          |                            |                            |
  0270 0700 20 11               10.000 AS |     260.00000       2600.00|                            |
  SINGLE POST SIGN, F&I, LESS THAN 12 SF  |                            |                            |
  0275 0700 20 60                7.000 AS |       9.00000         63.00|                            |
  SINGLE POST SIGN, REMOVE                |                            |                            |
  0280 0700 21 11                2.000 AS |    2240.00000       4480.00|                            |
  MULTI- POST SIGN, F&I, 50 SF OR LESS    |                            |                            |
  0285 0700 21 60                1.000 AS |      70.00000         70.00|                            |
  MULTI- POST SIGN, REMOVE                |                            |                            |
  0290 0705 11  1              182.000 EA |      50.00000       9100.00|                            |
  DELINEATOR, FLEXIBLE TUBULAR            |                            |                            |
  0295 0710 90                       LUMP |   58500.00000      58500.00|                            |
  PAINTED PAVEMENT MARKINGS, FINAL        |                            |                            |
  SURFACE 43107915201                     |                            |                            |
          SECTION 0002 TOTALS             |             $     74,813.00|             $              |              $
====================================================================================================================================
     CONTRACT TOTALS                      |             $  7,930,306.06|             $          0.00|              $          0.00



                                                FLORIDA DEPARTMENT OF TRANSPORTATION                       DATE : 04/30/13
                                                         TABULATION OF BIDS                                PAGE : 009 -11

         CALL ORDER: 009          PROPOSAL ID: E8M79           LETTING DATE: 04/09/13  2:30 PM          DISTRICT: 08
====================================================================================================================================
                                          |(   4  )                    |(       )                   |(      )
                                          |WEEKLEY ASPHALT PAVING, INC |                            |
  LINE NO / ITEM CODE / ALT               |                            |                            |
  ITEM DESCRIPTION           QUANTITY     |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT
------------------------------------------+----------------------------+----------------------------+-------------------------------

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________      ______________________
                                                      District Contracts Administrator      DATE

                                 NOTE: Failure to file a protest within the time prescribed
                                       in section 120.57(3), Florida Statutes, or failure to
                                       post the bond or other security required by law within
                                       the time allowed for filing a bond shall constitute a
                                       waiver of proceedings under chapter 120, Florida Statutes.


