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VENDOR RANKING

CALL ORDER : 003 PROPOSAL ID : E8N90 PROPOSAL DESC :
LETTING DATE : 10/14/14 2:30 PM DISTRICT : 08
SET-ASIDE : U/R CODE : Work consists of providing all labor, materials, equipment
CONTRACT TIME : 845 WORKING DAYS (AVAILABLE DAYS) and incidentals necessary for the improvements on SR 869

(Sawgrass Expressway) between the City of Parkland and the
City of Coral Springs in Broward County, in Section 4,
Township 48 South, Range 41 East. The project limits on SR
869 are between Sta. 830+53.95 (MP 14.624) to Sta. 918+30.00
(MP 16.286), a net length of 1.662 miles. The improvements
under this Contract consist of addressing the overall
stability of the embankment slopes behind existing noise
walls throughout the reaches of the adjacent canals. These
improvements are critical to protecting both the adjacent
noise walls and roadway, and to provide a safe environment
for maintenance operations. The project consists of repair
of the canal slopes that have suffered severe erosion along
some sections of Noise Wall 3 located between Pine Island
Road and University Drive (Sta. 848+40 to Sta. 870+20) and
Noise Wall 6 located east of University Drive (Sta. 888+40
to Sta. 918+30). No Pre-Bid Conference. Contractor must be
prequalified.

FINPROJ(S) : 42815425201 (*) F.A. NO. : N/A COUNTIES : BROWARD
42815435201 N/A

LOCAL NAME : SAWGRASS CANAL REVETMENT - WALL 3 (MP 15.2) ROAD NAME : SR 869
PROJ LIMITS :

-------------------------------------------------------------------------------------------------------------------------------
BID BID TOTAL % OVER

RANK VENDOR NAME TYPE STATUS BID LOW BID
-------------------------------------------------------------------------------------------------------------------------------
1 MARKS BROTHERS INC. Responsive $ 8,152,113.00 0.00%
2 BERGERON LAND DEVELOPMENT, INC Responsive $ 9,049,684.35 11.01%
3 HALLEY ENGINEERING CONTRACTORS, INC. Responsive $ 9,786,727.91 20.05%
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CALL ORDER : 003 PROPOSAL ID : E8N90 PROPOSAL DESC :
LETTING DATE : 10/14/14 2:30 PM DISTRICT : 08
SET-ASIDE : U/R CODE : Work consists of providing all labor, materials, equipment
CONTRACT TIME : 845 WORKING DAYS (AVAILABLE DAYS) and incidentals necessary for the improvements on SR 869

(Sawgrass Expressway) between the City of Parkland and the
City of Coral Springs in Broward County, in Section 4,
Township 48 South, Range 41 East. The project limits on SR
869 are between Sta. 830+53.95 (MP 14.624) to Sta. 918+30.00
(MP 16.286), a net length of 1.662 miles. The improvements
under this Contract consist of addressing the overall
stability of the embankment slopes behind existing noise
walls throughout the reaches of the adjacent canals. These
improvements are critical to protecting both the adjacent
noise walls and roadway, and to provide a safe environment
for maintenance operations. The project consists of repair
of the canal slopes that have suffered severe erosion along
some sections of Noise Wall 3 located between Pine Island
Road and University Drive (Sta. 848+40 to Sta. 870+20) and
Noise Wall 6 located east of University Drive (Sta. 888+40
to Sta. 918+30). No Pre-Bid Conference. Contractor must be
prequalified.

FINPROJ(S) : 42815425201 (*) F.A. NO. : N/A COUNTIES : BROWARD
42815435201 N/A

LOCAL NAME : SAWGRASS CANAL REVETMENT - WALL 3 (MP 15.2) ROAD NAME : SR 869
PROJ LIMITS :

====================================================================================================================================
|( 1 ) |( 2 ) |( 3 )
|MARKS BROTHERS INC. |BERGERON LAND DEVELOPMENT, |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
SECTION 0001 ROADWAY

| | |
0005 0000200 1 106691.000 ZZ | 47.00000 5014477.00| 52.30000 5579939.30| 55.00000 5868005.00
ROADWAY DESIGN GROUP- GENERIC PAY ITEM | | |
1 Shot Rock 2" to 10" , Tons | | |
0010 0101 1 LUMP | 365895.00000 365895.00| 400000.00000 400000.00| 485000.00000 485000.00
MOBILIZATION 42815425201 | | |
0015 0101 1 LUMP | 364455.00000 364455.00| 400000.00000 400000.00| 485000.00000 485000.00
MOBILIZATION 42815435201 | | |
0020 0102 1 363.000 LS | 96973.55000 96973.55| 17600.00000 17600.00| 85000.00000 85000.00
MAINTENANCE OF TRAFFIC 42815425201 | | |
0025 0102 1 482.000 LS | 151545.00000 151545.00| 19500.00000 19500.00| 85000.00000 85000.00
MAINTENANCE OF TRAFFIC 42815435201 | | |
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CALL ORDER: 003 PROPOSAL ID: E8N90 LETTING DATE: 10/14/14 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|MARKS BROTHERS INC. |BERGERON LAND DEVELOPMENT, |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0030 0102 14 160.000 MH | 55.00000 8800.00| 50.40000 8064.00| 60.00000 9600.00
TRAFFIC CONTROL OFFICER | | |
0035 0102 60 10977.000 ED | 0.31000 3402.87| 0.30000 3293.10| 0.30000 3293.10
WORK ZONE SIGN | | |
0040 0102 71 11 1204.000 LF | 26.95000 32447.80| 30.00000 36120.00| 1.00000 1204.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE | | |
0045 0102 74 1 24955.000 ED | 0.20000 4991.00| 0.20000 4991.00| 0.20000 4991.00
CHANNELIZING DEVICE- TYPES I, II, DI, | | |
VP, DRUM, OR LCD | | |
0050 0102 74 2 40.000 ED | 0.50000 20.00| 0.50000 20.00| 0.55000 22.00
CHANNELIZING DEVICE, TYPE III, 6' | | |
0055 0102 77 4832.000 ED | 0.45000 2174.40| 0.45000 2174.40| 0.35000 1691.20
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0060 0102 89 1 1.000 LO | 1295.00000 1295.00| 1680.00000 1680.00| 1.00000 1.00
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION | | |
0065 0102 99 58.000 ED | 19.65000 1139.70| 19.60000 1136.80| 25.00000 1450.00
PORTABLE CHANGEABLE MESSAGE SIGN, | | |
TEMPORARY | | |
0070 0104 10 3 448.000 LF | 1.95000 873.60| 14.40000 6451.20| 3.00000 1344.00
SEDIMENT BARRIER | | |
0075 0104 11 6387.000 LF | 7.10000 45347.70| 30.00000 191610.00| 17.60000 112411.20
FLOATING TURBIDITY BARRIER | | |
0080 0104 18 4.000 EA | 42.75000 171.00| 362.00000 1448.00| 100.00000 400.00
INLET PROTECTION SYSTEM | | |
0085 0107 1 127.210 AC | 58.00000 7378.18| 400.00000 50884.00| 1.00000 127.21
LITTER REMOVAL | | |
0090 0107 2 127.210 AC | 248.55000 31618.05| 575.00000 73145.75| 100.00000 12721.00
MOWING | | |
0095 0109 71 2 905.000 DA | 120.00000 108600.00| 107.00000 96835.00| 150.00000 135750.00
FIELD OFFICE, 600 SQ FT | | |
0100 0110 1 1 5.400 LS | 185260.00000 185260.00| 90300.00000 90300.00| 440000.00000 440000.00
CLEARING & GRUBBING 42815435201 | | |
0105 0110 1 1 4.500 LS | 185260.00000 185260.00| 103000.00000 103000.00| 440000.00000 440000.00
CLEARING & GRUBBING 42815425201 | | |
0110 0120 1 12673.000 CY | 2.65000 33583.45| 35.00000 443555.00| 5.00000 63365.00
REGULAR EXCAVATION | | |
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CALL ORDER: 003 PROPOSAL ID: E8N90 LETTING DATE: 10/14/14 2:30 PM DISTRICT: 08
====================================================================================================================================

|( 1 ) |( 2 ) |( 3 )
|MARKS BROTHERS INC. |BERGERON LAND DEVELOPMENT, |HALLEY ENGINEERING CONTRACTORS,

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------+----------------------------+----------------------------+-------------------------------
0115 0120 2 2 283.000 CY | 24.65000 6975.95| 17.00000 4811.00| 25.00000 7075.00
BORROW EXCAVATION, TRUCK MEASURE | | |
0120 0162 1 11 1698.000 SY | 27.75000 47119.50| 2.00000 3396.00| 5.00000 8490.00
PREPARED SOIL LAYER, FINISH SOIL LAYER, | | |
6" | | |
0125 0514 71 1 37173.000 SY | 6.55000 243483.15| 10.00000 371730.00| 8.00000 297384.00
PLASTIC FILTER FABRIC, SUBSURFACE | | |
0130 0530 1 454.300 CY | 860.00000 390698.00| 1000.00000 454300.00| 850.00000 386155.00
RIPRAP, SAND-CEMENT | | |
0135 0530 3 4 6797.800 TN | 84.50000 574414.10| 71.00000 482643.80| 69.00000 469048.20
RIPRAP, RUBBLE, F&I, DITCH LINING | | |
0140 0570 1 2 6440.000 SY | 4.85000 31234.00| 2.40000 15456.00| 5.00000 32200.00
PERFORMANCE TURF, SOD | | |
0145 0580 1 1 LUMP | 19225.00000 19225.00| 19500.00000 19500.00| 100000.00000 100000.00
LANDSCAPE COMPLETE- SMALL PLANTS | | |
42815435201 | | |
0150 0580 1 1 LUMP | 43255.00000 43255.00| 16100.00000 16100.00| 100000.00000 100000.00
LANDSCAPE COMPLETE- SMALL PLANTS | | |
42815425201 | | |
0155 0999 25 LUMP | 75000.00000 75000.00| 75000.00000 75000.00| 75000.00000 75000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42815435201 | | |
0160 0999 25 LUMP | 75000.00000 75000.00| 75000.00000 75000.00| 75000.00000 75000.00
INITIAL CONTINGENCY AMOUNT, DO NOT BID | | |
42815425201 | | |

SECTION 0001 TOTALS | $ 8,152,113.00| $ 9,049,684.35| $ 9,786,727.91
====================================================================================================================================

CONTRACT TOTALS | $ 8,152,113.00| $ 9,049,684.35| $ 9,786,727.91

CERTIFIED TO BE A TRUE COPY AND APPROVED BY___________________________________________ ______________________
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.


