
Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 43282715201

(1.000)

LS

575,000.00000 575,000.00 570,000.00000 570,000.00 750,000.00000 750,000.00

0010 0101  1

MOBILIZATION 43282735201

(1.000)

LS

67,817.34000 67,817.34 113,000.00000 113,000.00 160,000.00000 160,000.00

0015 0102  1

MAINTENANCE OF TRAFFIC
43282715201

(425.000)

DA

510,000.00000 510,000.00 878,000.00000 878,000.00 366,000.00000 366,000.00

0020 0102  1

MAINTENANCE OF TRAFFIC
43282735201

(425.000)

DA

90,000.00000 90,000.00 65,000.00000 65,000.00 182,000.00000 182,000.00

0025 0102  2  1

SPECIAL DETOUR 1 43282715201

(1.000)

LS

490,000.00000 490,000.00 603,000.00000 603,000.00 600,555.00000 600,555.00

0030 0102 14

TRAFFIC CONTROL OFFICER

3,400.000

MH

53.00000 180,200.00 52.24000 177,616.00 65.00000 221,000.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:
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Counties:

Project(s):002
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Contract Time:

May 24, 2016
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E8P94

N/A

425 CALENDAR DAYS

OSCEOLA
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 0102 60

WORK ZONE SIGN

27,456.000

ED

0.24000 6,589.44 0.23000 6,314.88 0.25000 6,864.00

0040 0102 71 11

BARRIER WALL, TEMPORARY, F&I,
CONCRETE

1,567.000

LF

35.00000 54,845.00 21.00000 32,907.00 26.00000 40,742.00

0045 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

56,100.000

ED

0.09000 5,049.00 0.12000 6,732.00 0.12000 6,732.00

0050 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

1,700.000

ED

0.32000 544.00 0.30000 510.00 1.00000 1,700.00

0055 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

425.000

ED

4.74000 2,014.50 4.50000 1,912.50 6.00000 2,550.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

3,838.000

EA

3.25000 12,473.50 3.42000 13,125.96 3.25000 12,473.50

0065 0102 89  1

TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

2.000

LO

3,500.00000 7,000.00 1,100.00000 2,200.00 3,675.00000 7,350.00

0070 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

485.000

ED

12.64000 6,130.40 12.00000 5,820.00 13.50000 6,547.50

0075 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

1,700.000

ED

7.58000 12,886.00 7.90000 13,430.00 7.25000 12,325.00

0080 0102107  1

TEMPORARY TRAFFIC
DETECTION AND MAINTENANCE,
INTERSECTION

1,700.000

ED

2.10000 3,570.00 7.90000 13,430.00 2.00000 3,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 0102150  1

PORTABLE REGULATORY, SIGN

850.000

ED

5.27000 4,479.50 5.00000 4,250.00 6.00000 5,100.00

0090 0102150  2

RADAR SPEED DISPLAY UNIT

850.000

ED

5.27000 4,479.50 5.00000 4,250.00 6.00000 5,100.00

0095 0104 10  3

SEDIMENT BARRIER

2,500.000

LF

2.00000 5,000.00 0.85000 2,125.00 1.00000 2,500.00

0100 0104 18

INLET PROTECTION SYSTEM

3.000

EA

400.00000 1,200.00 65.00000 195.00 75.00000 225.00

0105 0107  1

LITTER REMOVAL

412.890

AC

80.00000 33,031.20 25.00000 10,322.25 15.00000 6,193.35

0110 0107  2

MOWING

132.510

AC

80.00000 10,600.80 90.00000 11,925.90 45.00000 5,962.95
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0115 0110  1  1

CLEARING & GRUBBING
43282715201

(0.870)

AC

85,000.00000 85,000.00 142,000.00000 142,000.00 64,000.00000 64,000.00

0120 0110  1  1

CLEARING & GRUBBING
43282735201

(0.280)

AC

23,000.00000 23,000.00 42,000.00000 42,000.00 21,000.00000 21,000.00

0125 0120  1

REGULAR EXCAVATION

976.000

CY

37.78000 36,873.28 61.00000 59,536.00 32.00000 31,232.00

0130 0120  6

EMBANKMENT

57.000

CY

14.47000 824.79 61.00000 3,477.00 75.00000 4,275.00

0131 0160  4

TYPE B STABILIZATION

1,487.000

SY

15.00000 22,305.00 21.31000 31,687.97 13.50000 20,074.50

0135 0285701

OPTIONAL BASE, BASE GROUP 01

2,020.000

SY

18.00000 36,360.00 25.02000 50,540.40 20.00000 40,400.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 0285706

OPTIONAL BASE, BASE GROUP 06

1,233.000

SY

22.00000 27,126.00 22.33000 27,532.89 22.00000 27,126.00

0145 0285708

OPTIONAL BASE, BASE GROUP 08

111.000

SY

50.00000 5,550.00 60.48000 6,713.28 55.00000 6,105.00

0150 0285714

OPTIONAL BASE, BASE GROUP 14

1,257.000

SY

35.00000 43,995.00 46.41000 58,337.37 42.50000 53,422.50

0155 0327 70  3

MILLING EXIST ASPH PAVT, 4 1/2"
AVG DEPTH

9,151.000

SY

4.00000 36,604.00 3.24000 29,649.24 5.20000 47,585.20

0160 0327 70  4

MILLING EXIST ASPH PAVT, 3" AVG
DEPTH

2,057.000

SY

4.00000 8,228.00 2.83000 5,821.31 4.25000 8,742.25
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0165 0327 70  5

MILLING EXIST ASPH PAVT, 2" AVG
DEPTH

1,241.000

SY

4.00000 4,964.00 2.55000 3,164.55 3.55000 4,405.55

0170 0327 70  6

MILLING EXIST ASPH PAVT, 1 1/2"
AVG DEPTH

50,244.000

SY

2.00000 100,488.00 2.41000 121,088.04 3.25000 163,293.00

0175 0327 70  8

MILLING EXIST ASPH PAVT, 2 1/2"
AVG DEPTH

2,163.000

SY

6.00000 12,978.00 2.69000 5,818.47 4.40000 9,517.20

0180 0327 70  9

MILLING EXIST ASPH PAVT, 5 1/4"
AVG DEPTH

17,598.000

SY

6.00000 105,588.00 3.44000 60,537.12 7.50000 131,985.00

0185 0327 70 11

MILLING EXIST ASPH PAVT, 2 1/4"
AVG DEPTH

255,715.000

SY

2.00000 511,430.00 2.62000 669,973.30 3.05000 779,930.75
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 0327 70 12

MILLING EXIST ASPH PAVT, 1 1/4"
AVG DEPTH

9.000

SY

10.00000 90.00 5.00000 45.00 59.50000 535.50

0195 0327 70 13

MILLING EXIST ASPH PAVT, 1 3/4"
AVG DEPTH

17,100.000

SY

2.00000 34,200.00 2.48000 42,408.00 2.82000 48,222.00

0200 0327 70 17

MILLING EXIST ASPH PAVT, 3 1/4"
AVG DEPTH

6,962.000

SY

4.00000 27,848.00 2.89000 20,120.18 4.15000 28,892.30

0205 0327 70 19

MILLING EXIST ASPH PAVT, 3/4"
AVG DEPTH

11,051.000

SY

2.00000 22,102.00 2.21000 24,422.71 2.80000 30,942.80

0210 0327 70 20

MILLING EXIST ASPH PAVT, 3 3/4"
AVG DEPTH

63,230.000

SY

3.00000 189,690.00 3.03000 191,586.90 4.57000 288,961.10
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0215 0327 70 23

MILLING EXIST ASPH PAVT, 6" AVG
DEPTH

1,594.000

SY

6.00000 9,564.00 2.41000 3,841.54 6.40000 10,201.60

0216 0327 70 26

MILLING EXIST ASPH PAVT, 4 3/4"
AVG DEPTH

3,627.000

SY

6.00000 21,762.00 3.21000 11,642.67 6.00000 21,762.00

0220 0334  1 12

SUPERPAVE ASPHALTIC CONC,
TRAFFIC B

3,137.500

TN

68.00000 213,350.00 70.15000 220,095.63 78.00000 244,725.00

0225 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

1,918.300

TN

68.00000 130,444.40 73.73000 141,436.26 82.40000 158,067.92

0230 0334  1 14

SUPERPAVE ASPHALTIC CONC,
TRAFFIC D

15,199.300

TN

70.00000 1,063,951.00 87.00000 1,322,339.10 82.65000 1,256,222.15
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0235 0334  1 22

SUPERPAVE ASPH CONC,
TRAFFIC B, PG76-22, PMA

324.200

TN

110.00000 35,662.00 102.35000 33,181.87 123.00000 39,876.60

0240 0334  1 23

SUPERPAVE ASPH CONC,
TRAFFIC C, PG76-22, PMA

3,453.200

TN

110.00000 379,852.00 110.18000 380,473.58 117.00000 404,024.40

0245 0334  1 24

SUPERPAVE ASPH CONC,
TRAFFIC D, PG76-22, PMA

26,560.400

TN

90.00000 2,390,436.00 97.30000 2,584,326.92 90.20000 2,395,748.08

0250 0337  7 22

ASPHALT CONCRETE FRICTION
COURSE, INC BIT, FC-5,  PG 76-22,
PMA

14,197.200

TN

125.00000 1,774,650.00 131.38000 1,865,228.14 123.00000 1,746,255.60
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0255 0337  7 43

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG
76-22, PMA

1,092.400

TN

110.00000 120,164.00 107.71000 117,662.40 112.75000 123,168.10

0260 0339  1

MISCELLANEOUS ASPHALT
PAVEMENT

149.300

TN

200.00000 29,860.00 220.11000 32,862.42 275.00000 41,057.50

0265 0430 94  1

DESILTING PIPE, 0 - 24"

142.000

LF

20.00000 2,840.00 15.00000 2,130.00 26.50000 3,763.00

0270 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

6.000

LF

600.00000 3,600.00 377.00000 2,262.00 480.00000 2,880.00

0275 0430982129

MITERED END SECTION,
OPTIONAL ROUND, 24" CD

1.000

EA

2,200.00000 2,200.00 3,016.00000 3,016.00 3,900.00000 3,900.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 0458  1 21

BRIDGE DECK EXPANSION JOINT,
REHABILITATION, POURED JOINT
WITH BACKER ROD

769.000

LF

300.00000 230,700.00 139.00000 106,891.00 155.00000 119,195.00

0285 0460 71  1

METAL TRAFFIC RAILING,THRIE
BEAM RETROFIT

1,749.000

LF

155.00000 271,095.00 140.53000 245,786.97 193.00000 337,557.00

0290 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

26.000

LF

49.00000 1,274.00 32.50000 845.00 43.60000 1,133.60

0295 0520  6

SHOULDER GUTTER- CONCRETE

35.000

LF

34.00000 1,190.00 30.50000 1,067.50 49.20000 1,722.00

0300 0520 70

CONCRETE TRAFFIC SEPARATOR,
SPECIAL- VARIABLE WIDTH

116.000

SY

90.00000 10,440.00 85.00000 9,860.00 70.00000 8,120.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0305 0536  1  1

GUARDRAIL -ROADWAY, GENERAL
TL-3

2,540.000

LF

23.00000 58,420.00 19.95000 50,673.00 21.70000 55,118.00

0310 0536  1  3

GUARDRAIL- ROADWAY, DOUBLE
FACE

1,050.000

LF

32.00000 33,600.00 31.25000 32,812.50 52.00000 54,600.00

0315 0536  8

GUARDRAIL- BRIDGE
ANCHORAGE ASSEMBLY,
FURNISH & INSTALL

1.000

EA

3,000.00000 3,000.00 2,411.35000 2,411.35 3,900.00000 3,900.00

0320 0536 73

GUARDRAIL REMOVAL

1,462.000

LF

3.50000 5,117.00 3.10000 4,532.20 1.40000 2,046.80

0325 0536 85 22

GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

4.000

EA

3,500.00000 14,000.00 2,946.04000 11,784.16 3,250.00000 13,000.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 0536 85 25

GUARDRAIL END ANCHORAGE
ASSEMBLY- TYPE II

4.000

EA

1,500.00000 6,000.00 1,259.96000 5,039.84 1,000.00000 4,000.00

0335 0538  1

GUARDRAIL RESET

35.000

LF

29.00000 1,015.00 25.00000 875.00 15.00000 525.00

0336 0546 72 55

RUMBLE STRIPS, GROUND-IN, 16"
SHOULDER

11.034

GM

1,800.00000 19,861.20 1,563.30000 17,249.45 1,260.00000 13,902.84

0340 0570  1  2

PERFORMANCE TURF, SOD

20,853.000

SY

2.70000 56,303.10 2.11000 43,999.83 3.25000 67,772.25

0345 0695  1  1

TRAFFIC MONITORING SITE
VEHICLE SENSOR-NON-WEIGHT,
FURNISH & INSTALL

4.000

EA

1,700.00000 6,800.00 1,465.00000 5,860.00 1,150.00000 4,600.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 0695  6 12

TRAFFIC MONOTORING SITE
INDUCTIVE LOOP ASSEMBLY,
FURNISH & INSTALL, 2 LOOPS

4.000

EA

1,200.00000 4,800.00 1,295.00000 5,180.00 1,000.00000 4,000.00

0355 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

24.449

GM

1,100.00000 26,893.90 965.59000 23,607.71 945.00000 23,104.31

0360 0710 11102

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN
ISLAND, 8"

0.509

GM

1,400.00000 712.60 1,119.31000 569.73 2,020.00000 1,028.18

0365 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

7,703.000

LF

1.15000 8,858.45 0.92000 7,086.76 0.85000 6,547.55
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

292.000

LF

1.15000 335.80 1.38000 402.96 1.50000 438.00

0375 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

306.000

LF

1.40000 428.40 1.85000 566.10 2.00000 612.00

0380 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30
OR 3-9 SKIP, 6" WIDE

20.084

GM

350.00000 7,029.40 581.74000 11,683.67 390.00000 7,832.76

0385 0710 11133

PAINTED PAVEMENT MARKING,
STANDARD,WHITE, 3'-9' SKIP
DROP LINE AND APPROACH TO
TOLL PLAZA, 12" WIDE,

0.134

GM

600.00000 80.40 648.96000 86.96 1,065.00000 142.71
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 0710 11141

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

0.020

GM

525.00000 10.50 1,987.50000 39.75 685.00000 13.70

0395 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

29.000

EA

31.00000 899.00 58.02000 1,682.58 45.00000 1,305.00

0400 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

50.000

EA

28.00000 1,400.00 45.84000 2,292.00 28.00000 1,400.00

0405 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

22.288

GM

1,000.00000 22,288.00 965.64000 21,522.18 945.00000 21,062.16
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 0710 11290

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, ISLAND
NOSE

1.000

SF

6.00000 6.00 0.92000 0.92 40.00000 40.00

0415 0999 16

PARTNERING, DO NOT BID
43282715201

(1.000)

LS

9,000.00000 9,000.00 9,000.00000 9,000.00 9,000.00000 9,000.00

0420 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43282715201

(1.000)

LS

141,900.00000 141,900.00 141,900.00000 141,900.00 141,900.00000 141,900.00

0425 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43282735201

(1.000)

LS

8,100.00000 8,100.00 8,100.00000 8,100.00 8,100.00000 8,100.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

Section Total with LCC: $10,548,047.40 $11,626,433.87 $11,581,338.76

Life Cycle Costs:

$11,581,338.76$10,548,047.40 $11,626,433.87Section Totals:
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

65.000

AS

400.00000 26,000.00 235.25000 15,291.25 260.00000 16,900.00

0435 0700  1 12

SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

36.000

AS

1,500.00000 54,000.00 1,182.95000 42,586.20 1,315.00000 47,340.00

0440 0700  1 13

SINGLE POST SIGN, F&I GROUND
MOUNT, 21-30 SF

15.000

AS

2,000.00000 30,000.00 1,347.97000 20,219.55 1,500.00000 22,500.00

0445 0700  1 14

SINGLE POST SIGN, F&I GROUND
MOUNT, 31+ SF

3.000

AS

2,300.00000 6,900.00 2,570.04000 7,710.12 2,855.00000 8,565.00

0450 0700  1 60

SINGLE POST SIGN, REMOVE

88.000

AS

48.00000 4,224.00 38.00000 3,344.00 40.00000 3,520.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0455 0700  2 14

MULTI- POST SIGN, F&I GROUND
MOUNT,  31-50 SF

10.000

AS

4,900.00000 49,000.00 3,769.14000 37,691.40 4,200.00000 42,000.00

0460 0700  2 15

MULTI- POST SIGN, F&I GROUND
MOUNT,  51-100 SF

8.000

AS

6,000.00000 48,000.00 4,209.02000 33,672.16 4,675.00000 37,400.00

0465 0700  2 16

MULTI- POST SIGN, F&I GROUND
MOUNT,  101-200 SF

3.000

AS

8,000.00000 24,000.00 8,090.67000 24,272.01 8,990.00000 26,970.00

0470 0700  2 17

MULTI- POST SIGN, F&I GROUND
MOUNT,  201-300 SF

1.000

AS

11,000.00000 11,000.00 10,129.24000 10,129.24 11,250.00000 11,250.00

0475 0700  2 50

MULTI- POST SIGN, F&I GROUND
MOUNT,  RELOCATE

2.000

AS

4,700.00000 9,400.00 3,135.06000 6,270.12 3,480.00000 6,960.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 0700  2 60

MULTI- POST SIGN, REMOVE

17.000

AS

600.00000 10,200.00 411.06000 6,988.02 455.00000 7,735.00

0485 0700 13 12

RETROREFLECTIVE SIGN STRIP-
FURNISH AND INSTALL, 2'

11.000

EA

39.00000 429.00 47.50000 522.50 50.00000 550.00

0490 0705 11  1

DELINEATOR, FLEXIBLE TUBULAR

82.000

EA

70.00000 5,740.00 47.84000 3,922.88 53.00000 4,346.00

0495 0705 11  2

DELINEATOR, NON-FLEXIBLE

230.000

EA

70.00000 16,100.00 48.13000 11,069.90 54.00000 12,420.00

0500 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

4,376.000

EA

3.00000 13,128.00 3.42000 14,965.92 3.60000 15,753.60
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0505 0710 90

PAINTED PAVEMENT MARKINGS,
FINAL SURFACE 43282715201

(1.000)

LS

96,000.00000 96,000.00 112,000.00000 112,000.00 112,500.00000 112,500.00

Section Total with LCC: $404,121.00 $350,655.27 $376,709.60

Life Cycle Costs:

$376,709.60$404,121.00 $350,655.27Section Totals:
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

12,584.000

LF

6.00000 75,504.00 5.25000 66,066.00 5.75000 72,358.00

0515 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

240.000

LF

16.00000 3,840.00 14.50000 3,480.00 18.30000 4,392.00

0520 0630  2 15

CONDUIT, FURNISH & INSTALL,
BRIDGE MOUNT

154.000

LF

15.00000 2,310.00 12.10000 1,863.40 26.65000 4,104.10

0525 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

97.000

EA

600.00000 58,200.00 490.00000 47,530.00 985.00000 95,545.00

0530 0635  3 12

JUNCTION BOX, FURNISH &
INSTALL, MOUNTED

3.000

EA

600.00000 1,800.00 410.00000 1,230.00 435.00000 1,305.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0535 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

63,376.000

LF

1.40000 88,726.40 1.20000 76,051.20 1.00000 63,376.00

0540 0715  1 60

LIGHTING CONDUCTORS,
REMOVE & DISPOSE,
CONTRACTOR OWNS

6,042.000

LF

0.25000 1,510.50 0.18000 1,087.56 0.70000 4,229.40

0545 0715  4121

LIGHT POLE COMPLETE, F&I,
WIND SPEED 130, POLE HEIGHT
40'

88.000

EA

6,500.00000 572,000.00 5,974.00000 525,712.00 6,330.00000 557,040.00

0550 0715  4600

LIGHT POLE COMPLETE, REMOVE

37.000

EA

500.00000 18,500.00 350.00000 12,950.00 620.00000 22,940.00

0555 0715  7 11

LOAD CENTER, F&I, SECONDARY
VOLTAGE

1.000

EA

18,000.00000 18,000.00 16,200.00000 16,200.00 20,200.00000 20,200.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 0715  7 41

LOAD CENTER, REMOVE,
SECONDARY VOLTAGE

1.000

EA

600.00000 600.00 500.00000 500.00 390.00000 390.00

0565 0715 11113

LUMINAIRE, F&I, ROADWAY, POLE
TOP

2.000

EA

1,300.00000 2,600.00 1,185.00000 2,370.00 1,100.00000 2,200.00

0570 0715 11125

LUMINAIRE, F&I, UNDER DECK,
WALL MOUNT

6.000

EA

800.00000 4,800.00 650.00000 3,900.00 1,000.00000 6,000.00

0575 0715 11500

LUMINAIRE, REMOVE

2.000

EA

150.00000 300.00 85.00000 170.00 95.00000 190.00

0580 0715500  1

POLE CABLE DISTRIBUTION
SYSTEM, CONVENTIONAL

88.000

EA

600.00000 52,800.00 525.00000 46,200.00 565.00000 49,720.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0585 0715500  3

POLE CABLE DISTRIBUTION
SYSTEM, WALL MOUNT

6.000

EA

300.00000 1,800.00 291.00000 1,746.00 415.00000 2,490.00

Section Total with LCC: $903,290.90 $807,056.16 $906,479.50

Life Cycle Costs:

$906,479.50$903,290.90 $807,056.16Section Totals:
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

35.000

LF

25.00000 875.00 21.60000 756.00 21.00000 735.00

0595 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

3.000

EA

800.00000 2,400.00 525.00000 1,575.00 640.00000 1,920.00

0600 0660  2106

LOOP ASSEMBLY, F&I, TYPE F

7.000

AS

900.00000 6,300.00 950.00000 6,650.00 790.00000 5,530.00

0605 0665  1 11

PEDESTRIAN DETECTOR,
FURNISH & INSTALL, STANDARD

6.000

EA

250.00000 1,500.00 245.00000 1,470.00 190.00000 1,140.00

0610 0665  1 60

PEDESTRIAN DETECTOR,
REMOVE- POLE/PEDESTAL TO
REMAIN

6.000

EA

45.00000 270.00 65.00000 390.00 40.00000 240.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) MIDDLESEX
CORPORATION (THE)

(2) PREFERRED MATERIALS
INC.

(3) RANGER CONSTRUCTION
INDUSTRIES, INC.

Section Total with LCC: $11,345.00 $10,841.00 $9,565.00

Life Cycle Costs:

$9,565.00$11,345.00 $10,841.00Section Totals:

( ) indicates item is bid as Lump Sum

$12,794,986.30$11,866,804.30 $12,874,092.86

$11,866,804.30

Contract Item Totals

$12,794,986.30 12,874,092.86Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 43282715201

(1.000)

LS

795,789.76000 795,789.76 497,570.00000 497,570.00

0010 0101  1

MOBILIZATION 43282735201

(1.000)

LS

158,939.03000 158,939.03 93,400.00000 93,400.00

0015 0102  1

MAINTENANCE OF TRAFFIC
43282715201

(425.000)

DA

145,934.11000 145,934.11 312,890.00000 312,890.00

0020 0102  1

MAINTENANCE OF TRAFFIC
43282735201

(425.000)

DA

103,910.18000 103,910.18 79,205.00000 79,205.00

0025 0102  2  1

SPECIAL DETOUR 1 43282715201

(1.000)

LS

566,992.45000 566,992.45 112,900.00000 112,900.00

0030 0102 14

TRAFFIC CONTROL OFFICER

3,400.000

MH

52.29000 177,786.00 45.00000 153,000.00
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Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 0102 60

WORK ZONE SIGN

27,456.000

ED

0.24000 6,589.44 0.49000 13,453.44

0040 0102 71 11

BARRIER WALL, TEMPORARY, F&I,
CONCRETE

1,567.000

LF

21.54000 33,753.18 21.15000 33,142.05

0045 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

56,100.000

ED

0.13000 7,293.00 0.17000 9,537.00

0050 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

1,700.000

ED

0.31000 527.00 0.30000 510.00

0055 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

425.000

ED

4.71000 2,001.75 7.00000 2,975.00
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05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 0102 78

TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

3,838.000

EA

3.58000 13,740.04 3.30000 12,665.40

0065 0102 89  1

TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

2.000

LO

5,277.11000 10,554.22 1,300.00000 2,600.00

0070 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

485.000

ED

12.55000 6,086.75 15.50000 7,517.50

0075 0102104

TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

1,700.000

ED

8.26000 14,042.00 19.20000 32,640.00

0080 0102107  1

TEMPORARY TRAFFIC
DETECTION AND MAINTENANCE,
INTERSECTION

1,700.000

ED

8.26000 14,042.00 8.50000 14,450.00
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0085 0102150  1

PORTABLE REGULATORY, SIGN

850.000

ED

5.23000 4,445.50 0.75000 637.50

0090 0102150  2

RADAR SPEED DISPLAY UNIT

850.000

ED

5.23000 4,445.50 0.75000 637.50

0095 0104 10  3

SEDIMENT BARRIER

2,500.000

LF

1.55000 3,875.00 1.30000 3,250.00

0100 0104 18

INLET PROTECTION SYSTEM

3.000

EA

67.98000 203.94 135.00000 405.00

0105 0107  1

LITTER REMOVAL

412.890

AC

17.78000 7,341.18 65.00000 26,837.85

0110 0107  2

MOWING

132.510

AC

62.75000 8,315.00 85.00000 11,263.35
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E8P94
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05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0115 0110  1  1

CLEARING & GRUBBING
43282715201

(0.870)

AC

90,855.34000 90,855.34 80,500.00000 80,500.00

0120 0110  1  1

CLEARING & GRUBBING
43282735201

(0.280)

AC

26,145.36000 26,145.36 43,500.00000 43,500.00

0125 0120  1

REGULAR EXCAVATION

976.000

CY

31.37000 30,617.12 29.45000 28,743.20

0130 0120  6

EMBANKMENT

57.000

CY

31.37000 1,788.09 25.30000 1,442.10

0131 0160  4

TYPE B STABILIZATION

1,487.000

SY

55.86000 83,063.82 5.50000 8,178.50

0135 0285701

OPTIONAL BASE, BASE GROUP 01

2,020.000

SY

22.89000 46,237.80 35.80000 72,316.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0140 0285706

OPTIONAL BASE, BASE GROUP 06

1,233.000

SY

23.52000 29,000.16 37.59000 46,348.47

0145 0285708

OPTIONAL BASE, BASE GROUP 08

111.000

SY

87.82000 9,748.02 38.15000 4,234.65

0150 0285714

OPTIONAL BASE, BASE GROUP 14

1,257.000

SY

43.59000 54,792.63 61.29000 77,041.53

0155 0327 70  3

MILLING EXIST ASPH PAVT, 4 1/2"
AVG DEPTH

9,151.000

SY

7.59000 69,456.09 2.85000 26,080.35

0160 0327 70  4

MILLING EXIST ASPH PAVT, 3" AVG
DEPTH

2,057.000

SY

5.27000 10,840.39 2.85000 5,862.45
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0165 0327 70  5

MILLING EXIST ASPH PAVT, 2" AVG
DEPTH

1,241.000

SY

6.90000 8,562.90 2.85000 3,536.85

0170 0327 70  6

MILLING EXIST ASPH PAVT, 1 1/2"
AVG DEPTH

50,244.000

SY

3.30000 165,805.20 2.85000 143,195.40

0175 0327 70  8

MILLING EXIST ASPH PAVT, 2 1/2"
AVG DEPTH

2,163.000

SY

4.79000 10,360.77 2.85000 6,164.55

0180 0327 70  9

MILLING EXIST ASPH PAVT, 5 1/4"
AVG DEPTH

17,598.000

SY

9.11000 160,317.78 2.85000 50,154.30

0185 0327 70 11

MILLING EXIST ASPH PAVT, 2 1/4"
AVG DEPTH

255,715.000

SY

3.69000 943,588.35 2.85000 728,787.75
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Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0190 0327 70 12

MILLING EXIST ASPH PAVT, 1 1/4"
AVG DEPTH

9.000

SY

79.00000 711.00 2.85000 25.65

0195 0327 70 13

MILLING EXIST ASPH PAVT, 1 3/4"
AVG DEPTH

17,100.000

SY

2.31000 39,501.00 2.85000 48,735.00

0200 0327 70 17

MILLING EXIST ASPH PAVT, 3 1/4"
AVG DEPTH

6,962.000

SY

8.06000 56,113.72 2.85000 19,841.70

0205 0327 70 19

MILLING EXIST ASPH PAVT, 3/4"
AVG DEPTH

11,051.000

SY

2.37000 26,190.87 2.85000 31,495.35

0210 0327 70 20

MILLING EXIST ASPH PAVT, 3 3/4"
AVG DEPTH

63,230.000

SY

4.11000 259,875.30 2.85000 180,205.50
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0215 0327 70 23

MILLING EXIST ASPH PAVT, 6" AVG
DEPTH

1,594.000

SY

8.11000 12,927.34 2.85000 4,542.90

0216 0327 70 26

MILLING EXIST ASPH PAVT, 4 3/4"
AVG DEPTH

3,627.000

SY

6.98000 25,316.46 2.85000 10,336.95

0220 0334  1 12

SUPERPAVE ASPHALTIC CONC,
TRAFFIC B

3,137.500

TN

87.03000 273,056.63 99.90000 313,436.25

0225 0334  1 13

SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

1,918.300

TN

84.67000 162,422.46 99.90000 191,638.17

0230 0334  1 14

SUPERPAVE ASPHALTIC CONC,
TRAFFIC D

15,199.300

TN

96.73000 1,470,228.29 99.90000 1,518,410.07
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0235 0334  1 22

SUPERPAVE ASPH CONC,
TRAFFIC B, PG76-22, PMA

324.200

TN

103.66000 33,606.57 119.23000 38,654.37

0240 0334  1 23

SUPERPAVE ASPH CONC,
TRAFFIC C, PG76-22, PMA

3,453.200

TN

114.19000 394,320.91 119.23000 411,725.04

0245 0334  1 24

SUPERPAVE ASPH CONC,
TRAFFIC D, PG76-22, PMA

26,560.400

TN

96.55000 2,564,406.62 119.23000 3,166,796.49

0250 0337  7 22

ASPHALT CONCRETE FRICTION
COURSE, INC BIT, FC-5,  PG 76-22,
PMA

14,197.200

TN

119.23000 1,692,732.16 151.26000 2,147,468.47
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Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0255 0337  7 43

ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG
76-22, PMA

1,092.400

TN

101.21000 110,561.80 123.65000 135,075.26

0260 0339  1

MISCELLANEOUS ASPHALT
PAVEMENT

149.300

TN

238.90000 35,667.77 175.25000 26,164.83

0265 0430 94  1

DESILTING PIPE, 0 - 24"

142.000

LF

10.46000 1,485.32 10.20000 1,448.40

0270 0430175124

PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

6.000

LF

209.16000 1,254.96 210.25000 1,261.50

0275 0430982129

MITERED END SECTION,
OPTIONAL ROUND, 24" CD

1.000

EA

2,091.63000 2,091.63 1,575.00000 1,575.00
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Unit Price Ext Amount Unit Price
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Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0280 0458  1 21

BRIDGE DECK EXPANSION JOINT,
REHABILITATION, POURED JOINT
WITH BACKER ROD

769.000

LF

145.37000 111,789.53 170.70000 131,268.30

0285 0460 71  1

METAL TRAFFIC RAILING,THRIE
BEAM RETROFIT

1,749.000

LF

151.64000 265,218.36 173.20000 302,926.80

0290 0520  1 10

CONCRETE CURB & GUTTER,
TYPE F

26.000

LF

47.06000 1,223.56 35.00000 910.00

0295 0520  6

SHOULDER GUTTER- CONCRETE

35.000

LF

47.06000 1,647.10 55.00000 1,925.00

0300 0520 70

CONCRETE TRAFFIC SEPARATOR,
SPECIAL- VARIABLE WIDTH

116.000

SY

99.35000 11,524.60 61.27000 7,107.32

Page 41 of 58

TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units
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Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0305 0536  1  1

GUARDRAIL -ROADWAY, GENERAL
TL-3

2,540.000

LF

19.80000 50,292.00 22.94000 58,267.60

0310 0536  1  3

GUARDRAIL- ROADWAY, DOUBLE
FACE

1,050.000

LF

49.68000 52,164.00 35.94000 37,737.00

0315 0536  8

GUARDRAIL- BRIDGE
ANCHORAGE ASSEMBLY,
FURNISH & INSTALL

1.000

EA

3,660.35000 3,660.35 2,774.00000 2,774.00

0320 0536 73

GUARDRAIL REMOVAL

1,462.000

LF

1.31000 1,915.22 3.57000 5,219.34

0325 0536 85 22

GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

4.000

EA

3,032.86000 12,131.44 3,388.00000 13,552.00

Page 42 of 58

TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0330 0536 85 25

GUARDRAIL END ANCHORAGE
ASSEMBLY- TYPE II

4.000

EA

941.23000 3,764.92 1,449.00000 5,796.00

0335 0538  1

GUARDRAIL RESET

35.000

LF

12.55000 439.25 29.00000 1,015.00

0336 0546 72 55

RUMBLE STRIPS, GROUND-IN, 16"
SHOULDER

11.034

GM

8,392.19000 92,599.42 1,549.00000 17,091.67

0340 0570  1  2

PERFORMANCE TURF, SOD

20,853.000

SY

7.32000 152,643.96 2.45000 51,089.85

0345 0695  1  1

TRAFFIC MONITORING SITE
VEHICLE SENSOR-NON-WEIGHT,
FURNISH & INSTALL

4.000

EA

1,532.12000 6,128.48 1,575.00000 6,300.00
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Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0350 0695  6 12

TRAFFIC MONOTORING SITE
INDUCTIVE LOOP ASSEMBLY,
FURNISH & INSTALL, 2 LOOPS

4.000

EA

1,354.33000 5,417.32 1,280.00000 5,120.00

0355 0710 11101

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

24.449

GM

1,009.79000 24,688.36 977.50000 23,898.90

0360 0710 11102

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN
ISLAND, 8"

0.509

GM

1,168.29000 594.66 1,995.00000 1,015.46

0365 0710 11123

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT,
12"

7,703.000

LF

0.96000 7,394.88 0.95000 7,317.85
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(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0370 0710 11124

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

292.000

LF

1.44000 420.48 1.40000 408.80

0375 0710 11125

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
STOP LINE OR CROSSWALK, 24"

306.000

LF

1.93000 590.58 1.70000 520.20

0380 0710 11131

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30
OR 3-9 SKIP, 6" WIDE

20.084

GM

608.21000 12,215.29 399.00000 8,013.52

0385 0710 11133

PAINTED PAVEMENT MARKING,
STANDARD,WHITE, 3'-9' SKIP
DROP LINE AND APPROACH TO
TOLL PLAZA, 12" WIDE,

0.134

GM

649.55000 87.04 1,029.00000 137.89
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(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0390 0710 11141

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED
EXTENSION, 6"

0.020

GM

2,078.50000 41.57 690.00000 13.80

0395 0710 11160

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

29.000

EA

60.68000 1,759.72 47.00000 1,363.00

0400 0710 11170

PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

50.000

EA

47.94000 2,397.00 29.00000 1,450.00

0405 0710 11201

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

22.288

GM

1,009.79000 22,506.20 977.50000 21,786.52
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(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0410 0710 11290

PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, ISLAND
NOSE

1.000

SF

0.96000 0.96 2.35000 2.35

0415 0999 16

PARTNERING, DO NOT BID
43282715201

(1.000)

LS

9,000.00000 9,000.00 9,000.00000 9,000.00

0420 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43282715201

(1.000)

LS

141,900.00000 141,900.00 141,900.00000 141,900.00

0425 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43282735201

(1.000)

LS

8,100.00000 8,100.00 8,100.00000 8,100.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

Section Total with LCC: $11,994,513.91 $11,869,437.76

Life Cycle Costs:

$11,994,513.91 $11,869,437.76Section Totals:
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0430 0700  1 11

SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

65.000

AS

246.03000 15,991.95 375.00000 24,375.00

0435 0700  1 12

SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

36.000

AS

1,237.15000 44,537.40 1,597.00000 57,492.00

0440 0700  1 13

SINGLE POST SIGN, F&I GROUND
MOUNT, 21-30 SF

15.000

AS

1,409.73000 21,145.95 1,810.00000 27,150.00

0445 0700  1 14

SINGLE POST SIGN, F&I GROUND
MOUNT, 31+ SF

3.000

AS

2,687.79000 8,063.37 6,230.00000 18,690.00

0450 0700  1 60

SINGLE POST SIGN, REMOVE

88.000

AS

39.74000 3,497.12 30.00000 2,640.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0455 0700  2 14

MULTI- POST SIGN, F&I GROUND
MOUNT,  31-50 SF

10.000

AS

3,941.82000 39,418.20 4,597.00000 45,970.00

0460 0700  2 15

MULTI- POST SIGN, F&I GROUND
MOUNT,  51-100 SF

8.000

AS

4,401.85000 35,214.80 6,230.00000 49,840.00

0465 0700  2 16

MULTI- POST SIGN, F&I GROUND
MOUNT,  101-200 SF

3.000

AS

8,461.34000 25,384.02 8,120.00000 24,360.00

0470 0700  2 17

MULTI- POST SIGN, F&I GROUND
MOUNT,  201-300 SF

1.000

AS

10,593.31000 10,593.31 14,200.00000 14,200.00

0475 0700  2 50

MULTI- POST SIGN, F&I GROUND
MOUNT,  RELOCATE

2.000

AS

3,278.69000 6,557.38 4,890.00000 9,780.00

Page 50 of 58

TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0002 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0480 0700  2 60

MULTI- POST SIGN, REMOVE

17.000

AS

429.86000 7,307.62 777.00000 13,209.00

0485 0700 13 12

RETROREFLECTIVE SIGN STRIP-
FURNISH AND INSTALL, 2'

11.000

EA

49.68000 546.48 125.00000 1,375.00

0490 0705 11  1

DELINEATOR, FLEXIBLE TUBULAR

82.000

EA

50.03000 4,102.46 87.00000 7,134.00

0495 0705 11  2

DELINEATOR, NON-FLEXIBLE

230.000

EA

50.34000 11,578.20 85.00000 19,550.00

0500 0706  3

RETRO-REFLECTIVE PAVEMENT
MARKERS

4,376.000

EA

3.58000 15,666.08 3.50000 15,316.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0505 0710 90

PAINTED PAVEMENT MARKINGS,
FINAL SURFACE 43282715201

(1.000)

LS

116,895.92000 116,895.92 143,290.00000 143,290.00

Section Total with LCC: $366,500.26 $474,371.00

Life Cycle Costs:

$366,500.26 $474,371.00Section Totals:
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0510 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

12,584.000

LF

5.49000 69,086.16 6.35000 79,908.40

0515 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

240.000

LF

18.46000 4,430.40 22.45000 5,388.00

0520 0630  2 15

CONDUIT, FURNISH & INSTALL,
BRIDGE MOUNT

154.000

LF

12.65000 1,948.10 30.20000 4,650.80

0525 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

97.000

EA

528.14000 51,229.58 396.75000 38,484.75

0530 0635  3 12

JUNCTION BOX, FURNISH &
INSTALL, MOUNTED

3.000

EA

428.78000 1,286.34 304.75000 914.25
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0535 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

63,376.000

LF

1.25000 79,220.00 1.67000 105,837.92

0540 0715  1 60

LIGHTING CONDUCTORS,
REMOVE & DISPOSE,
CONTRACTOR OWNS

6,042.000

LF

0.19000 1,147.98 0.29000 1,752.18

0545 0715  4121

LIGHT POLE COMPLETE, F&I,
WIND SPEED 130, POLE HEIGHT
40'

88.000

EA

6,247.70000 549,797.60 7,360.00000 647,680.00

0550 0715  4600

LIGHT POLE COMPLETE, REMOVE

37.000

EA

366.04000 13,543.48 672.75000 24,891.75

0555 0715  7 11

LOAD CENTER, F&I, SECONDARY
VOLTAGE

1.000

EA

16,942.20000 16,942.20 18,975.00000 18,975.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0003 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0560 0715  7 41

LOAD CENTER, REMOVE,
SECONDARY VOLTAGE

1.000

EA

522.91000 522.91 523.25000 523.25

0565 0715 11113

LUMINAIRE, F&I, ROADWAY, POLE
TOP

2.000

EA

1,239.29000 2,478.58 1,437.50000 2,875.00

0570 0715 11125

LUMINAIRE, F&I, UNDER DECK,
WALL MOUNT

6.000

EA

679.78000 4,078.68 799.25000 4,795.50

0575 0715 11500

LUMINAIRE, REMOVE

2.000

EA

104.58000 209.16 97.75000 195.50

0580 0715500  1

POLE CABLE DISTRIBUTION
SYSTEM, CONVENTIONAL

88.000

EA

549.05000 48,316.40 460.00000 40,480.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0585 0715500  3

POLE CABLE DISTRIBUTION
SYSTEM, WALL MOUNT

6.000

EA

304.33000 1,825.98 489.00000 2,934.00

Section Total with LCC: $846,063.55 $980,286.30

Life Cycle Costs:

$846,063.55 $980,286.30Section Totals:
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

0004 SignalizationSECTION: Cat Alt Set: Cat Alt Member: LCC:

0590 0630  2 12

CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

35.000

LF

22.59000 790.65 42.15000 1,475.25

0595 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

3.000

EA

549.05000 1,647.15 375.50000 1,126.50

0600 0660  2106

LOOP ASSEMBLY, F&I, TYPE F

7.000

AS

993.52000 6,954.64 970.00000 6,790.00

0605 0665  1 11

PEDESTRIAN DETECTOR,
FURNISH & INSTALL, STANDARD

6.000

EA

256.23000 1,537.38 190.00000 1,140.00

0610 0665  1 60

PEDESTRIAN DETECTOR,
REMOVE- POLE/PEDESTAL TO
REMAIN

6.000

EA

67.98000 407.88 42.15000 252.90
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) HUBBARD
CONSTRUCTION COMPANY

(5) MASCI GENERAL
CONTRACTORS, INC

Section Total with LCC: $11,337.70 $10,784.65

Life Cycle Costs:

$11,337.70 $10,784.65Section Totals:

( ) indicates item is bid as Lump Sum

$13,334,879.71$13,218,415.42

$13,218,415.42

Contract Item Totals

$13,334,879.71Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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TURNPIKE MAINLINE RESURFACE AND ROADSIDE IMPROVEMENT

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):002

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P94

N/A

425 CALENDAR DAYS

OSCEOLA

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

(2) TRAFFIC CONTROL
DEVICES, INC.

(3) HORSEPOWER ELECTRIC,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0101  1

MOBILIZATION 43494625201

(1.000)

LS

13,209.46000 13,209.46 15,000.00000 15,000.00 5,000.00000 5,000.00

0010 0101  1

MOBILIZATION 43494635201

(1.000)

LS

15,000.00000 15,000.00 35,000.00000 35,000.00 25,000.00000 25,000.00

0015 0101  1

MOBILIZATION 43494645201

(1.000)

LS

15,000.00000 15,000.00 15,000.00000 15,000.00 35,000.00000 35,000.00

0020 0102  1

MAINTENANCE OF TRAFFIC
43494625201

(79.000)

DA

20,000.00000 20,000.00 31,000.00000 31,000.00 45,000.00000 45,000.00

0025 0102  1

MAINTENANCE OF TRAFFIC
43494635201

(169.000)

DA

40,000.00000 40,000.00 112,000.00000 112,000.00 127,500.00000 127,500.00

Page 1 of 8

BRIDGE UNDERDECK LIGHTING UPGRADES

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P96

N/A

175 CALENDAR DAYS

TURNPIKE

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

(2) TRAFFIC CONTROL
DEVICES, INC.

(3) HORSEPOWER ELECTRIC,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0102  1

MAINTENANCE OF TRAFFIC
43494645201

(122.000)

DA

36,000.00000 36,000.00 22,000.00000 22,000.00 112,500.00000 112,500.00

0035 0102 14

TRAFFIC CONTROL OFFICER

1,120.000

MH

55.00000 61,600.00 56.00000 62,720.00 60.00000 67,200.00

0040 0102 60

WORK ZONE SIGN

2,947.000

ED

0.30000 884.10 0.35000 1,031.45 2.00000 5,894.00

0045 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

8,774.000

ED

0.20000 1,754.80 0.20000 1,754.80 1.00000 8,774.00

0050 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

20.000

ED

0.70000 14.00 0.55000 11.00 5.00000 100.00
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BRIDGE UNDERDECK LIGHTING UPGRADES

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P96

N/A

175 CALENDAR DAYS

TURNPIKE

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

(2) TRAFFIC CONTROL
DEVICES, INC.

(3) HORSEPOWER ELECTRIC,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0102 74  6

CHANNELIZING DEVICE-
PEDESTRIAN LCD (LONGITUDINAL
CHANNELIZING DEVICE)

640.000

ED

1.75000 1,120.00 1.15000 736.00 3.00000 1,920.00

0060 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

248.000

ED

10.00000 2,480.00 26.70000 6,621.60 30.00000 7,440.00

0065 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

646.000

ED

16.00000 10,336.00 24.50000 15,827.00 25.00000 16,150.00

0070 0102150  1

PORTABLE REGULATORY, SIGN

150.000

ED

15.00000 2,250.00 24.50000 3,675.00 10.00000 1,500.00

0075 0102150  2

RADAR SPEED DISPLAY UNIT

150.000

ED

20.00000 3,000.00 34.50000 5,175.00 15.00000 2,250.00
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BRIDGE UNDERDECK LIGHTING UPGRADES

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P96

N/A

175 CALENDAR DAYS

TURNPIKE

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

(2) TRAFFIC CONTROL
DEVICES, INC.

(3) HORSEPOWER ELECTRIC,
INC.

0001 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0999 16

PARTNERING, DO NOT BID
43494635201

(1.000)

LS

6,000.00000 6,000.00 6,000.00000 6,000.00 6,000.00000 6,000.00

0085 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43494625201

(1.000)

LS

8,023.50000 8,023.50 8,023.50000 8,023.50 8,023.50000 8,023.50

0090 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43494635201

(1.000)

LS

23,464.09000 23,464.09 23,464.09000 23,464.09 23,464.09000 23,464.09

0095 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43494645201

(1.000)

LS

15,160.70000 15,160.70 15,160.70000 15,160.70 15,160.70000 15,160.70

Section Total with LCC: $275,296.65 $380,200.14 $513,876.29

Life Cycle Costs:

$513,876.29$275,296.65 $380,200.14Section Totals:
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BRIDGE UNDERDECK LIGHTING UPGRADES

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P96

N/A

175 CALENDAR DAYS

TURNPIKE

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

(2) TRAFFIC CONTROL
DEVICES, INC.

(3) HORSEPOWER ELECTRIC,
INC.

0002 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0100 0630  2 11

CONDUIT, FURNISH & INSTALL,
OPEN TRENCH

22.000

LF

20.00000 440.00 13.50000 297.00 25.00000 550.00

0105 0630  2 15

CONDUIT, FURNISH & INSTALL,
BRIDGE MOUNT

11,085.000

LF

14.00000 155,190.00 26.90000 298,186.50 40.00000 443,400.00

0110 0630  2 65

CONDUIT, REMOVE, BRIDGE
MOUNT

626.000

LF

6.00000 3,756.00 8.45000 5,289.70 2.00000 1,252.00

0115 0635  2 11

PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

1.000

EA

400.00000 400.00 1,337.01000 1,337.01 1,200.00000 1,200.00

0120 0635  3 12

JUNCTION BOX, FURNISH &
INSTALL, MOUNTED

331.000

EA

200.00000 66,200.00 606.00000 200,586.00 200.00000 66,200.00
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BRIDGE UNDERDECK LIGHTING UPGRADES

Call Order:

Letting Date: Turnpike

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

May 24, 2016

Contract Description:

E8P96

N/A

175 CALENDAR DAYS

TURNPIKE

Min: Max:

05/24/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

(2) TRAFFIC CONTROL
DEVICES, INC.

(3) HORSEPOWER ELECTRIC,
INC.

0002 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0125 0715  1 11

LIGHTING CONDUCTORS, F&I,
INSULATED, NO. 10 OR <

15,573.000

LF

0.70000 10,901.10 1.35000 21,023.55 0.75000 11,679.75

0130 0715  1 12

LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

21,114.000

LF

1.50000 31,671.00 1.60000 33,782.40 1.50000 31,671.00

0135 0715  1 60

LIGHTING CONDUCTORS,
REMOVE & DISPOSE,
CONTRACTOR OWNS

6,981.000

LF

0.25000 1,745.25 0.70000 4,886.70 0.10000 698.10

0140 0715 11  4

LUMINAIRE, UNDER DECK
PENDANT, F&I PROJECT 434946-3-
52-01

13.000

EA

4,800.00000 62,400.00 4,788.00000 62,244.00 1,600.00000 20,800.00
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Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) AMERICAN LIGHTING AND
SIGNALIZATION, INC.

(2) TRAFFIC CONTROL
DEVICES, INC.

(3) HORSEPOWER ELECTRIC,
INC.

0002 LightingSECTION: Cat Alt Set: Cat Alt Member: LCC:

0145 0715 11  5

LUMINAIRE, UNDER DECK
PENDANT, F&I PROJECT 434946-4-
52-01

6.000

EA

4,800.00000 28,800.00 4,788.00000 28,728.00 1,600.00000 9,600.00

0150 0715 11125

LUMINAIRE, F&I, UNDER DECK,
WALL MOUNT

190.000

EA

1,400.00000 266,000.00 931.00000 176,890.00 1,200.00000 228,000.00

0155 0715 11500

LUMINAIRE, REMOVE

238.000

EA

150.00000 35,700.00 428.00000 101,864.00 50.00000 11,900.00

Section Total with LCC: $663,203.35 $935,114.86 $826,950.85

Life Cycle Costs:

$826,950.85$663,203.35 $935,114.86Section Totals:

$1,315,315.00$938,500.00 $1,340,827.14Contract Item Totals

Contract Time Totals

Contract Life Cycle Costs Totals
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( ) indicates item is bid as Lump Sum

$938,500.00 $1,315,315.00 1,340,827.14Contract Grand Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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