
Contract Time:
TurnpikeDistrict:

Work consists of providing all labor, materials, equipment and incidentals necessary for roadway and bridge widening, milling
and resurfacing and modification of the Toll Gantry and Plaza on SR 528 (Beachline Expressway) from west of SR
91(Florida's Turnpike) (MP 4.278) to McCoy Road (MP 8.421) for 4.143 miles in Orange County.  All work is to be done in
accordance with the Plans, Specifications, and Special Provisions of the State of Florida Department of Transportation. Note
the required Modified Special Provision for CSXT Protective Public Liability and Property Damage Liability Insurance.  No
Pre-Bid Conference.  Contractor must be prequalified.

800 CALENDAR DAYS Project(s):
ORANGECounties:

43715615201 (*)
Fed Aid No:

WIDEN BEACHLINE (6 TO 8 LANES)

N/A

Contract Descr:

Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0005 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(1280.000)
SF (LS)

235,000.00000 235,000.00 75,000.00000 75,000.00 350,500.00000 350,500.00

0010 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(2618.000)
SF (LS)

235,000.00000 235,000.00 150,000.00000 150,000.00 350,500.00000 350,500.00

0015 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(711.000)
SF (LS)

300,000.00000 300,000.00 50,000.00000 50,000.00 250,000.00000 250,000.00

0020 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(1567.000)
SF (LS)

200,000.00000 200,000.00 100,000.00000 100,000.00 350,000.00000 350,000.00

0025 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(1291.000)
SF (LS)

170,000.00000 170,000.00 75,000.00000 75,000.00 300,000.00000 300,000.00

0030 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(672.000)
SF (LS)

170,000.00000 170,000.00 50,000.00000 50,000.00 300,000.00000 300,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0035 0400  2  4
CONC CLASS II, BRIDGE
SUPERSTRUCTURE

906.500
CY

700.00000 634,550.00 900.00000 815,850.00 838.63000 760,218.10

0040 0400  2 10
CONCRETE CLASS II, APPROACH
SLABS

259.300
CY

300.00000 77,790.00 500.00000 129,650.00 232.34000 60,245.76

0045 0400  4  5
CONCRETE CLASS IV, BRIDGE
SUBSTRUCTURE

613.100
CY

1,200.00000 735,720.00 750.00000 459,825.00 1,455.82000 892,563.24

0050 0400  4 25
CONCRETE CLASS IV, MASS,
SUBSTRUCTURE

109.600
CY

1,300.00000 142,480.00 550.00000 60,280.00 632.88000 69,363.65

0055 0400  7
BRIDGE DECK GROOVING, LESS THAN
8.5"

3,135.000
SY

10.00000 31,350.00 4.30000 13,480.50 7.61000 23,857.35

0060 0400147
COMPOSITE NEOPRENE PADS

48.600
CF

800.00000 38,880.00 1,100.00000 53,460.00 1,060.16000 51,523.78

0065 0415  1  4
REINFORCING STEEL - BRIDGE
SUPERSTRUCTURE

209,333.000
LB

0.70000 146,533.10 0.66000 138,159.78 0.63000 131,879.79

0070 0415  1  5
REINFORCING STEEL- BRIDGE
SUBSTRUCTURE

160,889.000
LB

0.80000 128,711.20 0.70000 112,622.30 0.73000 117,448.97

0075 0415  1  9
REINFORCING STEEL- APPROACH
SLABS

52,656.000
LB

0.60000 31,593.60 0.60000 31,593.60 0.58000 30,540.48
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0080 0450  1  1
PRESTRESSED BEAMS, TYPE II

1,736.000
LF

150.00000 260,400.00 150.00000 260,400.00 126.55000 219,690.80

0085 0450  2 36
PREST BEAMS: FLORIDA-I BEAM 36"

862.000
LF

400.00000 344,800.00 325.00000 280,150.00 184.34000 158,901.08

0090 0450  2 45
PREST BEAMS: FLORIDA-I BEAM 45"

2,004.000
LF

500.00000 1,002,000.00 375.00000 751,500.00 213.92000 428,695.68

0095 0455 34  3
PRESTRESSED CONCRETE PILING, 18"
SQ

7,807.000
LF

170.00000 1,327,190.00 93.00000 726,051.00 104.85000 818,563.95

0100 0455 35  6
STEEL PILING, HP 14 X  89

1,173.000
LF

100.00000 117,300.00 170.00000 199,410.00 89.60000 105,100.80

0105 0455 35 21
STEEL PILING, 20" DIA. PIPE

1,905.000
LF

105.00000 200,025.00 160.00000 304,800.00 153.43000 292,284.15

0110 0455120  6
PILE POINT PROTECTION, 20" ROUND

24.000
EA

250.00000 6,000.00 175.00000 4,200.00 987.50000 23,700.00

0115 0455133  2
SHEET PILING STEEL, TEMPORARY-
CRITICAL

47,642.000
SF

1.00000 47,642.00 0.02000 952.84 12.25000 583,614.50

0120 0455143  3
TEST PILES-PRESTRESSED
CONCRETE,18" SQ

1,163.000
LF

300.00000 348,900.00 220.00000 255,860.00 137.58000 160,005.54
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0125 0455144  6
TEST PILES - STEEL, HP 14 x 89

237.000
LF

250.00000 59,250.00 170.00000 40,290.00 130.95000 31,035.15

0130 0455144 21
TEST PILES - STEEL, 20" DIA PIPE

455.000
LF

260.00000 118,300.00 370.00000 168,350.00 184.88000 84,120.40

0135 0458  1 11
BRIDGE DECK EXPANSION JOINT, NEW
CONSTRUCTION, F&I POURED JOINT
WITH BACKER ROD

657.000
LF

65.00000 42,705.00 19.00000 12,483.00 31.12000 20,445.84

0140 0458  1 21
BRIDGE DECK EXPANSION JOINT,
REHABILITATION, POURED JOINT WITH
BACKER ROD

2,341.000
LF

20.00000 46,820.00 33.00000 77,253.00 49.80000 116,581.80

0141 0458  2
POLYMER NOSING FOR BRIDGE DECK
EXPANSION JOINT

3.300
CF

1,000.00000 3,300.00 3,500.00000 11,550.00 508.32000 1,677.46

0142 0460 71  2
METAL TRAFFIC RAILING,STEEL POST
AND RAIL

411.000
LF

50.00000 20,550.00 85.00000 34,935.00 99.30000 40,812.30

0145 0521  5  1
CONCRETE TRAFFIC RAILING, BRIDGE
32" F - SHAPE

2,854.000
LF

60.00000 171,240.00 72.00000 205,488.00 67.02000 191,275.08

0150 0524  2  2
CONCRETE SLOPE PAVEMENT,NON
REINFORCED, 4"

1,545.000
SY

45.00000 69,525.00 70.00000 108,150.00 102.03000 157,636.35
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

$7,472,782.00$7,463,554.90 $5,756,744.02Section Totals:0001 Structures

0002 RoadwaySECTION:

0155 0101  1
MOBILIZATION 43715615201

(1.000)
LS

3,190,000.00000 3,190,000.00 3,600,000.00000 3,600,000.00 3,840,000.00000 3,840,000.00

0160 0102  1
MAINTENANCE OF TRAFFIC
43715615201

(800.000)
DA (LS)

400,000.00000 400,000.00 1,000,000.00000 1,000,000.00 1,596,600.00000 1,596,600.00

0165 0102  2  1
SPECIAL DETOUR 1 43715615201

(1.000)
LS

60,000.00000 60,000.00 100,000.00000 100,000.00 222,000.00000 222,000.00

0170 0102  2  2
SPECIAL DETOUR 2 43715615201

(1.000)
LS

60,000.00000 60,000.00 100,000.00000 100,000.00 128,000.00000 128,000.00

0175 0102  2  3
SPECIAL DETOUR 3 43715615201

(1.000)
LS

70,000.00000 70,000.00 40,000.00000 40,000.00 20,000.00000 20,000.00

0180 0102  2  4
SPECIAL DETOUR 4 43715615201

(1.000)
LS

60,000.00000 60,000.00 20,000.00000 20,000.00 210,000.00000 210,000.00

0185 0102  2  5
SPECIAL DETOUR 5 43715615201

(1.000)
LS

60,000.00000 60,000.00 20,000.00000 20,000.00 370,000.00000 370,000.00

Page 5 of 113Tabulation of Bids

Contract:001 E8P82Call Order:June 14, 2016Letting: 08160614

06/14/2016Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0190 0102  3
COMMERCIAL MATERIAL FOR
TEMPORARY DRIVEWAY
MAINTENANCE

250.000
CY

31.00000 7,750.00 50.00000 12,500.00 61.25000 15,312.50

0195 0102 14
TRAFFIC CONTROL OFFICER

4,976.000
MH

42.00000 208,992.00 55.00000 273,680.00 55.00000 273,680.00

0200 0102 60
WORK ZONE SIGN

73,732.000
ED

0.22000 16,221.04 0.20000 14,746.40 0.20000 14,746.40

0205 0102 62
BARRIER MOUNTED WORK ZONE
SIGN- INDEX 11871

3,633.000
ED

0.86000 3,124.38 0.85000 3,088.05 0.85000 3,088.05

0210 0102 71 14
BARRIER WALL, TEMPORARY, F&I,
TYPE K

38,807.000
LF

15.00000 582,105.00 10.00000 388,070.00 30.62000 1,188,270.34

0215 0102 71 24
BARRIER WALL, TEMPORARY,
RELOCATE, TYPE K

35,943.000
LF

6.00000 215,658.00 6.00000 215,658.00 1.97000 70,807.71

0220 0102 74  1
CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

783,929.000
ED

0.12000 94,071.48 0.09000 70,553.61 0.12000 94,071.48

0225 0102 74  2
CHANNELIZING DEVICE, TYPE III, 6'

8,703.000
ED

0.24000 2,088.72 0.20000 1,740.60 0.20000 1,740.60
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0230 0102 74  6
CHANNELIZING DEVICE- PEDESTRIAN
LCD (LONGITUDINAL CHANNELIZING
DEVICE)

88,128.000
ED

0.14000 12,337.92 0.25000 22,032.00 0.25000 22,032.00

0235 0102 76
ARROW BOARD / ADVANCE WARNING
ARROW PANEL

1,145.000
ED

4.50000 5,152.50 4.60000 5,267.00 4.55000 5,209.75

0240 0102 78
TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

23,254.000
EA

2.80000 65,111.20 3.10000 72,087.40 2.90000 67,436.60

0245 0102 89  1
TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

53.000
LO

900.00000 47,700.00 1,000.00000 53,000.00 1,337.45000 70,884.85

0250 0102 99
PORTABLE CHANGEABLE MESSAGE
SIGN, TEMPORARY

2,215.000
ED

10.50000 23,257.50 11.00000 24,365.00 10.36000 22,947.40

0255 0102150  1
PORTABLE REGULATORY, SIGN

2,006.000
ED

5.00000 10,030.00 5.00000 10,030.00 5.05000 10,130.30

0260 0102150  2
RADAR SPEED DISPLAY UNIT

2,006.000
ED

5.00000 10,030.00 5.00000 10,030.00 5.05000 10,130.30

0265 0102911  1
PAVEMENT MARKING REMOVABLE
TAPE, WHITE OR BLACK, SKIP

1,050.000
LF

1.40000 1,470.00 1.80000 1,890.00 1.55000 1,627.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0270 0102911  2
PAVEMENT MARKING REMOVABLE
TAPE, WHITE OR BLACK,SOLID

5,130.000
LF

1.40000 7,182.00 1.80000 9,234.00 1.55000 7,951.50

0275 0102912  2
PAVEMENT MARKING REMOVABLE
TAPE, YELLOW, SOLID

3,510.000
LF

1.50000 5,265.00 1.80000 6,318.00 1.55000 5,440.50

0280 0104 10  3
SEDIMENT BARRIER

10,727.000
LF

0.70000 7,508.90 3.00000 32,181.00 0.56000 6,007.12

0285 0104 11
FLOATING TURBIDITY BARRIER

439.000
LF

11.00000 4,829.00 15.00000 6,585.00 7.50000 3,292.50

0290 0104 12
STAKED TURBIDITY BARRIER- NYLON
REINFORCED PVC

305.000
LF

4.00000 1,220.00 15.00000 4,575.00 3.00000 915.00

0295 0104 18
INLET PROTECTION SYSTEM

199.000
EA

60.00000 11,940.00 100.00000 19,900.00 150.00000 29,850.00

0300 0107  1
LITTER REMOVAL

3,305.880
AC

4.00000 13,223.52 5.00000 16,529.40 48.00000 158,682.24

0305 0107  2
MOWING

2,934.360
AC

40.00000 117,374.40 10.00000 29,343.60 70.00000 205,405.20
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0310 0108  1
MONITOR EXISTING STRUCTURES-
INSPECTION AND  SETTLEMENT
MONITORING

(1.000)
LS

10,000.00000 10,000.00 10,000.00000 10,000.00 8,000.00000 8,000.00

0315 0108  2
MONITOR EXISTING STRUCTURES-
VIBRATION  MONITORING

(1.000)
LS

10,000.00000 10,000.00 10,000.00000 10,000.00 24,120.00000 24,120.00

0320 0110  1  1
CLEARING & GRUBBING 43715615201

(27.750)
AC (LS)

300,000.00000 300,000.00 1,521,335.36000 1,521,335.36 780,000.00000 780,000.00

0325 0120  1
REGULAR EXCAVATION

26,079.000
CY

4.00000 104,316.00 10.00000 260,790.00 6.39000 166,644.81

0330 0120  6
EMBANKMENT

26,040.700
CY

4.00000 104,162.80 15.00000 390,610.50 10.23000 266,396.36

0335 0160  4
TYPE B STABILIZATION

75,123.000
SY

3.00000 225,369.00 5.50000 413,176.50 2.38000 178,792.74

0340 0285701
OPTIONAL BASE, BASE GROUP 01

1,948.000
SY

7.00000 13,636.00 4.50000 8,766.00 2.10000 4,090.80

0345 0285702
OPTIONAL BASE, BASE GROUP 02

422.000
SY

9.00000 3,798.00 19.00000 8,018.00 10.81000 4,561.82
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0350 0285704
OPTIONAL BASE, BASE GROUP 04

53,363.000
SY

8.00000 426,904.00 11.00000 586,993.00 8.69000 463,724.47

0355 0285709
OPTIONAL BASE, BASE GROUP 09

18,685.000
SY

13.00000 242,905.00 21.00000 392,385.00 14.38000 268,690.30

0360 0327 70  4
MILLING EXIST ASPH PAVT, 3" AVG
DEPTH

719.000
SY

12.00000 8,628.00 8.00000 5,752.00 10.87000 7,815.53

0365 0327 70  6
MILLING EXIST ASPH PAVT, 1 1/2" AVG
DEPTH

74,590.000
SY

1.00000 74,590.00 2.20000 164,098.00 2.80000 208,852.00

0370 0327 70  7
MILLING EXIST ASPH PAVT, 4" AVG
DEPTH

27.000
SY

12.00000 324.00 52.02000 1,404.54 97.83000 2,641.41

0375 0327 70  8
MILLING EXIST ASPH PAVT, 2 1/2" AVG
DEPTH

17.000
SY

2.15000 36.55 52.02000 884.34 4.53000 77.01

0380 0327 70 10
MILLING EXIST ASPH PAVT, 5" AVG
DEPTH

1,146.000
SY

6.00000 6,876.00 8.00000 9,168.00 21.59000 24,742.14

0385 0327 70 11
MILLING EXIST ASPH PAVT, 2 1/4" AVG
DEPTH

216,308.000
SY

1.50000 324,462.00 2.25000 486,693.00 2.48000 536,443.84

0390 0327 70 19
MILLING EXIST ASPH PAVT, 3/4" AVG
DEPTH

29,697.000
SY

1.75000 51,969.75 2.60000 77,212.20 2.51000 74,539.47
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0395 0327 70 20
MILLING EXIST ASPH PAVT, 3 3/4" AVG
DEPTH

1,936.000
SY

3.00000 5,808.00 8.00000 15,488.00 4.73000 9,157.28

0400 0334  1 11
SUPERPAVE ASPHALTIC CONC,
TRAFFIC A

34.800
TN

90.00000 3,132.00 160.00000 5,568.00 240.14000 8,356.87

0405 0334  1 12
SUPERPAVE ASPHALTIC CONC,
TRAFFIC B

8,844.100
TN

84.00000 742,904.40 50.00000 442,205.00 93.65000 828,249.97

0410 0334  1 13
SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

4.300
TN

100.00000 430.00 160.00000 688.00 310.51000 1,335.19

0415 0334  1 14
SUPERPAVE ASPHALTIC CONC,
TRAFFIC D

4,002.000
TN

80.00000 320,160.00 78.02000 312,236.04 92.88000 371,705.76

0420 0334  1 23
SUPERPAVE ASPH CONC, TRAFFIC C,
PG76-22, PMA

762.200
TN

90.00000 68,598.00 110.00000 83,842.00 128.07000 97,614.95

0425 0334  1 24
SUPERPAVE ASPH CONC, TRAFFIC D,
PG76-22, PMA

20,618.200
TN

95.00000 1,958,729.00 88.00000 1,814,401.60 100.45000 2,071,098.19

0430 0337  7 22
ASPHALT CONCRETE FRICTION
COURSE, INC BIT, FC-5,  PG 76-22, PMA

11,761.600
TN

100.00000 1,176,160.00 185.00000 2,175,896.00 141.71000 1,666,736.34
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0435 0337  7 43
ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG 76-22,
PMA

110.200
TN

125.00000 13,775.00 185.00000 20,387.00 163.91000 18,062.88

0440 0339  1
MISCELLANEOUS ASPHALT PAVEMENT

686.700
TN

190.00000 130,473.00 180.00000 123,606.00 229.93000 157,892.93

0445 0400  1  2
CONCRETE CLASS I, ENDWALLS

16.900
CY

1,200.00000 20,280.00 800.00000 13,520.00 1,437.54000 24,294.43

0450 0400  2  1
CONCRETE CLASS II, CULVERTS

16.900
CY

1,200.00000 20,280.00 1,400.00000 23,660.00 1,812.26000 30,627.19

0455 0415  1  1
REINFORCING STEEL- ROADWAY

1,921.000
LB

1.00000 1,921.00 0.75000 1,440.75 0.68000 1,306.28

0460 0425  1511
INLETS, DT BOT, TYPE B, <10'

5.000
EA

3,000.00000 15,000.00 4,300.00000 21,500.00 3,903.14000 19,515.70

0465 0425  1513
INLETS, DT BOT, TYPE B, J BOT, <10'

1.000
EA

6,000.00000 6,000.00 8,200.00000 8,200.00 7,015.16000 7,015.16

0470 0425  1549
INLETS, DT BOT, TYPE D, MODIFY

1.000
EA

3,500.00000 3,500.00 940.00000 940.00 862.50000 862.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0475 0425  1701
INLETS, GUTTER, TYPE S, <10'

13.000
EA

3,500.00000 45,500.00 2,900.00000 37,700.00 3,135.53000 40,761.89

0480 0425  1711
INLETS, GUTTER, TYPE V, <10'

1.000
EA

4,500.00000 4,500.00 2,800.00000 2,800.00 2,717.89000 2,717.89

0485 0425  1801
INLETS, MEDIAN BARRIER, TYPE 1, <10'

2.000
EA

3,800.00000 7,600.00 4,600.00000 9,200.00 4,148.30000 8,296.60

0490 0425  1803
INLETS, MEDIAN BARRIER, TYPE 1, J
BOT, <10'

2.000
EA

5,000.00000 10,000.00 7,700.00000 15,400.00 7,598.33000 15,196.66

0495 0425  1805
INLETS, MEDIAN BARRIER, TYPE 1,
PARTIAL

6.000
EA

2,500.00000 15,000.00 3,200.00000 19,200.00 3,400.44000 20,402.64

0500 0425  1811
INLETS, MEDIAN BARRIER, TYPE 2, <10'

1.000
EA

3,800.00000 3,800.00 4,800.00000 4,800.00 4,348.32000 4,348.32

0505 0425  1813
INLETS, MEDIAN BARRIER, TYPE 2, J
BOT, <10'

4.000
EA

4,800.00000 19,200.00 5,800.00000 23,200.00 5,403.36000 21,613.44

0510 0425  1815
INLETS, MEDIAN BARRIER, TYPE 2,
PARTIAL

19.000
EA

1,800.00000 34,200.00 3,400.00000 64,600.00 3,281.69000 62,352.11

0515 0425  1845
INLETS, MEDIAN BARRIER, TYPE 3,
PARTIAL

13.000
EA

3,000.00000 39,000.00 4,100.00000 53,300.00 3,933.37000 51,133.81
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0520 0425  1851
INLETS, MEDIAN BARRIER, TYPE 4, <10'

2.000
EA

3,000.00000 6,000.00 6,600.00000 13,200.00 6,397.64000 12,795.28

0525 0425  1853
INLETS, MEDIAN BARRIER, TYPE 4, J
BOT, <10'

3.000
EA

4,000.00000 12,000.00 8,200.00000 24,600.00 7,920.59000 23,761.77

0530 0425  1855
INLETS, MEDIAN BARRIER, TYPE 4,
PARTIAL

14.000
EA

3,000.00000 42,000.00 4,500.00000 63,000.00 4,292.87000 60,100.18

0535 0425  1891
INLETS, BARRIER WALL, <10'

14.000
EA

5,000.00000 70,000.00 6,300.00000 88,200.00 5,808.01000 81,312.14

0540 0425  2 61
MANHOLES, P-8, <10'

1.000
EA

3,000.00000 3,000.00 2,100.00000 2,100.00 1,899.69000 1,899.69

0545 0425  2 63
MANHOLES, P-8, PARTIAL

2.000
EA

2,000.00000 4,000.00 3,600.00000 7,200.00 2,384.80000 4,769.60

0550 0425  2 71
MANHOLES, J-7, <10'

1.000
EA

4,000.00000 4,000.00 5,200.00000 5,200.00 5,302.50000 5,302.50

0555 0425  2 92
MANHOLES, J-8, >10'

1.000
EA

5,500.00000 5,500.00 6,900.00000 6,900.00 8,235.91000 8,235.91

0560 0425  3 43
JUNCTION BOX, DRAINAGE, P-7,
PARTIAL

5.000
EA

2,800.00000 14,000.00 2,800.00000 14,000.00 1,223.30000 6,116.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0565 0430175115
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 15"S/CD

21.000
LF

2,000.00000 42,000.00 250.00000 5,250.00 109.34000 2,296.14

0570 0430175118
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

2,132.000
LF

35.00000 74,620.00 79.00000 168,428.00 53.28000 113,592.96

0575 0430175124
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

341.000
LF

48.00000 16,368.00 120.00000 40,920.00 70.54000 24,054.14

0580 0430175130
PIPE CULVERT, OPT MATERIAL,
ROUND, 30"S/CD

60.000
LF

65.00000 3,900.00 330.00000 19,800.00 138.94000 8,336.40

0585 0430175136
PIPE CULVERT, OPT MATERIAL,
ROUND, 36"S/CD

38.000
LF

80.00000 3,040.00 260.00000 9,880.00 125.58000 4,772.04

0590 0430175142
PIPE CULVERT, OPT MATERIAL,
ROUND, 42"S/CD

106.000
LF

85.00000 9,010.00 160.00000 16,960.00 167.10000 17,712.60

0595 0430611129
U-ENDWALL WITH BAFFLES, STD 261,
1:4 SLOPE, 24"PIPE

1.000
EA

1,400.00000 1,400.00 2,100.00000 2,100.00 2,153.87000 2,153.87

0600 0430611325
U-ENDWALL WITH BAFFLES, STD 261,
1:2 SLOPE, 18"PIPE

3.000
EA

1,400.00000 4,200.00 1,800.00000 5,400.00 1,560.90000 4,682.70

0605 0430982125
MITERED END SECTION, OPTIONAL
ROUND, 18" CD

2.000
EA

900.00000 1,800.00 1,500.00000 3,000.00 1,110.20000 2,220.40
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0610 0430982623
MITERED END SECTION, OPTIONAL -
ELLIPTICAL / ARCH, 15" CD

1.000
EA

950.00000 950.00 1,700.00000 1,700.00 1,051.80000 1,051.80

0615 0451 70
PREST SOIL ANCHORS

9.000
EA

10,000.00000 90,000.00 9,900.00000 89,100.00 12,380.11000 111,420.99

0620 0520  6
SHOULDER GUTTER- CONCRETE

1,902.000
LF

20.00000 38,040.00 19.00000 36,138.00 14.00000 26,628.00

0625 0521  1
MEDIAN CONCRETE BARRIER WALL

17,609.000
LF

129.90000 2,287,409.10 150.00000 2,641,350.00 134.89000 2,375,278.01

0630 0521  5  1
CONCRETE TRAFFIC RAILING, BRIDGE
32" F - SHAPE

20.000
LF

250.00000 5,000.00 150.00000 3,000.00 84.00000 1,680.00

0635 0521  8  1
CONCRETE TRAFFIC RAILING BARRIER
WITH JUNCTION SLAB, 32" F SHAPE

124.000
LF

700.00000 86,800.00 250.00000 31,000.00 241.59000 29,957.16

0640 0521 72  3
SHOULDER CONCRETE BARRIER
WALL, RIGID-SHOULDER

954.000
LF

200.00000 190,800.00 170.00000 162,180.00 154.89000 147,765.06

0645 0521 72 11
SHOULDER CONCRETE BARRIER
WALL, RIGID SHOULDER 54"

1,051.000
LF

150.00000 157,650.00 300.00000 315,300.00 289.89000 304,674.39

0650 0521 73
CONCRETE BARRIER WALL, REMOVAL

8,994.000
LF

15.00000 134,910.00 20.00000 179,880.00 11.86000 106,668.84
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0655 0522  1
CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

306.000
SY

25.00000 7,650.00 37.00000 11,322.00 32.00000 9,792.00

0660 0524  1  1
CONCRETE DITCH PAVT, NON
REINFORCED, 3"

734.000
SY

40.00000 29,360.00 64.00000 46,976.00 55.00000 40,370.00

0665 0530  3  4
RIPRAP, RUBBLE, F&I, DITCH LINING

15.000
TN

75.00000 1,125.00 220.00000 3,300.00 198.96000 2,984.40

0670 0536  1  1
GUARDRAIL -ROADWAY, GENERAL TL-3

3,948.000
LF

14.00000 55,272.00 17.00000 67,116.00 16.62000 65,615.76

0675 0536  7
SPECIAL GUARDRAIL POST

18.000
EA

275.00000 4,950.00 150.00000 2,700.00 151.08000 2,719.44

0680 0536  8
GUARDRAIL- BRIDGE ANCHORAGE
ASSEMBLY,  FURNISH & INSTALL

11.000
EA

2,000.00000 22,000.00 3,200.00000 35,200.00 3,122.31000 34,345.41

0685 0536 73
GUARDRAIL REMOVAL

20,630.000
LF

2.00000 41,260.00 1.50000 30,945.00 1.51000 31,151.30

0690 0536 82
GUARDRAIL ANCHORAGE- CONCRETE
BARRIER

13.000
EA

3,000.00000 39,000.00 2,900.00000 37,700.00 2,820.15000 36,661.95

0695 0536 85 22
GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

10.000
EA

2,000.00000 20,000.00 2,900.00000 29,000.00 2,870.51000 28,705.10
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0700 0536 85 24
GUARDRAIL END ANCHORAGE
ASSEMBLY- PARALLEL

1.000
EA

4,000.00000 4,000.00 3,000.00000 3,000.00 2,920.87000 2,920.87

0705 0536 85 25
GUARDRAIL END ANCHORAGE
ASSEMBLY- TYPE II

10.000
EA

700.00000 7,000.00 870.00000 8,700.00 856.12000 8,561.20

0710 0538  1
GUARDRAIL RESET

13,088.000
LF

11.00000 143,968.00 12.00000 157,056.00 11.08000 145,015.04

0715 0544 75  1
CRASH CUSHION

3.000
EA

21,000.00000 63,000.00 18,000.00000 54,000.00 17,711.57000 53,134.71

0720 0546 71
RUMBLE STRIPS

4.000
PS

1,300.00000 5,200.00 310.00000 1,240.00 300.00000 1,200.00

0725 0546 72 55
RUMBLE STRIPS, GROUND-IN, 16"
SHOULDER

14.227
GM

4,000.00000 56,908.00 850.00000 12,092.95 1,254.82000 17,852.32

0730 0548 12
RETAINING WALL SYSTEM,
PERMANANT, EXCLUDING BARRIER

2,867.000
SF

35.00000 100,345.00 42.00000 120,414.00 46.80000 134,175.60

0735 0550 10222
FENCING, TYPE B, 5.1-6.0, W/ VINYL
COATING

50.000
LF

10.00000 500.00 20.00000 1,000.00 14.20000 710.00

0740 0550 60225
FENCE GATE , TYPE B,  DOUBLE,  20.1-
24' OPENING

1.000
EA

800.00000 800.00 1,400.00000 1,400.00 1,310.00000 1,310.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0745 0570  1  2
PERFORMANCE TURF, SOD

52,861.000
SY

2.00000 105,722.00 3.90000 206,157.90 2.10000 111,008.10

0750 0710 11101
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

21.057
GM

600.00000 12,634.20 1,200.00000 25,268.40 720.10000 15,163.15

0755 0710 11102
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN ISLAND, 8"

0.229
GM

850.00000 194.65 1,300.00000 297.70 979.26000 224.25

0760 0710 11123
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT, 12"

5,887.000
LF

0.24000 1,412.88 1.00000 5,887.00 0.26000 1,530.62

0765 0710 11131
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30 OR 3-9
SKIP, 6" WIDE

7.930
GM

300.00000 2,379.00 390.00000 3,092.70 345.00000 2,735.85

0770 0710 11141
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"

0.072
GM

295.00000 21.24 527.64000 37.99 335.42000 24.15

0775 0710 11160
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

26.000
EA

25.00000 650.00 31.00000 806.00 28.00000 728.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0780 0710 11170
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

1.000
EA

19.00000 19.00 26.00000 26.00 21.00000 21.00

0785 0710 11201
PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

11.541
GM

680.00000 7,847.88 1,200.00000 13,849.20 719.94000 8,308.83

0790 0710 11224
PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

51.000
LF

0.35000 17.85 1.10000 56.10 0.38000 19.38

0795 0710 11241
PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW,  2-4 DOTTED
GUIDELINE/6-10 DOTTED EXTENSION,
6"

0.020
GM

310.00000 6.20 530.00000 10.60 345.00000 6.90

0800 0999 16
PARTNERING, DO NOT BID
43715615201

(1.000)
LS

12,000.00000 12,000.00 12,000.00000 12,000.00 12,000.00000 12,000.00

0805 0999 20  1
DISPUTES REVIEW BOARD, MEETING-
DO NOT BID

16.000
DA

3,300.00000 52,800.00 3,300.00000 52,800.00 3,300.00000 52,800.00

0810 0999 20  2
DISPUTES REVIEW BOARD, HEARING-
DO NOT BID

2.000
EA

4,000.00000 8,000.00 4,000.00000 8,000.00 4,000.00000 8,000.00

0815 0999 25
INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43715615201

(1.000)
LS

150,000.00000 150,000.00 150,000.00000 150,000.00 150,000.00000 150,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

$21,706,081.92$16,212,010.06 $20,881,706.43Section Totals:0002 Roadway

0003 SigningSECTION:

0820 0700  1 11
SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

23.000
AS

425.00000 9,775.00 440.00000 10,120.00 423.32000 9,736.36

0825 0700  1 12
SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

24.000
AS

675.00000 16,200.00 1,700.00000 40,800.00 1,588.27000 38,118.48

0830 0700  1 13
SINGLE POST SIGN, F&I GROUND
MOUNT, 21-30 SF

6.000
AS

850.00000 5,100.00 2,100.00000 12,600.00 1,994.75000 11,968.50

0835 0700  1 21
SINGLE POST SIGN, F&I BARRIER
MOUNT INDEX 11871 UP TO 12 SF

1.000
AS

400.00000 400.00 880.00000 880.00 837.31000 837.31

0840 0700  1 22
SINGLE POST SIGN, F&I BARRIER
MOUNT INDEX 11871 12-20 SF

4.000
AS

1,200.00000 4,800.00 1,800.00000 7,200.00 1,688.50000 6,754.00

0845 0700  1 50
SINGLE POST SIGN, RELOCATE

1.000
AS

550.00000 550.00 260.00000 260.00 243.99000 243.99

0850 0700  1 60
SINGLE POST SIGN, REMOVE

48.000
AS

75.00000 3,600.00 100.00000 4,800.00 97.60000 4,684.80

0855 0700  2 14
MULTI- POST SIGN, F&I GROUND
MOUNT,  31-50 SF

5.000
AS

2,800.00000 14,000.00 4,900.00000 24,500.00 4,655.45000 23,277.25
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0860 0700  2 15
MULTI- POST SIGN, F&I GROUND
MOUNT,  51-100 SF

4.000
AS

4,800.00000 19,200.00 7,400.00000 29,600.00 7,037.33000 28,149.32

0865 0700  2 16
MULTI- POST SIGN, F&I GROUND
MOUNT,  101-200 SF

4.000
AS

8,500.00000 34,000.00 13,300.00000 53,200.00 12,706.74000 50,826.96

0870 0700  2 17
MULTI- POST SIGN, F&I GROUND
MOUNT,  201-300 SF

1.000
AS

8,500.00000 8,500.00 15,300.00000 15,300.00 14,637.15000 14,637.15

0875 0700  2 18
MULTI- POST SIGN, F&I GROUND
MOUNT,  301-400 SF

3.000
AS

11,000.00000 33,000.00 21,000.00000 63,000.00 20,101.08000 60,303.24

0880 0700  2 60
MULTI- POST SIGN, REMOVE

16.000
AS

500.00000 8,000.00 770.00000 12,320.00 739.26000 11,828.16

0885 0700  3202
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 12-20 SF

3.000
EA

440.00000 1,320.00 810.00000 2,430.00 772.24000 2,316.72

0890 0700  3203
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 21-30 SF

9.000
EA

800.00000 7,200.00 1,000.00000 9,000.00 962.72000 8,664.48

0895 0700  3205
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 51-100 SF

7.000
EA

2,000.00000 14,000.00 2,600.00000 18,200.00 2,520.81000 17,645.67

0900 0700  3206
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 101-200 SF

23.000
EA

4,000.00000 92,000.00 4,800.00000 110,400.00 4,590.87000 105,590.01
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0905 0700  3207
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 201-300 SF

7.000
EA

6,000.00000 42,000.00 7,600.00000 53,200.00 7,251.67000 50,761.69

0910 0700  3208
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 301-400 SF

7.000
EA

8,500.00000 59,500.00 11,300.00000 79,100.00 10,796.79000 75,577.53

0915 0700  3209
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 401-500 SF

3.000
EA

10,000.00000 30,000.00 12,500.00000 37,500.00 11,978.52000 35,935.56

0920 0700  3236
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 201-300 SF WITH
LIGHTING, PROJECT 437156-1-52-01

1.000
EA

11,000.00000 11,000.00 7,400.00000 7,400.00 7,061.91000 7,061.91

0925 0700  3237
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 401-500 SF WITH
LIGHTING, PROJECT 437156-1-52-01

1.000
EA

25,000.00000 25,000.00 21,900.00000 21,900.00 20,907.99000 20,907.99

0930 0700  3241
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 101-200 SF WITH
LIGHTING, PROJECT 437156-1-52-01

1.000
EA

10,000.00000 10,000.00 16,800.00000 16,800.00 16,103.56000 16,103.56

0935 0700  3501
SIGN PANEL, RELOCATE, UP TO 12 SF

3.000
EA

310.00000 930.00 84.00000 252.00 79.96000 239.88

0940 0700  3502
SIGN PANEL, RELOCATE, 12-20 SF

3.000
EA

550.00000 1,650.00 84.00000 252.00 79.96000 239.88
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0945 0700  3536
SIGN PANEL, RELOCATE, 201-300 SF
OVERHEAD MOUNT WITH LIGHTING,
PROJECT 437156-1-52-01

1.000
EA

2,600.00000 2,600.00 2,300.00000 2,300.00 2,214.18000 2,214.18

0950 0700  3537
SIGN PANEL, RELOCATE, 401-500 SF
OVERHEAD MOUNT WITH LIGHTING,
PROJECT 437156-1-52-01

2.000
EA

3,000.00000 6,000.00 3,500.00000 7,000.00 3,373.19000 6,746.38

0955 0700  3602
SIGN PANEL, REMOVE, 12-20 SF

7.000
EA

150.00000 1,050.00 84.00000 588.00 79.96000 559.72

0960 0700  3606
SIGN PANEL, REMOVE, 101-200 SF

5.000
EA

600.00000 3,000.00 170.00000 850.00 159.92000 799.60

0965 0700  3608
SIGN PANEL, REMOVE, 301-400 SF

2.000
EA

1,200.00000 2,400.00 990.00000 1,980.00 942.88000 1,885.76

0970 0700  3626
SIGN PANEL, REMOVE, 101-200 SF
WITH LIGHTING

15.000
EA

1,300.00000 19,500.00 84.00000 1,260.00 79.96000 1,199.40

0975 0700  3627
SIGN PANEL, REMOVE PANEL, 201-300
SF WITH LIGHTING

10.000
EA

1,700.00000 17,000.00 170.00000 1,700.00 166.25000 1,662.50

0980 0700  3628
SIGN PANEL, REMOVE PANEL, 301-400
SF WITH LIGHTING

2.000
EA

1,800.00000 3,600.00 530.00000 1,060.00 511.42000 1,022.84
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0985 0700  4112
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, CANTILEVER, 21-
30 FT

1.000
EA

40,000.00000 40,000.00 39,800.00000 39,800.00 38,107.93000 38,107.93

0990 0700  4113
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, CANTILEVER, 31-
40 FT

1.000
EA

70,000.00000 70,000.00 80,500.00000 80,500.00 77,007.04000 77,007.04

0995 0700  4125
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 51-100 FT

6.000
EA

130,000.00000 780,000.00 150,000.00000 900,000.00 143,536.21000 861,217.26

1000 0700  4126
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 101-150 FT

2.000
EA

115,000.00000 230,000.00 119,100.00000 238,200.00 113,892.31000 227,784.62

1005 0700  4127
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 151-200 FT

3.000
EA

200,000.00000 600,000.00 249,500.00000 748,500.00 238,703.76000 716,111.28

1010 0700  4128
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 201 FT AND
GREATER

1.000
EA

210,000.00000 210,000.00 241,200.00000 241,200.00 230,721.84000 230,721.84

1015 0700  4610
OVERHEAD STATIC SIGN STRUCTURE,
REMOVE CANTILEVER

7.000
EA

5,000.00000 35,000.00 2,000.00000 14,000.00 1,888.91000 13,222.37

1020 0700  4620
OVERHEAD STATIC SIGN STRUCTURE,
REMOVE SPAN

3.000
EA

10,000.00000 30,000.00 6,100.00000 18,300.00 5,803.89000 17,411.67

Page 25 of 113Tabulation of Bids

Contract:001 E8P82Call Order:June 14, 2016Letting: 08160614

06/14/2016Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1025 0700 13 12
RETROREFLECTIVE SIGN STRIP-
FURNISH AND INSTALL, 2'

4.000
EA

40.00000 160.00 510.00000 2,040.00 63.87000 255.48

1030 0705 11  1
DELINEATOR, FLEXIBLE TUBULAR

38.000
EA

48.00000 1,824.00 46.00000 1,748.00 42.64000 1,620.32

1035 0705 11  5
DELINEATOR, FLEXIBLE HIGH
PERFORMANCE 36"  MANAGED LANES

4,729.000
EA

40.00000 189,160.00 40.00000 189,160.00 49.24000 232,855.96

1040 0710 90
PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43715615201

(1.000)
LS

75,000.00000 75,000.00 77,800.00000 77,800.00 81,187.09000 81,187.09

1045 0711 11160
THERMOPLASTIC, STANDARD, WHITE,
MESSAGE OR SYMBOL

8.000
EA

50.00000 400.00 130.00000 1,040.00 56.00000 448.00

1050 0711 15102
THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES, WHITE,
SOLID, 8"

18.143
GM

4,000.00000 72,572.00 5,300.00000 96,157.90 4,404.27000 79,906.67

1055 0711 15131
THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP

0.379
GM

750.00000 284.25 1,000.00000 379.00 842.22000 319.20

1060 0711 15201
THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES,
YELLOW, SOLID, 6"

9.575
GM

2,800.00000 26,810.00 3,900.00000 37,342.50 3,188.33000 30,528.26
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1065 0713100  1
PERMANENT TAPE, 9" SOLID WHITE
WITH CONTRAST, PROJECT 437156-1-
52-01

0.097
GM

28,000.00000 2,716.00 41,000.00000 3,977.00 34,484.54000 3,345.00

1070 0713100  2
PERMANENT TAPE, 9" SKIP WHITE
WITH CONTRAST, PROJECT 437156-1-
52-01

0.633
GM

7,000.00000 4,431.00 12,000.00000 7,596.00 8,111.37000 5,134.50

1075 0713100  3
PERMANENT TAPE, 6" SOLID YELLOW,
PROJECT 437156-1-52-01

0.097
GM

18,000.00000 1,746.00 25,000.00000 2,425.00 22,422.68000 2,175.00

$3,237,860.27$2,876,978.25 $3,347,917.40Section Totals:0003 Signing

0004 LightingSECTION:

1080 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

18,605.000
LF

7.00000 130,235.00 7.00000 130,235.00 6.48000 120,560.40

1085 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

15,265.000
LF

15.00000 228,975.00 15.00000 228,975.00 14.13000 215,694.45

1090 0630  2 15
CONDUIT, FURNISH & INSTALL, BRIDGE
MOUNT

3,770.000
LF

20.00000 75,400.00 4.90000 18,473.00 4.66000 17,568.20

1095 0630  2 65
CONDUIT, REMOVE, BRIDGE MOUNT

1,885.000
LF

5.00000 9,425.00 1.60000 3,016.00 1.48000 2,789.80
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1100 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

213.000
EA

600.00000 127,800.00 970.00000 206,610.00 928.21000 197,708.73

1105 0635  3 12
JUNCTION BOX, FURNISH & INSTALL,
MOUNTED

107.000
EA

500.00000 53,500.00 610.00000 65,270.00 579.19000 61,973.33

1110 0715  1 12
LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

207,275.000
LF

1.10000 228,002.50 0.90000 186,547.50 0.78000 161,674.50

1115 0715  1 13
LIGHTING CONDUCTORS, F&I,
INSULATED, NO 4 TO NO 2

72,575.000
LF

2.00000 145,150.00 1.80000 130,635.00 1.73000 125,554.75

1120 0715  1 60
LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

45,635.000
LF

0.50000 22,817.50 0.75000 34,226.25 0.67000 30,575.45

1125 0715  4022
LIGHT POLE COMPLETE,F&I, SPECIAL
FOUNDATION, WIND SPEED 130,POLE
HEIGHT 45'

20.000
EA

6,800.00000 136,000.00 6,700.00000 134,000.00 13,770.12000 275,402.40

1130 0715  4121
LIGHT POLE COMPLETE, F&I, WIND
SPEED 130, POLE HEIGHT 40'

3.000
EA

6,200.00000 18,600.00 4,400.00000 13,200.00 5,615.52000 16,846.56

1135 0715  4122
LIGHT POLE COMPLETE, F&I, WIND
SPEED 130, POLE HEIGHT 45'

114.000
EA

6,200.00000 706,800.00 4,700.00000 535,800.00 6,049.73000 689,669.22
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1140 0715  4129
LIGHT POLE COMPLETE, F&I, WIND
SPEED 130, CUSTOM HEIGHT

28.000
EA

5,600.00000 156,800.00 4,000.00000 112,000.00 5,089.41000 142,503.48

1145 0715  4400
LIGHT POLE COMPLETE, RELOCATE

9.000
EA

2,700.00000 24,300.00 2,800.00000 25,200.00 2,702.17000 24,319.53

1150 0715  4600
LIGHT POLE COMPLETE, REMOVE

58.000
EA

600.00000 34,800.00 620.00000 35,960.00 569.32000 33,020.56

1155 0715  7 11
LOAD CENTER, F&I, SECONDARY
VOLTAGE

4.000
EA

20,000.00000 80,000.00 10,100.00000 40,400.00 9,633.93000 38,535.72

1160 0715  7 41
LOAD CENTER, REMOVE, SECONDARY
VOLTAGE

6.000
EA

500.00000 3,000.00 380.00000 2,280.00 367.15000 2,202.90

1165 0715 11125
LUMINAIRE, F&I, UNDER DECK, WALL
MOUNT

50.000
EA

650.00000 32,500.00 2,400.00000 120,000.00 2,327.66000 116,383.00

1170 0715 11500
LUMINAIRE, REMOVE

29.000
EA

150.00000 4,350.00 400.00000 11,600.00 334.23000 9,692.67

1175 0715 19600
HIGH MAST LIGHT POLE, REMOVE

30.000
EA

2,000.00000 60,000.00 1,100.00000 33,000.00 1,032.39000 30,971.70

1180 0715500  1
POLE CABLE DISTRIBUTION SYSTEM,
CONVENTIONAL

161.000
EA

525.00000 84,525.00 530.00000 85,330.00 504.60000 81,240.60
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1185 0715500  3
POLE CABLE DISTRIBUTION SYSTEM,
WALL MOUNT

41.000
EA

400.00000 16,400.00 550.00000 22,550.00 524.08000 21,487.28

1190 0715513145
LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, SINGLE ARM WALL
MOUNT, ALUMINUM, 45'

4.000
EA

7,500.00000 30,000.00 8,600.00000 34,400.00 8,239.60000 32,958.40

1195 0715514145
LIGHT POLE COMP- SPECIAL DESIGN,
F&I, DOUBLE ARM  WALL MOUNT,
ALUMINUM, 45'

17.000
EA

7,600.00000 129,200.00 9,200.00000 156,400.00 8,811.31000 149,792.27

1200 0715518145
LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, DOUBLE ARM, POLE TOP
MOUNT, ALUMINUM, 45'

7.000
EA

7,500.00000 52,500.00 7,400.00000 51,800.00 7,040.86000 49,286.02

$2,648,411.92$2,591,080.00 $2,417,907.75Section Totals:0004 Lighting

0005 ArchitecturalSECTION:

1205 0735 88  1
TOLL PLAZA MODIFY EXISTING,
LOCATION 1 43715615201

(1.000)
LS

250,000.00000 250,000.00 600,000.00000 600,000.00 527,523.21000 527,523.21

1210 0735 88  2
TOLL PLAZA MODIFY EXISTING,
LOCATION 2 43715615201

(1.000)
LS

25,000.00000 25,000.00 800,000.00000 800,000.00 745,279.83000 745,279.83

$1,272,803.04$275,000.00 $1,400,000.00Section Totals:0005 Architectural
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1215 0400  1 11
CONCRETE CLASS I, RETAINING
WALLS

11.000
CY

400.00000 4,400.00 800.00000 8,800.00 901.62000 9,917.82

1220 0515  1  2
PIPE HANDRAIL - GUIDERAIL,
ALUMINUM

45.000
LF

50.00000 2,250.00 26.00000 1,170.00 25.00000 1,125.00

1225 0550 10221
FENCING, TYPE B, 5.1-6.0', W/ BARB
WIRE ATTMT

126.000
LF

15.00000 1,890.00 15.00000 1,890.00 11.70000 1,474.20

1230 0550 60222
FENCE GATE, TYPE B, DOUBLE, 6.1-
12.0' OPENING

3.000
EA

2,000.00000 6,000.00 780.00000 2,340.00 1,410.00000 4,230.00

1235 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

774.000
LF

13.00000 10,062.00 11.00000 8,514.00 10.67000 8,258.58

1240 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

17,770.000
LF

15.00000 266,550.00 16.00000 284,320.00 15.43000 274,191.10

1245 0630  2 14
CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

1,567.000
LF

22.00000 34,474.00 11.00000 17,237.00 10.13000 15,873.71

1250 0633  1121
FIBER OPTIC CABLE, F&I,
UNDERGROUND,2-12 FIBERS

22,403.000
LF

2.00000 44,806.00 1.90000 42,565.70 1.83000 40,997.49

1255 0633  1123
FIBER OPTIC CABLE, F&I,
UNDERGROUND,49-96 FIBERS

6,667.000
LF

3.20000 21,334.40 2.60000 17,334.20 2.47000 16,467.49

Page 31 of 113Tabulation of Bids

Contract:001 E8P82Call Order:June 14, 2016Letting: 08160614

06/14/2016Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1260 0633  1124
FIBER OPTIC CABLE, F&I,
UNDERGROUND, 97 - 144  FIBERS

45,906.000
LF

4.00000 183,624.00 3.10000 142,308.60 2.93000 134,504.58

1265 0633  1420
FIBER OPTIC CABLE, RELOCATE,
UNDERGROUND

2,444.000
LF

3.80000 9,287.20 2.10000 5,132.40 1.91000 4,668.04

1270 0633  1620
FIBER OPTIC CABLE, REMOVE,
UNDERGROUND

68,366.000
LF

1.15000 78,620.90 1.40000 95,712.40 1.29000 88,192.14

1275 0633  2 31
FIBER OPTIC CONNECTION, INSTALL,
SPLICE

324.000
EA

50.00000 16,200.00 33.00000 10,692.00 32.01000 10,371.24

1280 0633  2 32
FIBER OPTIC CONNECTION, INSTALL,
TERMINATION

534.000
EA

74.00000 39,516.00 36.00000 19,224.00 34.47000 18,406.98

1285 0633  3 11
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE ENCLOSURE

6.000
EA

1,100.00000 6,600.00 900.00000 5,400.00 863.02000 5,178.12

1290 0633  3 12
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE TRAY

6.000
EA

140.00000 840.00 130.00000 780.00 127.63000 765.78

1295 0633  3 14
FIBER OPTIC CONNECTION
HARDWARE, F&I, BUFFER TUBE FAN
OUT KIT

45.000
EA

210.00000 9,450.00 120.00000 5,400.00 117.89000 5,305.05
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1300 0633  3 15
FIBER OPTIC CONNECTION
HARDWARE, F&I, PRETERMINATED
PATCH PANEL

19.000
EA

1,500.00000 28,500.00 1,500.00000 28,500.00 1,413.61000 26,858.59

1305 0633  3 16
FIBER OPTIC CONNECTION
HARDWARE, F&I, PATCH PANEL- FIELD
TERMINATED

11.000
EA

1,700.00000 18,700.00 1,900.00000 20,900.00 1,843.38000 20,277.18

1310 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

25.000
EA

620.00000 15,500.00 750.00000 18,750.00 720.72000 18,018.00

1315 0635  2 12
PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

28.000
EA

1,200.00000 33,600.00 1,100.00000 30,800.00 1,047.62000 29,333.36

1320 0639  1122
ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER PURCHASED
BY CONTRACTOR

3.000
AS

1.40000 4.20 1,600.00000 4,800.00 1,487.76000 4,463.28

1325 0639  1620
ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

1.000
AS

800.00000 800.00 980.00000 980.00 937.71000 937.71

1330 0639  2  1
ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

7,362.000
LF

1.40000 10,306.80 2.50000 18,405.00 2.36000 17,374.32

1335 0639  2  6
ELECTRICAL SERVICE WIRE, REMOVE

181.000
LF

0.10000 18.10 1.10000 199.10 1.00000 181.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1340 0639  3 11
ELECTRICAL SERVICE DISCONNECT,
F&I, POLE MOUNT

8.000
EA

4,500.00000 36,000.00 900.00000 7,200.00 859.76000 6,878.08

1345 0639  3 60
ELECTRICAL SERVICE DISCONNECT,
REMOVE- POLE OR CABINET TO
REMAIN

1.000
EA

600.00000 600.00 900.00000 900.00 859.76000 859.76

1350 0639  5  3
EMERGENCY GENERATOR-
PERMANENT, UP TO 25 KW, PROJECT
437156-1-52-01

3.000
EA

145,000.00000 435,000.00 87,100.00000 261,300.00 50,050.00000 150,150.00

1355 0641  2 12
PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

10.000
EA

2,000.00000 20,000.00 1,400.00000 14,000.00 1,318.41000 13,184.10

1360 0641  2 60
PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

1.000
EA

1,500.00000 1,500.00 780.00000 780.00 745.98000 745.98

1365 0641  3263
CONCRETE CCTV POLE, FURNISH &
INSTALL WITHOUT LOWERING DEVICE,
63'

2.000
EA

9,500.00000 19,000.00 18,200.00000 36,400.00 17,417.02000 34,834.04

1370 0641  3269
CONCRETE CCTV POLE, FURNISH &
INSTALL WITHOUT LOWERING DEVICE,
69'

2.000
EA

9,700.00000 19,400.00 19,100.00000 38,200.00 18,297.77000 36,595.54

1375 0649  2150
STEEL CCTV POLE, FURNISH &
INSTALL WITH LOWERING DEVICE, 50'

4.000
EA

47,000.00000 188,000.00 50,800.00000 203,200.00 48,620.88000 194,483.52
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1380 0660  3 11
VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL
CABINET EQUIPMENT

9.000
EA

1,900.00000 17,100.00 370.00000 3,330.00 357.64000 3,218.76

1385 0660  3 12
VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

9.000
EA

10,000.00000 90,000.00 9,000.00000 81,000.00 8,595.17000 77,356.53

1390 0660  3 60
VEHICLE DETECTION SYSTEM -
MICROWAVE, REMOVE,  COMPLETE
SYSTEM

9.000
EA

300.00000 2,700.00 470.00000 4,230.00 453.93000 4,085.37

1395 0660  6111
VEHICLE DETECTION SYSTEM- AVI,
TRANSPONDER, FURNISH & INSTALL,
CABINET EQUIPMENT

2.000
EA

4,500.00000 9,000.00 35,800.00000 71,600.00 34,209.30000 68,418.60

1400 0660  6112
VEHICLE DETECTION SYSTEM- AVI,
TRANSPONDER, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

2.000
EA

8,900.00000 17,800.00 37,800.00000 75,600.00 36,127.33000 72,254.66

1405 0660  6121
VEHICLE DETECTION SYSTEM- AVI,
BLUETOOTH, FURNISH & INSTALL,
CABINET EQUIPMENT

3.000
EA

4,800.00000 14,400.00 1,300.00000 3,900.00 1,256.28000 3,768.84

1410 0660  6122
VEHICLE DETECTION SYSTEM- AVI,
BLUETOOTH, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

3.000
EA

5,400.00000 16,200.00 6,300.00000 18,900.00 6,015.28000 18,045.84
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1415 0660  6412
VEHICLE DETECTION SYSTEM- AVI,
TRANSPONDER RELOCATE, ABOVE
GROUND EQUIPMENT

2.000
EA

800.00000 1,600.00 470.00000 940.00 445.72000 891.44

1420 0676  2121
ITS CABINET, FURNISH & INSTALL,
POLE MOUNT WITH SUNSHIELD, 336,
24" W X 36" H X 20" D

3.000
EA

7,600.00000 22,800.00 5,200.00000 15,600.00 5,001.22000 15,003.66

1425 0676  2123
ITS CABINET, FURNISH & INSTALL,
POLE MOUNT WITH SUNSHIELD, 334,
24" W X 66" H X 30" D

1.000
EA

7,700.00000 7,700.00 6,700.00000 6,700.00 6,375.97000 6,375.97

1430 0676  2143
ITS CABINET, FURNISH & INSTALL,
BASE MOUNT, 334, 24" W X 66" H X 30"
D

6.000
EA

7,700.00000 46,200.00 6,400.00000 38,400.00 6,170.47000 37,022.82

1435 0676  2400
ITS CABINET, RELOCATE

1.000
EA

1,200.00000 1,200.00 470.00000 470.00 445.72000 445.72

1440 0676  2500
ITS CABINET- ADJUST/MODIFY

1.000
EA

1,500.00000 1,500.00 760.00000 760.00 729.63000 729.63

1445 0676  2600
ITS CABINET- REMOVE

2.000
EA

740.00000 1,480.00 1,700.00000 3,400.00 1,634.17000 3,268.34

1450 0682  1113
ITS CCTV  CAMERA, F&I, DOME PTZ
ENCLOSURE - PRESSURIZED, IP, HIGH
DEFINITION

13.000
EA

5,200.00000 67,600.00 8,100.00000 105,300.00 7,779.48000 101,133.24
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1455 0682  1600
ITS CCTV  CAMERA,, REMOVE &
DISPOSAL

5.000
EA

340.00000 1,700.00 1,100.00000 5,500.00 1,047.97000 5,239.85

1460 0684  1  1
MANAGED FIELD ETHERNET SWITCH,
FURNISH & INSTALL

11.000
EA

3,200.00000 35,200.00 1,700.00000 18,700.00 1,653.07000 18,183.77

1465 0684  2  1
DEVICE SERVER, FURNISH & INSTALL

1.000
EA

1,500.00000 1,500.00 670.00000 670.00 640.84000 640.84

1470 0684  5  1
MEDIA CONVERTER, FURNISH &
INSTALL

18.000
EA

800.00000 14,400.00 430.00000 7,740.00 415.57000 7,480.26

1475 0685106
SYSTEM AUXILIARIES, F&I,
UNINTERRUPTIBLE POWER SOURCE

9.000
EA

2,300.00000 20,700.00 2,600.00000 23,400.00 2,457.13000 22,114.17

1480 0687  1 12
HIGHWAY ADVISORY RADIO, FURNISH
& INSTALL, AC POWERED

2.000
EA

25,000.00000 50,000.00 590.00000 1,180.00 567.81000 1,135.62

1485 0687  1 60
HIGHWAY ADVISORY RADIO, REMOVE

2.000
EA

1,200.00000 2,400.00 400.00000 800.00 378.54000 757.08

1490 0700  2 16
MULTI- POST SIGN, F&I GROUND
MOUNT,  101-200 SF

1.000
AS

9,500.00000 9,500.00 8,200.00000 8,200.00 7,887.45000 7,887.45

1495 0700  2 60
MULTI- POST SIGN, REMOVE

1.000
AS

750.00000 750.00 770.00000 770.00 739.26000 739.26
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) ASTALDI CONSTRUCTION
CORPORATION

(2) SEMA CONSTRUCTION,
INC.

(3) HUBBARD
CONSTRUCTION COMPANYUnits

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

1500 0700  7132
EMBEDDED DYNAMIC MESSAGE SIGN,
FURNISH & INSTALL- WITH UPS, FULL
COLOR, 12-20 SF

2.000
EA

36,000.00000 72,000.00 30,500.00000 61,000.00 29,185.25000 58,370.50

1505 0700  8135
FRONT ACCESS DYNAMIC MESSAGE
SIGN, FURNISH & INSTALL- WITH UPS,
FULL COLOR, 51-100 SF

3.000
EA

56,000.00000 168,000.00 54,100.00000 162,300.00 51,802.92000 155,408.76

1510 0700  9137
WALK-IN DYNAMIC MESSAGE SIGN,
FURNISH & INSTALL- WITH UPS FULL
COLOR, 201-300 SF

2.000
EA

150,000.00000 300,000.00 151,100.00000 302,200.00 144,534.08000 289,068.16

$2,174,146.92$2,556,263.60 $2,376,724.40Section Totals:0006 Intelligent Transportation
System

$31,974,886.81 $36,181,000.00 38,512,086.07Contract Grand Totals:

Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0005 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(1280.000)
SF (LS)

95,000.00000 95,000.00 60,000.00000 60,000.00 38,000.00000 38,000.00

0010 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(2618.000)
SF (LS)

200,000.00000 200,000.00 60,000.00000 60,000.00 38,000.00000 38,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0015 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(711.000)
SF (LS)

75,000.00000 75,000.00 60,000.00000 60,000.00 60,000.00000 60,000.00

0020 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(1567.000)
SF (LS)

120,000.00000 120,000.00 60,000.00000 60,000.00 60,000.00000 60,000.00

0025 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(1291.000)
SF (LS)

90,000.00000 90,000.00 60,000.00000 60,000.00 30,000.00000 30,000.00

0030 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(672.000)
SF (LS)

75,000.00000 75,000.00 60,000.00000 60,000.00 30,000.00000 30,000.00

0035 0400  2  4
CONC CLASS II, BRIDGE
SUPERSTRUCTURE

906.500
CY

1,125.00000 1,019,812.50 1,000.00000 906,500.00 930.00000 843,045.00

0040 0400  2 10
CONCRETE CLASS II, APPROACH
SLABS

259.300
CY

500.00000 129,650.00 450.00000 116,685.00 520.00000 134,836.00

0045 0400  4  5
CONCRETE CLASS IV, BRIDGE
SUBSTRUCTURE

613.100
CY

1,500.00000 919,650.00 1,000.00000 613,100.00 1,500.00000 919,650.00

0050 0400  4 25
CONCRETE CLASS IV, MASS,
SUBSTRUCTURE

109.600
CY

1,000.00000 109,600.00 1,000.00000 109,600.00 1,850.00000 202,760.00

0055 0400  7
BRIDGE DECK GROOVING, LESS THAN
8.5"

3,135.000
SY

3.75000 11,756.25 10.00000 31,350.00 5.00000 15,675.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0060 0400147
COMPOSITE NEOPRENE PADS

48.600
CF

900.00000 43,740.00 1,000.00000 48,600.00 640.00000 31,104.00

0065 0415  1  4
REINFORCING STEEL - BRIDGE
SUPERSTRUCTURE

209,333.000
LB

0.80000 167,466.40 1.00000 209,333.00 0.75000 156,999.75

0070 0415  1  5
REINFORCING STEEL- BRIDGE
SUBSTRUCTURE

160,889.000
LB

0.80000 128,711.20 1.00000 160,889.00 0.75000 120,666.75

0075 0415  1  9
REINFORCING STEEL- APPROACH
SLABS

52,656.000
LB

0.80000 42,124.80 1.00000 52,656.00 0.75000 39,492.00

0080 0450  1  1
PRESTRESSED BEAMS, TYPE II

1,736.000
LF

200.00000 347,200.00 160.00000 277,760.00 200.00000 347,200.00

0085 0450  2 36
PREST BEAMS: FLORIDA-I BEAM 36"

862.000
LF

280.00000 241,360.00 230.00000 198,260.00 290.00000 249,980.00

0090 0450  2 45
PREST BEAMS: FLORIDA-I BEAM 45"

2,004.000
LF

325.00000 651,300.00 260.00000 521,040.00 290.00000 581,160.00

0095 0455 34  3
PRESTRESSED CONCRETE PILING, 18"
SQ

7,807.000
LF

145.00000 1,132,015.00 100.00000 780,700.00 110.00000 858,770.00

0100 0455 35  6
STEEL PILING, HP 14 X  89

1,173.000
LF

100.00000 117,300.00 100.00000 117,300.00 145.00000 170,085.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0105 0455 35 21
STEEL PILING, 20" DIA. PIPE

1,905.000
LF

200.00000 381,000.00 150.00000 285,750.00 210.00000 400,050.00

0110 0455120  6
PILE POINT PROTECTION, 20" ROUND

24.000
EA

1,000.00000 24,000.00 500.00000 12,000.00 410.00000 9,840.00

0115 0455133  2
SHEET PILING STEEL, TEMPORARY-
CRITICAL

47,642.000
SF

1.00000 47,642.00 0.01000 476.42 0.01000 476.42

0120 0455143  3
TEST PILES-PRESTRESSED
CONCRETE,18" SQ

1,163.000
LF

350.00000 407,050.00 200.00000 232,600.00 250.00000 290,750.00

0125 0455144  6
TEST PILES - STEEL, HP 14 x 89

237.000
LF

300.00000 71,100.00 200.00000 47,400.00 260.00000 61,620.00

0130 0455144 21
TEST PILES - STEEL, 20" DIA PIPE

455.000
LF

325.00000 147,875.00 200.00000 91,000.00 285.00000 129,675.00

0135 0458  1 11
BRIDGE DECK EXPANSION JOINT, NEW
CONSTRUCTION, F&I POURED JOINT
WITH BACKER ROD

657.000
LF

40.00000 26,280.00 40.00000 26,280.00 30.00000 19,710.00

0140 0458  1 21
BRIDGE DECK EXPANSION JOINT,
REHABILITATION, POURED JOINT WITH
BACKER ROD

2,341.000
LF

70.00000 163,870.00 70.00000 163,870.00 37.00000 86,617.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0141 0458  2
POLYMER NOSING FOR BRIDGE DECK
EXPANSION JOINT

3.300
CF

2,500.00000 8,250.00 1,500.00000 4,950.00 1,800.00000 5,940.00

0142 0460 71  2
METAL TRAFFIC RAILING,STEEL POST
AND RAIL

411.000
LF

100.00000 41,100.00 85.00000 34,935.00 140.00000 57,540.00

0145 0521  5  1
CONCRETE TRAFFIC RAILING, BRIDGE
32" F - SHAPE

2,854.000
LF

64.00000 182,656.00 85.00000 242,590.00 75.00000 214,050.00

0150 0524  2  2
CONCRETE SLOPE PAVEMENT,NON
REINFORCED, 4"

1,545.000
SY

119.00000 183,855.00 50.00000 77,250.00 55.00000 84,975.00

$6,288,666.92$7,401,364.15 $5,722,874.42Section Totals:0001 Structures

0002 RoadwaySECTION:

0155 0101  1
MOBILIZATION 43715615201

(1.000)
LS

4,100,000.00000 4,100,000.00 4,100,000.00000 4,100,000.00 4,173,941.44000 4,173,941.44

0160 0102  1
MAINTENANCE OF TRAFFIC
43715615201

(800.000)
DA (LS)

1,400,000.00000 1,400,000.00 3,500,000.00000 3,500,000.00 1,000,000.00000 1,000,000.00

0165 0102  2  1
SPECIAL DETOUR 1 43715615201

(1.000)
LS

240,000.00000 240,000.00 83,250.00000 83,250.00 200,000.00000 200,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0170 0102  2  2
SPECIAL DETOUR 2 43715615201

(1.000)
LS

110,000.00000 110,000.00 15,000.00000 15,000.00 100,000.00000 100,000.00

0175 0102  2  3
SPECIAL DETOUR 3 43715615201

(1.000)
LS

90,000.00000 90,000.00 5,000.00000 5,000.00 400,000.00000 400,000.00

0180 0102  2  4
SPECIAL DETOUR 4 43715615201

(1.000)
LS

233,000.00000 233,000.00 20,000.00000 20,000.00 150,000.00000 150,000.00

0185 0102  2  5
SPECIAL DETOUR 5 43715615201

(1.000)
LS

400,000.00000 400,000.00 150,000.00000 150,000.00 200,000.00000 200,000.00

0190 0102  3
COMMERCIAL MATERIAL FOR
TEMPORARY DRIVEWAY
MAINTENANCE

250.000
CY

35.00000 8,750.00 20.00000 5,000.00 40.00000 10,000.00

0195 0102 14
TRAFFIC CONTROL OFFICER

4,976.000
MH

50.00000 248,800.00 50.00000 248,800.00 55.00000 273,680.00

0200 0102 60
WORK ZONE SIGN

73,732.000
ED

0.20000 14,746.40 0.20000 14,746.40 0.20000 14,746.40

0205 0102 62
BARRIER MOUNTED WORK ZONE
SIGN- INDEX 11871

3,633.000
ED

0.85000 3,088.05 0.84000 3,051.72 1.00000 3,633.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0210 0102 71 14
BARRIER WALL, TEMPORARY, F&I,
TYPE K

38,807.000
LF

35.00000 1,358,245.00 18.00000 698,526.00 12.00000 465,684.00

0215 0102 71 24
BARRIER WALL, TEMPORARY,
RELOCATE, TYPE K

35,943.000
LF

10.00000 359,430.00 6.00000 215,658.00 12.00000 431,316.00

0220 0102 74  1
CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

783,929.000
ED

0.12000 94,071.48 0.12000 94,071.48 0.12000 94,071.48

0225 0102 74  2
CHANNELIZING DEVICE, TYPE III, 6'

8,703.000
ED

0.20000 1,740.60 0.20000 1,740.60 0.20000 1,740.60

0230 0102 74  6
CHANNELIZING DEVICE- PEDESTRIAN
LCD (LONGITUDINAL CHANNELIZING
DEVICE)

88,128.000
ED

0.25000 22,032.00 0.25000 22,032.00 0.26000 22,913.28

0235 0102 76
ARROW BOARD / ADVANCE WARNING
ARROW PANEL

1,145.000
ED

4.50000 5,152.50 4.50000 5,152.50 5.00000 5,725.00

0240 0102 78
TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

23,254.000
EA

2.90000 67,436.60 3.00000 69,762.00 3.25000 75,575.50

0245 0102 89  1
TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

53.000
LO

4,500.00000 238,500.00 950.00000 50,350.00 1,000.00000 53,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0250 0102 99
PORTABLE CHANGEABLE MESSAGE
SIGN, TEMPORARY

2,215.000
ED

10.30000 22,814.50 10.25000 22,703.75 11.00000 24,365.00

0255 0102150  1
PORTABLE REGULATORY, SIGN

2,006.000
ED

5.00000 10,030.00 5.00000 10,030.00 5.25000 10,531.50

0260 0102150  2
RADAR SPEED DISPLAY UNIT

2,006.000
ED

5.00000 10,030.00 5.00000 10,030.00 5.25000 10,531.50

0265 0102911  1
PAVEMENT MARKING REMOVABLE
TAPE, WHITE OR BLACK, SKIP

1,050.000
LF

1.55000 1,627.50 1.75000 1,837.50 2.00000 2,100.00

0270 0102911  2
PAVEMENT MARKING REMOVABLE
TAPE, WHITE OR BLACK,SOLID

5,130.000
LF

1.55000 7,951.50 1.75000 8,977.50 2.00000 10,260.00

0275 0102912  2
PAVEMENT MARKING REMOVABLE
TAPE, YELLOW, SOLID

3,510.000
LF

1.55000 5,440.50 1.75000 6,142.50 2.00000 7,020.00

0280 0104 10  3
SEDIMENT BARRIER

10,727.000
LF

3.00000 32,181.00 3.00000 32,181.00 2.25000 24,135.75

0285 0104 11
FLOATING TURBIDITY BARRIER

439.000
LF

10.20000 4,477.80 12.00000 5,268.00 17.25000 7,572.75

0290 0104 12
STAKED TURBIDITY BARRIER- NYLON
REINFORCED PVC

305.000
LF

6.50000 1,982.50 12.00000 3,660.00 15.00000 4,575.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0295 0104 18
INLET PROTECTION SYSTEM

199.000
EA

263.00000 52,337.00 75.00000 14,925.00 85.00000 16,915.00

0300 0107  1
LITTER REMOVAL

3,305.880
AC

10.00000 33,058.80 8.00000 26,447.04 36.00000 119,011.68

0305 0107  2
MOWING

2,934.360
AC

35.00000 102,702.60 25.00000 73,359.00 100.00000 293,436.00

0310 0108  1
MONITOR EXISTING STRUCTURES-
INSPECTION AND  SETTLEMENT
MONITORING

(1.000)
LS

25,000.00000 25,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0315 0108  2
MONITOR EXISTING STRUCTURES-
VIBRATION  MONITORING

(1.000)
LS

25,000.00000 25,000.00 10,000.00000 10,000.00 5,000.00000 5,000.00

0320 0110  1  1
CLEARING & GRUBBING 43715615201

(27.750)
AC (LS)

600,000.00000 600,000.00 2,850,000.00000 2,850,000.00 1,250,000.00000 1,250,000.00

0325 0120  1
REGULAR EXCAVATION

26,079.000
CY

9.00000 234,711.00 5.00000 130,395.00 5.00000 130,395.00

0330 0120  6
EMBANKMENT

26,040.700
CY

30.00000 781,221.00 10.00000 260,407.00 15.00000 390,610.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0335 0160  4
TYPE B STABILIZATION

75,123.000
SY

10.00000 751,230.00 4.00000 300,492.00 12.00000 901,476.00

0340 0285701
OPTIONAL BASE, BASE GROUP 01

1,948.000
SY

10.00000 19,480.00 15.00000 29,220.00 12.50000 24,350.00

0345 0285702
OPTIONAL BASE, BASE GROUP 02

422.000
SY

16.00000 6,752.00 15.00000 6,330.00 18.50000 7,807.00

0350 0285704
OPTIONAL BASE, BASE GROUP 04

53,363.000
SY

19.00000 1,013,897.00 12.00000 640,356.00 16.00000 853,808.00

0355 0285709
OPTIONAL BASE, BASE GROUP 09

18,685.000
SY

25.00000 467,125.00 17.00000 317,645.00 28.00000 523,180.00

0360 0327 70  4
MILLING EXIST ASPH PAVT, 3" AVG
DEPTH

719.000
SY

7.60000 5,464.40 10.00000 7,190.00 10.00000 7,190.00

0365 0327 70  6
MILLING EXIST ASPH PAVT, 1 1/2" AVG
DEPTH

74,590.000
SY

2.15000 160,368.50 2.00000 149,180.00 2.25000 167,827.50

0370 0327 70  7
MILLING EXIST ASPH PAVT, 4" AVG
DEPTH

27.000
SY

50.00000 1,350.00 100.00000 2,700.00 10.00000 270.00

0375 0327 70  8
MILLING EXIST ASPH PAVT, 2 1/2" AVG
DEPTH

17.000
SY

50.00000 850.00 100.00000 1,700.00 10.00000 170.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0380 0327 70 10
MILLING EXIST ASPH PAVT, 5" AVG
DEPTH

1,146.000
SY

7.60000 8,709.60 10.00000 11,460.00 6.00000 6,876.00

0385 0327 70 11
MILLING EXIST ASPH PAVT, 2 1/4" AVG
DEPTH

216,308.000
SY

2.00000 432,616.00 2.00000 432,616.00 2.65000 573,216.20

0390 0327 70 19
MILLING EXIST ASPH PAVT, 3/4" AVG
DEPTH

29,697.000
SY

2.50000 74,242.50 2.50000 74,242.50 2.10000 62,363.70

0395 0327 70 20
MILLING EXIST ASPH PAVT, 3 3/4" AVG
DEPTH

1,936.000
SY

7.60000 14,713.60 5.00000 9,680.00 4.75000 9,196.00

0400 0334  1 11
SUPERPAVE ASPHALTIC CONC,
TRAFFIC A

34.800
TN

140.00000 4,872.00 150.00000 5,220.00 101.00000 3,514.80

0405 0334  1 12
SUPERPAVE ASPHALTIC CONC,
TRAFFIC B

8,844.100
TN

65.00000 574,866.50 68.00000 601,398.80 90.00000 795,969.00

0410 0334  1 13
SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

4.300
TN

140.00000 602.00 150.00000 645.00 101.00000 434.30

0415 0334  1 14
SUPERPAVE ASPHALTIC CONC,
TRAFFIC D

4,002.000
TN

70.00000 280,140.00 75.00000 300,150.00 81.00000 324,162.00

0420 0334  1 23
SUPERPAVE ASPH CONC, TRAFFIC C,
PG76-22, PMA

762.200
TN

100.00000 76,220.00 105.00000 80,031.00 101.00000 76,982.20
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0425 0334  1 24
SUPERPAVE ASPH CONC, TRAFFIC D,
PG76-22, PMA

20,618.200
TN

82.00000 1,690,692.40 85.00000 1,752,547.00 90.00000 1,855,638.00

0430 0337  7 22
ASPHALT CONCRETE FRICTION
COURSE, INC BIT, FC-5,  PG 76-22, PMA

11,761.600
TN

150.00000 1,764,240.00 162.00000 1,905,379.20 131.00000 1,540,769.60

0435 0337  7 43
ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG 76-22,
PMA

110.200
TN

170.00000 18,734.00 175.00000 19,285.00 178.48000 19,668.50

0440 0339  1
MISCELLANEOUS ASPHALT PAVEMENT

686.700
TN

165.00000 113,305.50 150.00000 103,005.00 145.00000 99,571.50

0445 0400  1  2
CONCRETE CLASS I, ENDWALLS

16.900
CY

1,500.00000 25,350.00 600.00000 10,140.00 1,500.00000 25,350.00

0450 0400  2  1
CONCRETE CLASS II, CULVERTS

16.900
CY

2,800.00000 47,320.00 3,000.00000 50,700.00 3,500.00000 59,150.00

0455 0415  1  1
REINFORCING STEEL- ROADWAY

1,921.000
LB

0.90000 1,728.90 1.00000 1,921.00 7.00000 13,447.00

0460 0425  1511
INLETS, DT BOT, TYPE B, <10'

5.000
EA

6,200.00000 31,000.00 7,500.00000 37,500.00 6,000.00000 30,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0465 0425  1513
INLETS, DT BOT, TYPE B, J BOT, <10'

1.000
EA

13,000.00000 13,000.00 8,000.00000 8,000.00 10,200.00000 10,200.00

0470 0425  1549
INLETS, DT BOT, TYPE D, MODIFY

1.000
EA

700.00000 700.00 7,500.00000 7,500.00 3,000.00000 3,000.00

0475 0425  1701
INLETS, GUTTER, TYPE S, <10'

13.000
EA

4,500.00000 58,500.00 6,500.00000 84,500.00 5,000.00000 65,000.00

0480 0425  1711
INLETS, GUTTER, TYPE V, <10'

1.000
EA

3,500.00000 3,500.00 6,500.00000 6,500.00 5,000.00000 5,000.00

0485 0425  1801
INLETS, MEDIAN BARRIER, TYPE 1, <10'

2.000
EA

4,200.00000 8,400.00 8,000.00000 16,000.00 6,300.00000 12,600.00

0490 0425  1803
INLETS, MEDIAN BARRIER, TYPE 1, J
BOT, <10'

2.000
EA

7,200.00000 14,400.00 8,500.00000 17,000.00 12,000.00000 24,000.00

0495 0425  1805
INLETS, MEDIAN BARRIER, TYPE 1,
PARTIAL

6.000
EA

3,200.00000 19,200.00 3,500.00000 21,000.00 6,000.00000 36,000.00

0500 0425  1811
INLETS, MEDIAN BARRIER, TYPE 2, <10'

1.000
EA

3,000.00000 3,000.00 8,000.00000 8,000.00 7,200.00000 7,200.00

0505 0425  1813
INLETS, MEDIAN BARRIER, TYPE 2, J
BOT, <10'

4.000
EA

5,200.00000 20,800.00 8,500.00000 34,000.00 10,000.00000 40,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0510 0425  1815
INLETS, MEDIAN BARRIER, TYPE 2,
PARTIAL

19.000
EA

2,200.00000 41,800.00 8,000.00000 152,000.00 5,300.00000 100,700.00

0515 0425  1845
INLETS, MEDIAN BARRIER, TYPE 3,
PARTIAL

13.000
EA

2,500.00000 32,500.00 8,000.00000 104,000.00 6,200.00000 80,600.00

0520 0425  1851
INLETS, MEDIAN BARRIER, TYPE 4, <10'

2.000
EA

3,300.00000 6,600.00 8,000.00000 16,000.00 8,800.00000 17,600.00

0525 0425  1853
INLETS, MEDIAN BARRIER, TYPE 4, J
BOT, <10'

3.000
EA

5,500.00000 16,500.00 8,500.00000 25,500.00 13,000.00000 39,000.00

0530 0425  1855
INLETS, MEDIAN BARRIER, TYPE 4,
PARTIAL

14.000
EA

2,800.00000 39,200.00 3,500.00000 49,000.00 6,000.00000 84,000.00

0535 0425  1891
INLETS, BARRIER WALL, <10'

14.000
EA

7,000.00000 98,000.00 7,000.00000 98,000.00 6,000.00000 84,000.00

0540 0425  2 61
MANHOLES, P-8, <10'

1.000
EA

4,000.00000 4,000.00 6,000.00000 6,000.00 5,000.00000 5,000.00

0545 0425  2 63
MANHOLES, P-8, PARTIAL

2.000
EA

4,500.00000 9,000.00 3,000.00000 6,000.00 4,300.00000 8,600.00

0550 0425  2 71
MANHOLES, J-7, <10'

1.000
EA

12,500.00000 12,500.00 7,000.00000 7,000.00 10,500.00000 10,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0555 0425  2 92
MANHOLES, J-8, >10'

1.000
EA

12,700.00000 12,700.00 9,000.00000 9,000.00 11,500.00000 11,500.00

0560 0425  3 43
JUNCTION BOX, DRAINAGE, P-7,
PARTIAL

5.000
EA

1,650.00000 8,250.00 2,500.00000 12,500.00 3,200.00000 16,000.00

0565 0430175115
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 15"S/CD

21.000
LF

225.00000 4,725.00 60.00000 1,260.00 60.00000 1,260.00

0570 0430175118
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

2,132.000
LF

130.00000 277,160.00 60.00000 127,920.00 110.00000 234,520.00

0575 0430175124
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

341.000
LF

150.00000 51,150.00 70.00000 23,870.00 150.00000 51,150.00

0580 0430175130
PIPE CULVERT, OPT MATERIAL,
ROUND, 30"S/CD

60.000
LF

275.00000 16,500.00 100.00000 6,000.00 500.00000 30,000.00

0585 0430175136
PIPE CULVERT, OPT MATERIAL,
ROUND, 36"S/CD

38.000
LF

285.00000 10,830.00 120.00000 4,560.00 250.00000 9,500.00

0590 0430175142
PIPE CULVERT, OPT MATERIAL,
ROUND, 42"S/CD

106.000
LF

200.00000 21,200.00 140.00000 14,840.00 150.00000 15,900.00

0595 0430611129
U-ENDWALL WITH BAFFLES, STD 261,
1:4 SLOPE, 24"PIPE

1.000
EA

2,200.00000 2,200.00 2,500.00000 2,500.00 2,060.00000 2,060.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0600 0430611325
U-ENDWALL WITH BAFFLES, STD 261,
1:2 SLOPE, 18"PIPE

3.000
EA

1,900.00000 5,700.00 2,500.00000 7,500.00 2,000.00000 6,000.00

0605 0430982125
MITERED END SECTION, OPTIONAL
ROUND, 18" CD

2.000
EA

2,100.00000 4,200.00 1,500.00000 3,000.00 1,300.00000 2,600.00

0610 0430982623
MITERED END SECTION, OPTIONAL -
ELLIPTICAL / ARCH, 15" CD

1.000
EA

2,000.00000 2,000.00 1,500.00000 1,500.00 1,050.00000 1,050.00

0615 0451 70
PREST SOIL ANCHORS

9.000
EA

17,000.00000 153,000.00 1,000.00000 9,000.00 11,800.00000 106,200.00

0620 0520  6
SHOULDER GUTTER- CONCRETE

1,902.000
LF

30.00000 57,060.00 30.00000 57,060.00 40.00000 76,080.00

0625 0521  1
MEDIAN CONCRETE BARRIER WALL

17,609.000
LF

185.00000 3,257,665.00 225.00000 3,962,025.00 265.00000 4,666,385.00

0630 0521  5  1
CONCRETE TRAFFIC RAILING, BRIDGE
32" F - SHAPE

20.000
LF

82.00000 1,640.00 100.00000 2,000.00 385.00000 7,700.00

0635 0521  8  1
CONCRETE TRAFFIC RAILING BARRIER
WITH JUNCTION SLAB, 32" F SHAPE

124.000
LF

295.00000 36,580.00 294.00000 36,456.00 525.00000 65,100.00

0640 0521 72  3
SHOULDER CONCRETE BARRIER
WALL, RIGID-SHOULDER

954.000
LF

190.00000 181,260.00 173.00000 165,042.00 265.00000 252,810.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0645 0521 72 11
SHOULDER CONCRETE BARRIER
WALL, RIGID SHOULDER 54"

1,051.000
LF

330.00000 346,830.00 320.00000 336,320.00 355.00000 373,105.00

0650 0521 73
CONCRETE BARRIER WALL, REMOVAL

8,994.000
LF

11.00000 98,934.00 30.00000 269,820.00 40.00000 359,760.00

0655 0522  1
CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

306.000
SY

40.00000 12,240.00 40.00000 12,240.00 45.00000 13,770.00

0660 0524  1  1
CONCRETE DITCH PAVT, NON
REINFORCED, 3"

734.000
SY

66.00000 48,444.00 50.00000 36,700.00 62.00000 45,508.00

0665 0530  3  4
RIPRAP, RUBBLE, F&I, DITCH LINING

15.000
TN

850.00000 12,750.00 90.00000 1,350.00 580.00000 8,700.00

0670 0536  1  1
GUARDRAIL -ROADWAY, GENERAL TL-3

3,948.000
LF

22.60000 89,224.80 16.50000 65,142.00 21.07000 83,184.36

0675 0536  7
SPECIAL GUARDRAIL POST

18.000
EA

275.00000 4,950.00 150.00000 2,700.00 155.00000 2,790.00

0680 0536  8
GUARDRAIL- BRIDGE ANCHORAGE
ASSEMBLY,  FURNISH & INSTALL

11.000
EA

1,920.00000 21,120.00 3,100.00000 34,100.00 3,200.00000 35,200.00

0685 0536 73
GUARDRAIL REMOVAL

20,630.000
LF

1.25000 25,787.50 1.50000 30,945.00 1.55000 31,976.50

Page 54 of 113Tabulation of Bids

Contract:001 E8P82Call Order:June 14, 2016Letting: 08160614

06/14/2016Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0690 0536 82
GUARDRAIL ANCHORAGE- CONCRETE
BARRIER

13.000
EA

1,920.00000 24,960.00 2,800.00000 36,400.00 3,000.00000 39,000.00

0695 0536 85 22
GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

10.000
EA

1,890.00000 18,900.00 2,850.00000 28,500.00 3,000.00000 30,000.00

0700 0536 85 24
GUARDRAIL END ANCHORAGE
ASSEMBLY- PARALLEL

1.000
EA

2,020.00000 2,020.00 2,900.00000 2,900.00 3,000.00000 3,000.00

0705 0536 85 25
GUARDRAIL END ANCHORAGE
ASSEMBLY- TYPE II

10.000
EA

650.00000 6,500.00 850.00000 8,500.00 880.00000 8,800.00

0710 0538  1
GUARDRAIL RESET

13,088.000
LF

8.35000 109,284.80 11.00000 143,968.00 11.30000 147,894.40

0715 0544 75  1
CRASH CUSHION

3.000
EA

23,000.00000 69,000.00 19,000.00000 57,000.00 19,050.00000 57,150.00

0720 0546 71
RUMBLE STRIPS

4.000
PS

490.00000 1,960.00 5,000.00000 20,000.00 300.00000 1,200.00

0725 0546 72 55
RUMBLE STRIPS, GROUND-IN, 16"
SHOULDER

14.227
GM

922.00000 13,117.29 1,000.00000 14,227.00 1,720.00000 24,470.44

0730 0548 12
RETAINING WALL SYSTEM,
PERMANANT, EXCLUDING BARRIER

2,867.000
SF

65.00000 186,355.00 45.00000 129,015.00 40.00000 114,680.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0735 0550 10222
FENCING, TYPE B, 5.1-6.0, W/ VINYL
COATING

50.000
LF

17.60000 880.00 25.00000 1,250.00 23.00000 1,150.00

0740 0550 60225
FENCE GATE , TYPE B,  DOUBLE,  20.1-
24' OPENING

1.000
EA

1,310.00000 1,310.00 3,000.00000 3,000.00 2,100.00000 2,100.00

0745 0570  1  2
PERFORMANCE TURF, SOD

52,861.000
SY

2.40000 126,866.40 2.00000 105,722.00 5.60000 296,021.60

0750 0710 11101
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

21.057
GM

720.00000 15,161.04 1,150.00000 24,215.55 735.00000 15,476.90

0755 0710 11102
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN ISLAND, 8"

0.229
GM

975.00000 223.28 1,267.00000 290.14 1,000.00000 229.00

0760 0710 11123
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT, 12"

5,887.000
LF

0.25000 1,471.75 1.00000 5,887.00 0.30000 1,766.10

0765 0710 11131
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30 OR 3-9
SKIP, 6" WIDE

7.930
GM

345.00000 2,735.85 380.00000 3,013.40 355.00000 2,815.15

0770 0710 11141
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"

0.072
GM

335.00000 24.12 515.00000 37.08 355.00000 25.56

Page 56 of 113Tabulation of Bids

Contract:001 E8P82Call Order:June 14, 2016Letting: 08160614

06/14/2016Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0775 0710 11160
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

26.000
EA

28.00000 728.00 30.00000 780.00 29.00000 754.00

0780 0710 11170
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

1.000
EA

21.00000 21.00 25.00000 25.00 21.50000 21.50

0785 0710 11201
PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

11.541
GM

720.00000 8,309.52 1,150.00000 13,272.15 735.00000 8,482.64

0790 0710 11224
PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

51.000
LF

0.40000 20.40 1.10000 56.10 0.50000 25.50

0795 0710 11241
PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW,  2-4 DOTTED
GUIDELINE/6-10 DOTTED EXTENSION,
6"

0.020
GM

345.00000 6.90 515.00000 10.30 350.00000 7.00

0800 0999 16
PARTNERING, DO NOT BID
43715615201

(1.000)
LS

12,000.00000 12,000.00 12,000.00000 12,000.00 12,000.00000 12,000.00

0805 0999 20  1
DISPUTES REVIEW BOARD, MEETING-
DO NOT BID

16.000
DA

3,300.00000 52,800.00 3,300.00000 52,800.00 3,300.00000 52,800.00

0810 0999 20  2
DISPUTES REVIEW BOARD, HEARING-
DO NOT BID

2.000
EA

4,000.00000 8,000.00 4,000.00000 8,000.00 4,000.00000 8,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0815 0999 25
INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43715615201

(1.000)
LS

150,000.00000 150,000.00 150,000.00000 150,000.00 150,000.00000 150,000.00

$26,090,552.33$24,509,783.88 $26,351,456.21Section Totals:0002 Roadway

0003 SigningSECTION:

0820 0700  1 11
SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

23.000
AS

423.00000 9,729.00 450.00000 10,350.00 470.00000 10,810.00

0825 0700  1 12
SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

24.000
AS

1,590.00000 38,160.00 720.00000 17,280.00 750.00000 18,000.00

0830 0700  1 13
SINGLE POST SIGN, F&I GROUND
MOUNT, 21-30 SF

6.000
AS

1,990.00000 11,940.00 900.00000 5,400.00 925.00000 5,550.00

0835 0700  1 21
SINGLE POST SIGN, F&I BARRIER
MOUNT INDEX 11871 UP TO 12 SF

1.000
AS

837.00000 837.00 450.00000 450.00 480.00000 480.00

0840 0700  1 22
SINGLE POST SIGN, F&I BARRIER
MOUNT INDEX 11871 12-20 SF

4.000
AS

1,690.00000 6,760.00 1,300.00000 5,200.00 1,350.00000 5,400.00

0845 0700  1 50
SINGLE POST SIGN, RELOCATE

1.000
AS

244.00000 244.00 600.00000 600.00 615.00000 615.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0850 0700  1 60
SINGLE POST SIGN, REMOVE

48.000
AS

97.60000 4,684.80 100.00000 4,800.00 105.00000 5,040.00

0855 0700  2 14
MULTI- POST SIGN, F&I GROUND
MOUNT,  31-50 SF

5.000
AS

4,660.00000 23,300.00 3,150.00000 15,750.00 3,300.00000 16,500.00

0860 0700  2 15
MULTI- POST SIGN, F&I GROUND
MOUNT,  51-100 SF

4.000
AS

7,000.00000 28,000.00 5,150.00000 20,600.00 5,300.00000 21,200.00

0865 0700  2 16
MULTI- POST SIGN, F&I GROUND
MOUNT,  101-200 SF

4.000
AS

13,000.00000 52,000.00 9,000.00000 36,000.00 9,400.00000 37,600.00

0870 0700  2 17
MULTI- POST SIGN, F&I GROUND
MOUNT,  201-300 SF

1.000
AS

15,000.00000 15,000.00 9,000.00000 9,000.00 9,400.00000 9,400.00

0875 0700  2 18
MULTI- POST SIGN, F&I GROUND
MOUNT,  301-400 SF

3.000
AS

20,000.00000 60,000.00 12,000.00000 36,000.00 12,700.00000 38,100.00

0880 0700  2 60
MULTI- POST SIGN, REMOVE

16.000
AS

739.00000 11,824.00 540.00000 8,640.00 555.00000 8,880.00

0885 0700  3202
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 12-20 SF

3.000
EA

772.00000 2,316.00 480.00000 1,440.00 500.00000 1,500.00

0890 0700  3203
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 21-30 SF

9.000
EA

963.00000 8,667.00 840.00000 7,560.00 870.00000 7,830.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0895 0700  3205
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 51-100 SF

7.000
EA

2,520.00000 17,640.00 2,400.00000 16,800.00 2,500.00000 17,500.00

0900 0700  3206
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 101-200 SF

23.000
EA

4,590.00000 105,570.00 4,300.00000 98,900.00 4,500.00000 103,500.00

0905 0700  3207
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 201-300 SF

7.000
EA

7,300.00000 51,100.00 6,500.00000 45,500.00 6,700.00000 46,900.00

0910 0700  3208
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 301-400 SF

7.000
EA

11,000.00000 77,000.00 9,200.00000 64,400.00 9,500.00000 66,500.00

0915 0700  3209
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 401-500 SF

3.000
EA

12,000.00000 36,000.00 10,900.00000 32,700.00 11,200.00000 33,600.00

0920 0700  3236
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 201-300 SF WITH
LIGHTING, PROJECT 437156-1-52-01

1.000
EA

7,100.00000 7,100.00 12,500.00000 12,500.00 12,800.00000 12,800.00

0925 0700  3237
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 401-500 SF WITH
LIGHTING, PROJECT 437156-1-52-01

1.000
EA

21,000.00000 21,000.00 28,000.00000 28,000.00 29,100.00000 29,100.00

0930 0700  3241
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 101-200 SF WITH
LIGHTING, PROJECT 437156-1-52-01

1.000
EA

16,000.00000 16,000.00 11,000.00000 11,000.00 11,500.00000 11,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0935 0700  3501
SIGN PANEL, RELOCATE, UP TO 12 SF

3.000
EA

80.00000 240.00 340.00000 1,020.00 350.00000 1,050.00

0940 0700  3502
SIGN PANEL, RELOCATE, 12-20 SF

3.000
EA

80.00000 240.00 600.00000 1,800.00 610.00000 1,830.00

0945 0700  3536
SIGN PANEL, RELOCATE, 201-300 SF
OVERHEAD MOUNT WITH LIGHTING,
PROJECT 437156-1-52-01

1.000
EA

2,210.00000 2,210.00 2,700.00000 2,700.00 2,850.00000 2,850.00

0950 0700  3537
SIGN PANEL, RELOCATE, 401-500 SF
OVERHEAD MOUNT WITH LIGHTING,
PROJECT 437156-1-52-01

2.000
EA

3,370.00000 6,740.00 3,400.00000 6,800.00 3,500.00000 7,000.00

0955 0700  3602
SIGN PANEL, REMOVE, 12-20 SF

7.000
EA

80.00000 560.00 170.00000 1,190.00 175.00000 1,225.00

0960 0700  3606
SIGN PANEL, REMOVE, 101-200 SF

5.000
EA

160.00000 800.00 700.00000 3,500.00 725.00000 3,625.00

0965 0700  3608
SIGN PANEL, REMOVE, 301-400 SF

2.000
EA

943.00000 1,886.00 1,416.00000 2,832.00 1,450.00000 2,900.00

0970 0700  3626
SIGN PANEL, REMOVE, 101-200 SF
WITH LIGHTING

15.000
EA

80.00000 1,200.00 1,450.00000 21,750.00 1,550.00000 23,250.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0975 0700  3627
SIGN PANEL, REMOVE PANEL, 201-300
SF WITH LIGHTING

10.000
EA

166.00000 1,660.00 2,000.00000 20,000.00 2,120.00000 21,200.00

0980 0700  3628
SIGN PANEL, REMOVE PANEL, 301-400
SF WITH LIGHTING

2.000
EA

511.00000 1,022.00 2,500.00000 5,000.00 2,550.00000 5,100.00

0985 0700  4112
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, CANTILEVER, 21-
30 FT

1.000
EA

38,000.00000 38,000.00 41,000.00000 41,000.00 42,000.00000 42,000.00

0990 0700  4113
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, CANTILEVER, 31-
40 FT

1.000
EA

77,000.00000 77,000.00 78,000.00000 78,000.00 80,500.00000 80,500.00

0995 0700  4125
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 51-100 FT

6.000
EA

144,000.00000 864,000.00 150,000.00000 900,000.00 152,500.00000 915,000.00

1000 0700  4126
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 101-150 FT

2.000
EA

114,000.00000 228,000.00 120,000.00000 240,000.00 130,000.00000 260,000.00

1005 0700  4127
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 151-200 FT

3.000
EA

239,000.00000 717,000.00 220,000.00000 660,000.00 230,000.00000 690,000.00

1010 0700  4128
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 201 FT AND
GREATER

1.000
EA

231,000.00000 231,000.00 220,000.00000 220,000.00 247,000.00000 247,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1015 0700  4610
OVERHEAD STATIC SIGN STRUCTURE,
REMOVE CANTILEVER

7.000
EA

1,890.00000 13,230.00 5,500.00000 38,500.00 5,650.00000 39,550.00

1020 0700  4620
OVERHEAD STATIC SIGN STRUCTURE,
REMOVE SPAN

3.000
EA

5,800.00000 17,400.00 10,900.00000 32,700.00 11,180.00000 33,540.00

1025 0700 13 12
RETROREFLECTIVE SIGN STRIP-
FURNISH AND INSTALL, 2'

4.000
EA

63.90000 255.60 1,000.00000 4,000.00 98.00000 392.00

1030 0705 11  1
DELINEATOR, FLEXIBLE TUBULAR

38.000
EA

84.00000 3,192.00 45.00000 1,710.00 43.00000 1,634.00

1035 0705 11  5
DELINEATOR, FLEXIBLE HIGH
PERFORMANCE 36"  MANAGED LANES

4,729.000
EA

48.50000 229,356.50 39.00000 184,431.00 50.00000 236,450.00

1040 0710 90
PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43715615201

(1.000)
LS

81,000.00000 81,000.00 75,932.00000 75,932.00 82,850.00000 82,850.00

1045 0711 11160
THERMOPLASTIC, STANDARD, WHITE,
MESSAGE OR SYMBOL

8.000
EA

56.00000 448.00 125.00000 1,000.00 57.00000 456.00

1050 0711 15102
THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES, WHITE,
SOLID, 8"

18.143
GM

4,410.00000 80,010.63 5,180.00000 93,980.74 4,500.00000 81,643.50

Page 63 of 113Tabulation of Bids

Contract:001 E8P82Call Order:June 14, 2016Letting: 08160614

06/14/2016Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1055 0711 15131
THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP

0.379
GM

840.00000 318.36 971.00000 368.01 860.00000 325.94

1060 0711 15201
THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES,
YELLOW, SOLID, 6"

9.575
GM

3,190.00000 30,544.25 3,836.00000 36,729.70 3,260.00000 31,214.50

1065 0713100  1
PERMANENT TAPE, 9" SOLID WHITE
WITH CONTRAST, PROJECT 437156-1-
52-01

0.097
GM

33,450.00000 3,244.65 39,825.00000 3,863.03 34,150.00000 3,312.55

1070 0713100  2
PERMANENT TAPE, 9" SKIP WHITE
WITH CONTRAST, PROJECT 437156-1-
52-01

0.633
GM

8,150.00000 5,158.95 9,953.00000 6,300.25 8,320.00000 5,266.56

1075 0713100  3
PERMANENT TAPE, 6" SOLID YELLOW,
PROJECT 437156-1-52-01

0.097
GM

21,750.00000 2,109.75 24,115.00000 2,339.16 22,200.00000 2,153.40

$3,331,623.45$3,242,698.49 $3,176,315.89Section Totals:0003 Signing

0004 LightingSECTION:

1080 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

18,605.000
LF

6.50000 120,932.50 6.60000 122,793.00 7.00000 130,235.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1085 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

15,265.000
LF

14.00000 213,710.00 19.50000 297,667.50 20.00000 305,300.00

1090 0630  2 15
CONDUIT, FURNISH & INSTALL, BRIDGE
MOUNT

3,770.000
LF

4.65000 17,530.50 19.70000 74,269.00 20.00000 75,400.00

1095 0630  2 65
CONDUIT, REMOVE, BRIDGE MOUNT

1,885.000
LF

1.50000 2,827.50 5.00000 9,425.00 5.00000 9,425.00

1100 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

213.000
EA

928.00000 197,664.00 560.00000 119,280.00 575.00000 122,475.00

1105 0635  3 12
JUNCTION BOX, FURNISH & INSTALL,
MOUNTED

107.000
EA

579.00000 61,953.00 500.00000 53,500.00 510.00000 54,570.00

1110 0715  1 12
LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

207,275.000
LF

0.78000 161,674.50 1.10000 228,002.50 1.15000 238,366.25

1115 0715  1 13
LIGHTING CONDUCTORS, F&I,
INSULATED, NO 4 TO NO 2

72,575.000
LF

1.75000 127,006.25 2.00000 145,150.00 2.05000 148,778.75

1120 0715  1 60
LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

45,635.000
LF

0.65000 29,662.75 0.50000 22,817.50 0.60000 27,381.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1125 0715  4022
LIGHT POLE COMPLETE,F&I, SPECIAL
FOUNDATION, WIND SPEED 130,POLE
HEIGHT 45'

20.000
EA

5,700.00000 114,000.00 6,400.00000 128,000.00 6,650.00000 133,000.00

1130 0715  4121
LIGHT POLE COMPLETE, F&I, WIND
SPEED 130, POLE HEIGHT 40'

3.000
EA

5,600.00000 16,800.00 6,000.00000 18,000.00 6,200.00000 18,600.00

1135 0715  4122
LIGHT POLE COMPLETE, F&I, WIND
SPEED 130, POLE HEIGHT 45'

114.000
EA

6,000.00000 684,000.00 6,000.00000 684,000.00 6,350.00000 723,900.00

1140 0715  4129
LIGHT POLE COMPLETE, F&I, WIND
SPEED 130, CUSTOM HEIGHT

28.000
EA

5,100.00000 142,800.00 5,200.00000 145,600.00 5,400.00000 151,200.00

1145 0715  4400
LIGHT POLE COMPLETE, RELOCATE

9.000
EA

2,700.00000 24,300.00 2,700.00000 24,300.00 2,800.00000 25,200.00

1150 0715  4600
LIGHT POLE COMPLETE, REMOVE

58.000
EA

569.00000 33,002.00 570.00000 33,060.00 600.00000 34,800.00

1155 0715  7 11
LOAD CENTER, F&I, SECONDARY
VOLTAGE

4.000
EA

9,600.00000 38,400.00 18,700.00000 74,800.00 19,250.00000 77,000.00

1160 0715  7 41
LOAD CENTER, REMOVE, SECONDARY
VOLTAGE

6.000
EA

367.00000 2,202.00 500.00000 3,000.00 525.00000 3,150.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1165 0715 11125
LUMINAIRE, F&I, UNDER DECK, WALL
MOUNT

50.000
EA

2,330.00000 116,500.00 600.00000 30,000.00 650.00000 32,500.00

1170 0715 11500
LUMINAIRE, REMOVE

29.000
EA

334.00000 9,686.00 150.00000 4,350.00 160.00000 4,640.00

1175 0715 19600
HIGH MAST LIGHT POLE, REMOVE

30.000
EA

1,030.00000 30,900.00 2,000.00000 60,000.00 2,050.00000 61,500.00

1180 0715500  1
POLE CABLE DISTRIBUTION SYSTEM,
CONVENTIONAL

161.000
EA

505.00000 81,305.00 500.00000 80,500.00 525.00000 84,525.00

1185 0715500  3
POLE CABLE DISTRIBUTION SYSTEM,
WALL MOUNT

41.000
EA

524.00000 21,484.00 360.00000 14,760.00 400.00000 16,400.00

1190 0715513145
LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, SINGLE ARM WALL
MOUNT, ALUMINUM, 45'

4.000
EA

8,200.00000 32,800.00 7,000.00000 28,000.00 7,500.00000 30,000.00

1195 0715514145
LIGHT POLE COMP- SPECIAL DESIGN,
F&I, DOUBLE ARM  WALL MOUNT,
ALUMINUM, 45'

17.000
EA

8,800.00000 149,600.00 7,200.00000 122,400.00 7,500.00000 127,500.00

1200 0715518145
LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, DOUBLE ARM, POLE TOP
MOUNT, ALUMINUM, 45'

7.000
EA

7,000.00000 49,000.00 7,000.00000 49,000.00 7,500.00000 52,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

$2,688,346.00$2,479,740.00 $2,572,674.50Section Totals:0004 Lighting

0005 ArchitecturalSECTION:

1205 0735 88  1
TOLL PLAZA MODIFY EXISTING,
LOCATION 1 43715615201

(1.000)
LS

500,000.00000 500,000.00 600,000.00000 600,000.00 500,000.00000 500,000.00

1210 0735 88  2
TOLL PLAZA MODIFY EXISTING,
LOCATION 2 43715615201

(1.000)
LS

975,000.00000 975,000.00 150,000.00000 150,000.00 1,000,000.00000 1,000,000.00

$1,500,000.00$1,475,000.00 $750,000.00Section Totals:0005 Architectural

0006 Intelligent Transportation SystemSECTION:

1215 0400  1 11
CONCRETE CLASS I, RETAINING
WALLS

11.000
CY

1,790.00000 19,690.00 1,000.00000 11,000.00 650.00000 7,150.00

1220 0515  1  2
PIPE HANDRAIL - GUIDERAIL,
ALUMINUM

45.000
LF

25.00000 1,125.00 25.00000 1,125.00 55.00000 2,475.00

1225 0550 10221
FENCING, TYPE B, 5.1-6.0', W/ BARB
WIRE ATTMT

126.000
LF

14.40000 1,814.40 20.00000 2,520.00 25.00000 3,150.00

1230 0550 60222
FENCE GATE, TYPE B, DOUBLE, 6.1-
12.0' OPENING

3.000
EA

748.00000 2,244.00 3,000.00000 9,000.00 1,050.00000 3,150.00

Page 68 of 113Tabulation of Bids

Contract:001 E8P82Call Order:June 14, 2016Letting: 08160614

06/14/2016Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1235 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

774.000
LF

10.70000 8,281.80 12.00000 9,288.00 13.00000 10,062.00

1240 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

17,770.000
LF

15.40000 273,658.00 45.00000 799,650.00 47.00000 835,190.00

1245 0630  2 14
CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

1,567.000
LF

10.10000 15,826.70 21.00000 32,907.00 22.00000 34,474.00

1250 0633  1121
FIBER OPTIC CABLE, F&I,
UNDERGROUND,2-12 FIBERS

22,403.000
LF

1.85000 41,445.55 1.80000 40,325.40 2.00000 44,806.00

1255 0633  1123
FIBER OPTIC CABLE, F&I,
UNDERGROUND,49-96 FIBERS

6,667.000
LF

2.45000 16,334.15 3.00000 20,001.00 3.10000 20,667.70

1260 0633  1124
FIBER OPTIC CABLE, F&I,
UNDERGROUND, 97 - 144  FIBERS

45,906.000
LF

2.95000 135,422.70 3.80000 174,442.80 4.00000 183,624.00

1265 0633  1420
FIBER OPTIC CABLE, RELOCATE,
UNDERGROUND

2,444.000
LF

1.90000 4,643.60 3.50000 8,554.00 3.70000 9,042.80

1270 0633  1620
FIBER OPTIC CABLE, REMOVE,
UNDERGROUND

68,366.000
LF

1.30000 88,875.80 1.00000 68,366.00 1.20000 82,039.20

1275 0633  2 31
FIBER OPTIC CONNECTION, INSTALL,
SPLICE

324.000
EA

32.00000 10,368.00 48.00000 15,552.00 50.00000 16,200.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1280 0633  2 32
FIBER OPTIC CONNECTION, INSTALL,
TERMINATION

534.000
EA

34.50000 18,423.00 65.00000 34,710.00 68.00000 36,312.00

1285 0633  3 11
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE ENCLOSURE

6.000
EA

863.00000 5,178.00 1,000.00000 6,000.00 1,100.00000 6,600.00

1290 0633  3 12
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE TRAY

6.000
EA

128.00000 768.00 130.00000 780.00 135.00000 810.00

1295 0633  3 14
FIBER OPTIC CONNECTION
HARDWARE, F&I, BUFFER TUBE FAN
OUT KIT

45.000
EA

118.00000 5,310.00 200.00000 9,000.00 210.00000 9,450.00

1300 0633  3 15
FIBER OPTIC CONNECTION
HARDWARE, F&I, PRETERMINATED
PATCH PANEL

19.000
EA

1,410.00000 26,790.00 1,300.00000 24,700.00 1,400.00000 26,600.00

1305 0633  3 16
FIBER OPTIC CONNECTION
HARDWARE, F&I, PATCH PANEL- FIELD
TERMINATED

11.000
EA

1,840.00000 20,240.00 1,500.00000 16,500.00 1,500.00000 16,500.00

1310 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

25.000
EA

721.00000 18,025.00 560.00000 14,000.00 600.00000 15,000.00

1315 0635  2 12
PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

28.000
EA

1,050.00000 29,400.00 1,100.00000 30,800.00 1,200.00000 33,600.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1320 0639  1122
ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER PURCHASED
BY CONTRACTOR

3.000
AS

1,490.00000 4,470.00 8,900.00000 26,700.00 9,150.00000 27,450.00

1325 0639  1620
ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

1.000
AS

938.00000 938.00 715.00000 715.00 700.00000 700.00

1330 0639  2  1
ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

7,362.000
LF

2.35000 17,300.70 1.20000 8,834.40 1.30000 9,570.60

1335 0639  2  6
ELECTRICAL SERVICE WIRE, REMOVE

181.000
LF

1.00000 181.00 2.00000 362.00 1.00000 181.00

1340 0639  3 11
ELECTRICAL SERVICE DISCONNECT,
F&I, POLE MOUNT

8.000
EA

860.00000 6,880.00 3,100.00000 24,800.00 3,200.00000 25,600.00

1345 0639  3 60
ELECTRICAL SERVICE DISCONNECT,
REMOVE- POLE OR CABINET TO
REMAIN

1.000
EA

860.00000 860.00 560.00000 560.00 575.00000 575.00

1350 0639  5  3
EMERGENCY GENERATOR-
PERMANENT, UP TO 25 KW, PROJECT
437156-1-52-01

3.000
EA

19,206.00000 57,618.00 136,000.00000 408,000.00 140,000.00000 420,000.00

1355 0641  2 12
PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

10.000
EA

1,320.00000 13,200.00 2,000.00000 20,000.00 2,000.00000 20,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1360 0641  2 60
PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

1.000
EA

746.00000 746.00 1,300.00000 1,300.00 1,400.00000 1,400.00

1365 0641  3263
CONCRETE CCTV POLE, FURNISH &
INSTALL WITHOUT LOWERING DEVICE,
63'

2.000
EA

17,000.00000 34,000.00 9,000.00000 18,000.00 10,000.00000 20,000.00

1370 0641  3269
CONCRETE CCTV POLE, FURNISH &
INSTALL WITHOUT LOWERING DEVICE,
69'

2.000
EA

18,000.00000 36,000.00 9,600.00000 19,200.00 10,000.00000 20,000.00

1375 0649  2150
STEEL CCTV POLE, FURNISH &
INSTALL WITH LOWERING DEVICE, 50'

4.000
EA

49,000.00000 196,000.00 45,000.00000 180,000.00 46,500.00000 186,000.00

1380 0660  3 11
VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL
CABINET EQUIPMENT

9.000
EA

358.00000 3,222.00 1,700.00000 15,300.00 1,700.00000 15,300.00

1385 0660  3 12
VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

9.000
EA

8,600.00000 77,400.00 9,700.00000 87,300.00 10,000.00000 90,000.00

1390 0660  3 60
VEHICLE DETECTION SYSTEM -
MICROWAVE, REMOVE,  COMPLETE
SYSTEM

9.000
EA

454.00000 4,086.00 275.00000 2,475.00 280.00000 2,520.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1395 0660  6111
VEHICLE DETECTION SYSTEM- AVI,
TRANSPONDER, FURNISH & INSTALL,
CABINET EQUIPMENT

2.000
EA

34,000.00000 68,000.00 4,200.00000 8,400.00 4,300.00000 8,600.00

1400 0660  6112
VEHICLE DETECTION SYSTEM- AVI,
TRANSPONDER, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

2.000
EA

36,000.00000 72,000.00 8,000.00000 16,000.00 8,200.00000 16,400.00

1405 0660  6121
VEHICLE DETECTION SYSTEM- AVI,
BLUETOOTH, FURNISH & INSTALL,
CABINET EQUIPMENT

3.000
EA

1,260.00000 3,780.00 4,500.00000 13,500.00 4,600.00000 13,800.00

1410 0660  6122
VEHICLE DETECTION SYSTEM- AVI,
BLUETOOTH, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

3.000
EA

6,000.00000 18,000.00 5,222.00000 15,666.00 5,350.00000 16,050.00

1415 0660  6412
VEHICLE DETECTION SYSTEM- AVI,
TRANSPONDER RELOCATE, ABOVE
GROUND EQUIPMENT

2.000
EA

446.00000 892.00 700.00000 1,400.00 800.00000 1,600.00

1420 0676  2121
ITS CABINET, FURNISH & INSTALL,
POLE MOUNT WITH SUNSHIELD, 336,
24" W X 36" H X 20" D

3.000
EA

5,000.00000 15,000.00 7,000.00000 21,000.00 7,250.00000 21,750.00

1425 0676  2123
ITS CABINET, FURNISH & INSTALL,
POLE MOUNT WITH SUNSHIELD, 334,
24" W X 66" H X 30" D

1.000
EA

6,400.00000 6,400.00 7,500.00000 7,500.00 7,600.00000 7,600.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1430 0676  2143
ITS CABINET, FURNISH & INSTALL,
BASE MOUNT, 334, 24" W X 66" H X 30"
D

6.000
EA

6,200.00000 37,200.00 7,500.00000 45,000.00 7,600.00000 45,600.00

1435 0676  2400
ITS CABINET, RELOCATE

1.000
EA

446.00000 446.00 1,200.00000 1,200.00 1,285.00000 1,285.00

1440 0676  2500
ITS CABINET- ADJUST/MODIFY

1.000
EA

730.00000 730.00 2,700.00000 2,700.00 2,800.00000 2,800.00

1445 0676  2600
ITS CABINET- REMOVE

2.000
EA

1,630.00000 3,260.00 680.00000 1,360.00 700.00000 1,400.00

1450 0682  1113
ITS CCTV  CAMERA, F&I, DOME PTZ
ENCLOSURE - PRESSURIZED, IP, HIGH
DEFINITION

13.000
EA

7,800.00000 101,400.00 5,000.00000 65,000.00 5,040.00000 65,520.00

1455 0682  1600
ITS CCTV  CAMERA,, REMOVE &
DISPOSAL

5.000
EA

1,050.00000 5,250.00 300.00000 1,500.00 320.00000 1,600.00

1460 0684  1  1
MANAGED FIELD ETHERNET SWITCH,
FURNISH & INSTALL

11.000
EA

1,650.00000 18,150.00 3,000.00000 33,000.00 3,160.00000 34,760.00

1465 0684  2  1
DEVICE SERVER, FURNISH & INSTALL

1.000
EA

641.00000 641.00 1,470.00000 1,470.00 1,400.00000 1,400.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1470 0684  5  1
MEDIA CONVERTER, FURNISH &
INSTALL

18.000
EA

416.00000 7,488.00 700.00000 12,600.00 760.00000 13,680.00

1475 0685106
SYSTEM AUXILIARIES, F&I,
UNINTERRUPTIBLE POWER SOURCE

9.000
EA

2,460.00000 22,140.00 2,100.00000 18,900.00 2,200.00000 19,800.00

1480 0687  1 12
HIGHWAY ADVISORY RADIO, FURNISH
& INSTALL, AC POWERED

2.000
EA

568.00000 1,136.00 23,500.00000 47,000.00 24,110.00000 48,220.00

1485 0687  1 60
HIGHWAY ADVISORY RADIO, REMOVE

2.000
EA

379.00000 758.00 1,150.00000 2,300.00 1,200.00000 2,400.00

1490 0700  2 16
MULTI- POST SIGN, F&I GROUND
MOUNT,  101-200 SF

1.000
AS

7,900.00000 7,900.00 9,000.00000 9,000.00 9,325.00000 9,325.00

1495 0700  2 60
MULTI- POST SIGN, REMOVE

1.000
AS

739.00000 739.00 500.00000 500.00 550.00000 550.00

1500 0700  7132
EMBEDDED DYNAMIC MESSAGE SIGN,
FURNISH & INSTALL- WITH UPS, FULL
COLOR, 12-20 SF

2.000
EA

29,185.00000 58,370.00 32,000.00000 64,000.00 33,000.00000 66,000.00

1505 0700  8135
FRONT ACCESS DYNAMIC MESSAGE
SIGN, FURNISH & INSTALL- WITH UPS,
FULL COLOR, 51-100 SF

3.000
EA

51,800.00000 155,400.00 55,000.00000 165,000.00 55,000.00000 165,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) LANE CONSTRUCTION
CORPORATION (THE)

(5) DE MOYA GROUP INC.
(THE)

(6) PRINCE CONTRACTING,
LLC.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

1510 0700  9137
WALK-IN DYNAMIC MESSAGE SIGN,
FURNISH & INSTALL- WITH UPS FULL
COLOR, 201-300 SF

2.000
EA

144,500.00000 289,000.00 140,000.00000 280,000.00 141,000.00000 282,000.00

$3,083,339.30$2,090,845.40 $2,976,763.60Section Totals:0006 Intelligent Transportation
System

$41,199,431.92 $41,550,084.62 42,982,528.00Contract Grand Totals:

Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0005 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(1280.000)
SF (LS)

104,729.30000 104,729.30

0010 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(2618.000)
SF (LS)

250,000.00000 250,000.00

0015 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(711.000)
SF (LS)

118,000.00000 118,000.00

0020 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(1567.000)
SF (LS)

160,000.00000 160,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0025 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(1291.000)
SF (LS)

148,000.00000 148,000.00

0030 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43715615201

(672.000)
SF (LS)

124,000.00000 124,000.00

0035 0400  2  4
CONC CLASS II, BRIDGE
SUPERSTRUCTURE

906.500
CY

2,145.00000 1,944,442.50

0040 0400  2 10
CONCRETE CLASS II, APPROACH
SLABS

259.300
CY

669.00000 173,471.70

0045 0400  4  5
CONCRETE CLASS IV, BRIDGE
SUBSTRUCTURE

613.100
CY

2,521.00000 1,545,625.10

0050 0400  4 25
CONCRETE CLASS IV, MASS,
SUBSTRUCTURE

109.600
CY

1,150.00000 126,040.00

0055 0400  7
BRIDGE DECK GROOVING, LESS THAN
8.5"

3,135.000
SY

15.00000 47,025.00

0060 0400147
COMPOSITE NEOPRENE PADS

48.600
CF

1,180.00000 57,348.00

0065 0415  1  4
REINFORCING STEEL - BRIDGE
SUPERSTRUCTURE

209,333.000
LB

1.10000 230,266.30
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0070 0415  1  5
REINFORCING STEEL- BRIDGE
SUBSTRUCTURE

160,889.000
LB

1.20000 193,066.80

0075 0415  1  9
REINFORCING STEEL- APPROACH
SLABS

52,656.000
LB

1.10000 57,921.60

0080 0450  1  1
PRESTRESSED BEAMS, TYPE II

1,736.000
LF

205.00000 355,880.00

0085 0450  2 36
PREST BEAMS: FLORIDA-I BEAM 36"

862.000
LF

265.00000 228,430.00

0090 0450  2 45
PREST BEAMS: FLORIDA-I BEAM 45"

2,004.000
LF

280.00000 561,120.00

0095 0455 34  3
PRESTRESSED CONCRETE PILING, 18"
SQ

7,807.000
LF

132.00000 1,030,524.00

0100 0455 35  6
STEEL PILING, HP 14 X  89

1,173.000
LF

128.00000 150,144.00

0105 0455 35 21
STEEL PILING, 20" DIA. PIPE

1,905.000
LF

122.00000 232,410.00

0110 0455120  6
PILE POINT PROTECTION, 20" ROUND

24.000
EA

250.00000 6,000.00

Page 78 of 113Tabulation of Bids

Contract:001 E8P82Call Order:June 14, 2016Letting: 08160614

06/14/2016Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0115 0455133  2
SHEET PILING STEEL, TEMPORARY-
CRITICAL

47,642.000
SF

10.00000 476,420.00

0120 0455143  3
TEST PILES-PRESTRESSED
CONCRETE,18" SQ

1,163.000
LF

524.00000 609,412.00

0125 0455144  6
TEST PILES - STEEL, HP 14 x 89

237.000
LF

460.00000 109,020.00

0130 0455144 21
TEST PILES - STEEL, 20" DIA PIPE

455.000
LF

570.00000 259,350.00

0135 0458  1 11
BRIDGE DECK EXPANSION JOINT, NEW
CONSTRUCTION, F&I POURED JOINT
WITH BACKER ROD

657.000
LF

15.00000 9,855.00

0140 0458  1 21
BRIDGE DECK EXPANSION JOINT,
REHABILITATION, POURED JOINT WITH
BACKER ROD

2,341.000
LF

19.00000 44,479.00

0141 0458  2
POLYMER NOSING FOR BRIDGE DECK
EXPANSION JOINT

3.300
CF

560.00000 1,848.00

0142 0460 71  2
METAL TRAFFIC RAILING,STEEL POST
AND RAIL

411.000
LF

97.00000 39,867.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0145 0521  5  1
CONCRETE TRAFFIC RAILING, BRIDGE
32" F - SHAPE

2,854.000
LF

70.00000 199,780.00

0150 0524  2  2
CONCRETE SLOPE PAVEMENT,NON
REINFORCED, 4"

1,545.000
SY

75.00000 115,875.00

$9,710,350.30Section Totals:0001 Structures

0002 RoadwaySECTION:

0155 0101  1
MOBILIZATION 43715615201

(1.000)
LS

4,069,600.00000 4,069,600.00

0160 0102  1
MAINTENANCE OF TRAFFIC
43715615201

(800.000)
DA (LS)

2,200,000.00000 2,200,000.00

0165 0102  2  1
SPECIAL DETOUR 1 43715615201

(1.000)
LS

70,000.00000 70,000.00

0170 0102  2  2
SPECIAL DETOUR 2 43715615201

(1.000)
LS

112,000.00000 112,000.00

0175 0102  2  3
SPECIAL DETOUR 3 43715615201

(1.000)
LS

69,000.00000 69,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0180 0102  2  4
SPECIAL DETOUR 4 43715615201

(1.000)
LS

33,000.00000 33,000.00

0185 0102  2  5
SPECIAL DETOUR 5 43715615201

(1.000)
LS

9,000.00000 9,000.00

0190 0102  3
COMMERCIAL MATERIAL FOR
TEMPORARY DRIVEWAY
MAINTENANCE

250.000
CY

24.00000 6,000.00

0195 0102 14
TRAFFIC CONTROL OFFICER

4,976.000
MH

65.00000 323,440.00

0200 0102 60
WORK ZONE SIGN

73,732.000
ED

0.25000 18,433.00

0205 0102 62
BARRIER MOUNTED WORK ZONE
SIGN- INDEX 11871

3,633.000
ED

1.00000 3,633.00

0210 0102 71 14
BARRIER WALL, TEMPORARY, F&I,
TYPE K

38,807.000
LF

25.00000 970,175.00

0215 0102 71 24
BARRIER WALL, TEMPORARY,
RELOCATE, TYPE K

35,943.000
LF

3.95000 141,974.85
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0220 0102 74  1
CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

783,929.000
ED

0.14000 109,750.06

0225 0102 74  2
CHANNELIZING DEVICE, TYPE III, 6'

8,703.000
ED

0.23000 2,001.69

0230 0102 74  6
CHANNELIZING DEVICE- PEDESTRIAN
LCD (LONGITUDINAL CHANNELIZING
DEVICE)

88,128.000
ED

0.29000 25,557.12

0235 0102 76
ARROW BOARD / ADVANCE WARNING
ARROW PANEL

1,145.000
ED

5.20000 5,954.00

0240 0102 78
TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

23,254.000
EA

3.50000 81,389.00

0245 0102 89  1
TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

53.000
LO

1,095.00000 58,035.00

0250 0102 99
PORTABLE CHANGEABLE MESSAGE
SIGN, TEMPORARY

2,215.000
ED

5.78000 12,802.70

0255 0102150  1
PORTABLE REGULATORY, SIGN

2,006.000
ED

7.42000 14,884.52
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0260 0102150  2
RADAR SPEED DISPLAY UNIT

2,006.000
ED

5.78000 11,594.68

0265 0102911  1
PAVEMENT MARKING REMOVABLE
TAPE, WHITE OR BLACK, SKIP

1,050.000
LF

2.04000 2,142.00

0270 0102911  2
PAVEMENT MARKING REMOVABLE
TAPE, WHITE OR BLACK,SOLID

5,130.000
LF

2.04000 10,465.20

0275 0102912  2
PAVEMENT MARKING REMOVABLE
TAPE, YELLOW, SOLID

3,510.000
LF

2.04000 7,160.40

0280 0104 10  3
SEDIMENT BARRIER

10,727.000
LF

1.18000 12,657.86

0285 0104 11
FLOATING TURBIDITY BARRIER

439.000
LF

13.84000 6,075.76

0290 0104 12
STAKED TURBIDITY BARRIER- NYLON
REINFORCED PVC

305.000
LF

5.70000 1,738.50

0295 0104 18
INLET PROTECTION SYSTEM

199.000
EA

165.00000 32,835.00

0300 0107  1
LITTER REMOVAL

3,305.880
AC

55.00000 181,823.40
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0305 0107  2
MOWING

2,934.360
AC

57.00000 167,258.52

0310 0108  1
MONITOR EXISTING STRUCTURES-
INSPECTION AND  SETTLEMENT
MONITORING

(1.000)
LS

28,500.00000 28,500.00

0315 0108  2
MONITOR EXISTING STRUCTURES-
VIBRATION  MONITORING

(1.000)
LS

59,700.00000 59,700.00

0320 0110  1  1
CLEARING & GRUBBING 43715615201

(27.750)
AC (LS)

24,000.00000 24,000.00

0325 0120  1
REGULAR EXCAVATION

26,079.000
CY

9.19000 239,666.01

0330 0120  6
EMBANKMENT

26,040.700
CY

21.00000 546,854.70

0335 0160  4
TYPE B STABILIZATION

75,123.000
SY

7.50000 563,422.50

0340 0285701
OPTIONAL BASE, BASE GROUP 01

1,948.000
SY

20.00000 38,960.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0345 0285702
OPTIONAL BASE, BASE GROUP 02

422.000
SY

22.00000 9,284.00

0350 0285704
OPTIONAL BASE, BASE GROUP 04

53,363.000
SY

12.00000 640,356.00

0355 0285709
OPTIONAL BASE, BASE GROUP 09

18,685.000
SY

18.00000 336,330.00

0360 0327 70  4
MILLING EXIST ASPH PAVT, 3" AVG
DEPTH

719.000
SY

9.20000 6,614.80

0365 0327 70  6
MILLING EXIST ASPH PAVT, 1 1/2" AVG
DEPTH

74,590.000
SY

2.60000 193,934.00

0370 0327 70  7
MILLING EXIST ASPH PAVT, 4" AVG
DEPTH

27.000
SY

61.00000 1,647.00

0375 0327 70  8
MILLING EXIST ASPH PAVT, 2 1/2" AVG
DEPTH

17.000
SY

58.00000 986.00

0380 0327 70 10
MILLING EXIST ASPH PAVT, 5" AVG
DEPTH

1,146.000
SY

9.20000 10,543.20

0385 0327 70 11
MILLING EXIST ASPH PAVT, 2 1/4" AVG
DEPTH

216,308.000
SY

2.50000 540,770.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0390 0327 70 19
MILLING EXIST ASPH PAVT, 3/4" AVG
DEPTH

29,697.000
SY

3.00000 89,091.00

0395 0327 70 20
MILLING EXIST ASPH PAVT, 3 3/4" AVG
DEPTH

1,936.000
SY

9.20000 17,811.20

0400 0334  1 11
SUPERPAVE ASPHALTIC CONC,
TRAFFIC A

34.800
TN

182.00000 6,333.60

0405 0334  1 12
SUPERPAVE ASPHALTIC CONC,
TRAFFIC B

8,844.100
TN

76.00000 672,151.60

0410 0334  1 13
SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

4.300
TN

185.52000 797.74

0415 0334  1 14
SUPERPAVE ASPHALTIC CONC,
TRAFFIC D

4,002.000
TN

89.00000 356,178.00

0420 0334  1 23
SUPERPAVE ASPH CONC, TRAFFIC C,
PG76-22, PMA

762.200
TN

129.86000 98,979.29

0425 0334  1 24
SUPERPAVE ASPH CONC, TRAFFIC D,
PG76-22, PMA

20,618.200
TN

98.00000 2,020,583.60

0430 0337  7 22
ASPHALT CONCRETE FRICTION
COURSE, INC BIT, FC-5,  PG 76-22, PMA

11,761.600
TN

185.00000 2,175,896.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0435 0337  7 43
ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG 76-22,
PMA

110.200
TN

216.00000 23,803.20

0440 0339  1
MISCELLANEOUS ASPHALT PAVEMENT

686.700
TN

185.52000 127,396.58

0445 0400  1  2
CONCRETE CLASS I, ENDWALLS

16.900
CY

829.00000 14,010.10

0450 0400  2  1
CONCRETE CLASS II, CULVERTS

16.900
CY

3,749.00000 63,358.10

0455 0415  1  1
REINFORCING STEEL- ROADWAY

1,921.000
LB

1.98000 3,803.58

0460 0425  1511
INLETS, DT BOT, TYPE B, <10'

5.000
EA

4,450.00000 22,250.00

0465 0425  1513
INLETS, DT BOT, TYPE B, J BOT, <10'

1.000
EA

8,570.00000 8,570.00

0470 0425  1549
INLETS, DT BOT, TYPE D, MODIFY

1.000
EA

4,160.00000 4,160.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0475 0425  1701
INLETS, GUTTER, TYPE S, <10'

13.000
EA

2,850.58000 37,057.54

0480 0425  1711
INLETS, GUTTER, TYPE V, <10'

1.000
EA

2,700.00000 2,700.00

0485 0425  1801
INLETS, MEDIAN BARRIER, TYPE 1, <10'

2.000
EA

2,630.00000 5,260.00

0490 0425  1803
INLETS, MEDIAN BARRIER, TYPE 1, J
BOT, <10'

2.000
EA

6,030.00000 12,060.00

0495 0425  1805
INLETS, MEDIAN BARRIER, TYPE 1,
PARTIAL

6.000
EA

950.00000 5,700.00

0500 0425  1811
INLETS, MEDIAN BARRIER, TYPE 2, <10'

1.000
EA

2,635.00000 2,635.00

0505 0425  1813
INLETS, MEDIAN BARRIER, TYPE 2, J
BOT, <10'

4.000
EA

3,520.00000 14,080.00

0510 0425  1815
INLETS, MEDIAN BARRIER, TYPE 2,
PARTIAL

19.000
EA

950.00000 18,050.00

0515 0425  1845
INLETS, MEDIAN BARRIER, TYPE 3,
PARTIAL

13.000
EA

1,380.00000 17,940.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0520 0425  1851
INLETS, MEDIAN BARRIER, TYPE 4, <10'

2.000
EA

3,754.00000 7,508.00

0525 0425  1853
INLETS, MEDIAN BARRIER, TYPE 4, J
BOT, <10'

3.000
EA

5,681.00000 17,043.00

0530 0425  1855
INLETS, MEDIAN BARRIER, TYPE 4,
PARTIAL

14.000
EA

1,451.00000 20,314.00

0535 0425  1891
INLETS, BARRIER WALL, <10'

14.000
EA

3,400.00000 47,600.00

0540 0425  2 61
MANHOLES, P-8, <10'

1.000
EA

2,074.00000 2,074.00

0545 0425  2 63
MANHOLES, P-8, PARTIAL

2.000
EA

1,680.00000 3,360.00

0550 0425  2 71
MANHOLES, J-7, <10'

1.000
EA

4,928.00000 4,928.00

0555 0425  2 92
MANHOLES, J-8, >10'

1.000
EA

11,270.00000 11,270.00

0560 0425  3 43
JUNCTION BOX, DRAINAGE, P-7,
PARTIAL

5.000
EA

778.00000 3,890.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0565 0430175115
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 15"S/CD

21.000
LF

262.00000 5,502.00

0570 0430175118
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

2,132.000
LF

73.00000 155,636.00

0575 0430175124
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

341.000
LF

90.00000 30,690.00

0580 0430175130
PIPE CULVERT, OPT MATERIAL,
ROUND, 30"S/CD

60.000
LF

116.00000 6,960.00

0585 0430175136
PIPE CULVERT, OPT MATERIAL,
ROUND, 36"S/CD

38.000
LF

119.00000 4,522.00

0590 0430175142
PIPE CULVERT, OPT MATERIAL,
ROUND, 42"S/CD

106.000
LF

127.00000 13,462.00

0595 0430611129
U-ENDWALL WITH BAFFLES, STD 261,
1:4 SLOPE, 24"PIPE

1.000
EA

2,069.00000 2,069.00

0600 0430611325
U-ENDWALL WITH BAFFLES, STD 261,
1:2 SLOPE, 18"PIPE

3.000
EA

2,150.00000 6,450.00

0605 0430982125
MITERED END SECTION, OPTIONAL
ROUND, 18" CD

2.000
EA

1,432.00000 2,864.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0610 0430982623
MITERED END SECTION, OPTIONAL -
ELLIPTICAL / ARCH, 15" CD

1.000
EA

1,451.00000 1,451.00

0615 0451 70
PREST SOIL ANCHORS

9.000
EA

10,130.00000 91,170.00

0620 0520  6
SHOULDER GUTTER- CONCRETE

1,902.000
LF

24.00000 45,648.00

0625 0521  1
MEDIAN CONCRETE BARRIER WALL

17,609.000
LF

210.00000 3,697,890.00

0630 0521  5  1
CONCRETE TRAFFIC RAILING, BRIDGE
32" F - SHAPE

20.000
LF

86.00000 1,720.00

0635 0521  8  1
CONCRETE TRAFFIC RAILING BARRIER
WITH JUNCTION SLAB, 32" F SHAPE

124.000
LF

462.00000 57,288.00

0640 0521 72  3
SHOULDER CONCRETE BARRIER
WALL, RIGID-SHOULDER

954.000
LF

230.00000 219,420.00

0645 0521 72 11
SHOULDER CONCRETE BARRIER
WALL, RIGID SHOULDER 54"

1,051.000
LF

285.00000 299,535.00

0650 0521 73
CONCRETE BARRIER WALL, REMOVAL

8,994.000
LF

18.00000 161,892.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0655 0522  1
CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

306.000
SY

46.00000 14,076.00

0660 0524  1  1
CONCRETE DITCH PAVT, NON
REINFORCED, 3"

734.000
SY

60.00000 44,040.00

0665 0530  3  4
RIPRAP, RUBBLE, F&I, DITCH LINING

15.000
TN

198.00000 2,970.00

0670 0536  1  1
GUARDRAIL -ROADWAY, GENERAL TL-3

3,948.000
LF

18.00000 71,064.00

0675 0536  7
SPECIAL GUARDRAIL POST

18.000
EA

172.00000 3,096.00

0680 0536  8
GUARDRAIL- BRIDGE ANCHORAGE
ASSEMBLY,  FURNISH & INSTALL

11.000
EA

3,560.00000 39,160.00

0685 0536 73
GUARDRAIL REMOVAL

20,630.000
LF

1.72000 35,483.60

0690 0536 82
GUARDRAIL ANCHORAGE- CONCRETE
BARRIER

13.000
EA

3,216.00000 41,808.00

0695 0536 85 22
GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

10.000
EA

3,273.00000 32,730.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0700 0536 85 24
GUARDRAIL END ANCHORAGE
ASSEMBLY- PARALLEL

1.000
EA

3,330.00000 3,330.00

0705 0536 85 25
GUARDRAIL END ANCHORAGE
ASSEMBLY- TYPE II

10.000
EA

976.00000 9,760.00

0710 0538  1
GUARDRAIL RESET

13,088.000
LF

12.65000 165,563.20

0715 0544 75  1
CRASH CUSHION

3.000
EA

21,940.00000 65,820.00

0720 0546 71
RUMBLE STRIPS

4.000
PS

2,284.00000 9,136.00

0725 0546 72 55
RUMBLE STRIPS, GROUND-IN, 16"
SHOULDER

14.227
GM

1,462.00000 20,799.87

0730 0548 12
RETAINING WALL SYSTEM,
PERMANANT, EXCLUDING BARRIER

2,867.000
SF

63.00000 180,621.00

0735 0550 10222
FENCING, TYPE B, 5.1-6.0, W/ VINYL
COATING

50.000
LF

24.00000 1,200.00

0740 0550 60225
FENCE GATE , TYPE B,  DOUBLE,  20.1-
24' OPENING

1.000
EA

2,307.00000 2,307.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0745 0570  1  2
PERFORMANCE TURF, SOD

52,861.000
SY

3.40000 179,727.40

0750 0710 11101
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

21.057
GM

1,340.00000 28,216.38

0755 0710 11102
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN ISLAND, 8"

0.229
GM

1,476.00000 338.00

0760 0710 11123
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT, 12"

5,887.000
LF

1.17000 6,887.79

0765 0710 11131
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30 OR 3-9
SKIP, 6" WIDE

7.930
GM

443.00000 3,512.99

0770 0710 11141
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"

0.072
GM

600.00000 43.20

0775 0710 11160
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

26.000
EA

34.00000 884.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0780 0710 11170
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

1.000
EA

29.00000 29.00

0785 0710 11201
PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

11.541
GM

1,340.00000 15,464.94

0790 0710 11224
PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

51.000
LF

1.28000 65.28

0795 0710 11241
PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW,  2-4 DOTTED
GUIDELINE/6-10 DOTTED EXTENSION,
6"

0.020
GM

600.00000 12.00

0800 0999 16
PARTNERING, DO NOT BID
43715615201

(1.000)
LS

12,000.00000 12,000.00

0805 0999 20  1
DISPUTES REVIEW BOARD, MEETING-
DO NOT BID

16.000
DA

3,300.00000 52,800.00

0810 0999 20  2
DISPUTES REVIEW BOARD, HEARING-
DO NOT BID

2.000
EA

4,000.00000 8,000.00

0815 0999 25
INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43715615201

(1.000)
LS

150,000.00000 150,000.00
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

$23,955,707.25Section Totals:0002 Roadway

0003 SigningSECTION:

0820 0700  1 11
SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

23.000
AS

485.00000 11,155.00

0825 0700  1 12
SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

24.000
AS

1,850.00000 44,400.00

0830 0700  1 13
SINGLE POST SIGN, F&I GROUND
MOUNT, 21-30 SF

6.000
AS

2,324.00000 13,944.00

0835 0700  1 21
SINGLE POST SIGN, F&I BARRIER
MOUNT INDEX 11871 UP TO 12 SF

1.000
AS

975.00000 975.00

0840 0700  1 22
SINGLE POST SIGN, F&I BARRIER
MOUNT INDEX 11871 12-20 SF

4.000
AS

1,967.00000 7,868.00

0845 0700  1 50
SINGLE POST SIGN, RELOCATE

1.000
AS

284.00000 284.00

0850 0700  1 60
SINGLE POST SIGN, REMOVE

48.000
AS

113.00000 5,424.00

0855 0700  2 14
MULTI- POST SIGN, F&I GROUND
MOUNT,  31-50 SF

5.000
AS

5,425.00000 27,125.00
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0860 0700  2 15
MULTI- POST SIGN, F&I GROUND
MOUNT,  51-100 SF

4.000
AS

8,201.00000 32,804.00

0865 0700  2 16
MULTI- POST SIGN, F&I GROUND
MOUNT,  101-200 SF

4.000
AS

14,808.00000 59,232.00

0870 0700  2 17
MULTI- POST SIGN, F&I GROUND
MOUNT,  201-300 SF

1.000
AS

17,058.00000 17,058.00

0875 0700  2 18
MULTI- POST SIGN, F&I GROUND
MOUNT,  301-400 SF

3.000
AS

23,426.00000 70,278.00

0880 0700  2 60
MULTI- POST SIGN, REMOVE

16.000
AS

861.00000 13,776.00

0885 0700  3202
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 12-20 SF

3.000
EA

900.00000 2,700.00

0890 0700  3203
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 21-30 SF

9.000
EA

1,120.00000 10,080.00

0895 0700  3205
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 51-100 SF

7.000
EA

2,938.00000 20,566.00

0900 0700  3206
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 101-200 SF

23.000
EA

5,350.00000 123,050.00
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0905 0700  3207
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 201-300 SF

7.000
EA

8,451.00000 59,157.00

0910 0700  3208
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 301-400 SF

7.000
EA

12,582.00000 88,074.00

0915 0700  3209
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 401-500 SF

3.000
EA

13,960.00000 41,880.00

0920 0700  3236
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 201-300 SF WITH
LIGHTING, PROJECT 437156-1-52-01

1.000
EA

8,230.00000 8,230.00

0925 0700  3237
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 401-500 SF WITH
LIGHTING, PROJECT 437156-1-52-01

1.000
EA

24,366.00000 24,366.00

0930 0700  3241
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 101-200 SF WITH
LIGHTING, PROJECT 437156-1-52-01

1.000
EA

18,767.00000 18,767.00

0935 0700  3501
SIGN PANEL, RELOCATE, UP TO 12 SF

3.000
EA

93.00000 279.00

0940 0700  3502
SIGN PANEL, RELOCATE, 12-20 SF

3.000
EA

93.00000 279.00
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(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0945 0700  3536
SIGN PANEL, RELOCATE, 201-300 SF
OVERHEAD MOUNT WITH LIGHTING,
PROJECT 437156-1-52-01

1.000
EA

2,580.00000 2,580.00

0950 0700  3537
SIGN PANEL, RELOCATE, 401-500 SF
OVERHEAD MOUNT WITH LIGHTING,
PROJECT 437156-1-52-01

2.000
EA

3,931.00000 7,862.00

0955 0700  3602
SIGN PANEL, REMOVE, 12-20 SF

7.000
EA

93.00000 651.00

0960 0700  3606
SIGN PANEL, REMOVE, 101-200 SF

5.000
EA

186.00000 930.00

0965 0700  3608
SIGN PANEL, REMOVE, 301-400 SF

2.000
EA

1,098.00000 2,196.00

0970 0700  3626
SIGN PANEL, REMOVE, 101-200 SF
WITH LIGHTING

15.000
EA

93.00000 1,395.00

0975 0700  3627
SIGN PANEL, REMOVE PANEL, 201-300
SF WITH LIGHTING

10.000
EA

193.00000 1,930.00

0980 0700  3628
SIGN PANEL, REMOVE PANEL, 301-400
SF WITH LIGHTING

2.000
EA

596.00000 1,192.00
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(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0985 0700  4112
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, CANTILEVER, 21-
30 FT

1.000
EA

44,400.00000 44,400.00

0990 0700  4113
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, CANTILEVER, 31-
40 FT

1.000
EA

80,000.00000 80,000.00

0995 0700  4125
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 51-100 FT

6.000
EA

147,000.00000 882,000.00

1000 0700  4126
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 101-150 FT

2.000
EA

117,000.00000 234,000.00

1005 0700  4127
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 151-200 FT

3.000
EA

245,000.00000 735,000.00

1010 0700  4128
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 201 FT AND
GREATER

1.000
EA

237,000.00000 237,000.00

1015 0700  4610
OVERHEAD STATIC SIGN STRUCTURE,
REMOVE CANTILEVER

7.000
EA

2,201.00000 15,407.00

1020 0700  4620
OVERHEAD STATIC SIGN STRUCTURE,
REMOVE SPAN

3.000
EA

6,764.00000 20,292.00
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Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1025 0700 13 12
RETROREFLECTIVE SIGN STRIP-
FURNISH AND INSTALL, 2'

4.000
EA

74.00000 296.00

1030 0705 11  1
DELINEATOR, FLEXIBLE TUBULAR

38.000
EA

52.00000 1,976.00

1035 0705 11  5
DELINEATOR, FLEXIBLE HIGH
PERFORMANCE 36"  MANAGED LANES

4,729.000
EA

45.45000 214,933.05

1040 0710 90
PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43715615201

(1.000)
LS

88,492.89000 88,492.89

1045 0711 11160
THERMOPLASTIC, STANDARD, WHITE,
MESSAGE OR SYMBOL

8.000
EA

145.00000 1,160.00

1050 0711 15102
THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES, WHITE,
SOLID, 8"

18.143
GM

6,036.00000 109,511.15

1055 0711 15131
THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES, WHITE,
SKIP, 6",10-30 SKIP OR 3-9 LANE DROP

0.379
GM

1,131.00000 428.65

1060 0711 15201
THERMOPLASTIC, STANDARD-OPEN
GRADED ASPHALT SURFACES,
YELLOW, SOLID, 6"

9.575
GM

4,470.00000 42,800.25
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

1065 0713100  1
PERMANENT TAPE, 9" SOLID WHITE
WITH CONTRAST, PROJECT 437156-1-
52-01

0.097
GM

46,412.00000 4,501.96

1070 0713100  2
PERMANENT TAPE, 9" SKIP WHITE
WITH CONTRAST, PROJECT 437156-1-
52-01

0.633
GM

11,000.00000 6,963.00

1075 0713100  3
PERMANENT TAPE, 6" SOLID YELLOW,
PROJECT 437156-1-52-01

0.097
GM

28,000.00000 2,716.00

$3,442,364.95Section Totals:0003 Signing

0004 LightingSECTION:

1080 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

18,605.000
LF

7.55000 140,467.75

1085 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

15,265.000
LF

16.00000 244,240.00

1090 0630  2 15
CONDUIT, FURNISH & INSTALL, BRIDGE
MOUNT

3,770.000
LF

5.43000 20,471.10

1095 0630  2 65
CONDUIT, REMOVE, BRIDGE MOUNT

1,885.000
LF

1.72000 3,242.20
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1100 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

213.000
EA

1,081.00000 230,253.00

1105 0635  3 12
JUNCTION BOX, FURNISH & INSTALL,
MOUNTED

107.000
EA

675.00000 72,225.00

1110 0715  1 12
LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

207,275.000
LF

0.91000 188,620.25

1115 0715  1 13
LIGHTING CONDUCTORS, F&I,
INSULATED, NO 4 TO NO 2

72,575.000
LF

2.02000 146,601.50

1120 0715  1 60
LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

45,635.000
LF

0.78000 35,595.30

1125 0715  4022
LIGHT POLE COMPLETE,F&I, SPECIAL
FOUNDATION, WIND SPEED 130,POLE
HEIGHT 45'

20.000
EA

32,000.00000 640,000.00

1130 0715  4121
LIGHT POLE COMPLETE, F&I, WIND
SPEED 130, POLE HEIGHT 40'

3.000
EA

6,544.00000 19,632.00

1135 0715  4122
LIGHT POLE COMPLETE, F&I, WIND
SPEED 130, POLE HEIGHT 45'

114.000
EA

6,200.00000 706,800.00
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1140 0715  4129
LIGHT POLE COMPLETE, F&I, WIND
SPEED 130, CUSTOM HEIGHT

28.000
EA

5,930.00000 166,040.00

1145 0715  4400
LIGHT POLE COMPLETE, RELOCATE

9.000
EA

3,149.00000 28,341.00

1150 0715  4600
LIGHT POLE COMPLETE, REMOVE

58.000
EA

664.00000 38,512.00

1155 0715  7 11
LOAD CENTER, F&I, SECONDARY
VOLTAGE

4.000
EA

11,227.00000 44,908.00

1160 0715  7 41
LOAD CENTER, REMOVE, SECONDARY
VOLTAGE

6.000
EA

425.00000 2,550.00

1165 0715 11125
LUMINAIRE, F&I, UNDER DECK, WALL
MOUNT

50.000
EA

2,712.00000 135,600.00

1170 0715 11500
LUMINAIRE, REMOVE

29.000
EA

385.00000 11,165.00

1175 0715 19600
HIGH MAST LIGHT POLE, REMOVE

30.000
EA

1,200.00000 36,000.00

1180 0715500  1
POLE CABLE DISTRIBUTION SYSTEM,
CONVENTIONAL

161.000
EA

580.00000 93,380.00
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Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

1185 0715500  3
POLE CABLE DISTRIBUTION SYSTEM,
WALL MOUNT

41.000
EA

610.00000 25,010.00

1190 0715513145
LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, SINGLE ARM WALL
MOUNT, ALUMINUM, 45'

4.000
EA

9,600.00000 38,400.00

1195 0715514145
LIGHT POLE COMP- SPECIAL DESIGN,
F&I, DOUBLE ARM  WALL MOUNT,
ALUMINUM, 45'

17.000
EA

10,200.00000 173,400.00

1200 0715518145
LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, DOUBLE ARM, POLE TOP
MOUNT, ALUMINUM, 45'

7.000
EA

8,200.00000 57,400.00

$3,298,854.10Section Totals:0004 Lighting

0005 ArchitecturalSECTION:

1205 0735 88  1
TOLL PLAZA MODIFY EXISTING,
LOCATION 1 43715615201

(1.000)
LS

900,000.00000 900,000.00

1210 0735 88  2
TOLL PLAZA MODIFY EXISTING,
LOCATION 2 43715615201

(1.000)
LS

1,020,000.00000 1,020,000.00

$1,920,000.00Section Totals:0005 Architectural
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1215 0400  1 11
CONCRETE CLASS I, RETAINING
WALLS

11.000
CY

628.00000 6,908.00

1220 0515  1  2
PIPE HANDRAIL - GUIDERAIL,
ALUMINUM

45.000
LF

28.00000 1,260.00

1225 0550 10221
FENCING, TYPE B, 5.1-6.0', W/ BARB
WIRE ATTMT

126.000
LF

27.00000 3,402.00

1230 0550 60222
FENCE GATE, TYPE B, DOUBLE, 6.1-
12.0' OPENING

3.000
EA

1,153.50000 3,460.50

1235 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

774.000
LF

12.50000 9,675.00

1240 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

17,770.000
LF

17.55000 311,863.50

1245 0630  2 14
CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

1,567.000
LF

11.70000 18,333.90

1250 0633  1121
FIBER OPTIC CABLE, F&I,
UNDERGROUND,2-12 FIBERS

22,403.000
LF

2.15000 48,166.45

1255 0633  1123
FIBER OPTIC CABLE, F&I,
UNDERGROUND,49-96 FIBERS

6,667.000
LF

2.90000 19,334.30
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Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1260 0633  1124
FIBER OPTIC CABLE, F&I,
UNDERGROUND, 97 - 144  FIBERS

45,906.000
LF

3.35000 153,785.10

1265 0633  1420
FIBER OPTIC CABLE, RELOCATE,
UNDERGROUND

2,444.000
LF

2.25000 5,499.00

1270 0633  1620
FIBER OPTIC CABLE, REMOVE,
UNDERGROUND

68,366.000
LF

1.50000 102,549.00

1275 0633  2 31
FIBER OPTIC CONNECTION, INSTALL,
SPLICE

324.000
EA

37.00000 11,988.00

1280 0633  2 32
FIBER OPTIC CONNECTION, INSTALL,
TERMINATION

534.000
EA

40.00000 21,360.00

1285 0633  3 11
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE ENCLOSURE

6.000
EA

1,013.00000 6,078.00

1290 0633  3 12
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE TRAY

6.000
EA

149.00000 894.00

1295 0633  3 14
FIBER OPTIC CONNECTION
HARDWARE, F&I, BUFFER TUBE FAN
OUT KIT

45.000
EA

138.00000 6,210.00
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Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1300 0633  3 15
FIBER OPTIC CONNECTION
HARDWARE, F&I, PRETERMINATED
PATCH PANEL

19.000
EA

1,659.00000 31,521.00

1305 0633  3 16
FIBER OPTIC CONNECTION
HARDWARE, F&I, PATCH PANEL- FIELD
TERMINATED

11.000
EA

2,163.00000 23,793.00

1310 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

25.000
EA

846.00000 21,150.00

1315 0635  2 12
PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

28.000
EA

1,229.00000 34,412.00

1320 0639  1122
ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER PURCHASED
BY CONTRACTOR

3.000
AS

1,746.00000 5,238.00

1325 0639  1620
ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

1.000
AS

1,100.00000 1,100.00

1330 0639  2  1
ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

7,362.000
LF

2.75000 20,245.50

1335 0639  2  6
ELECTRICAL SERVICE WIRE, REMOVE

181.000
LF

1.15000 208.15
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Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1340 0639  3 11
ELECTRICAL SERVICE DISCONNECT,
F&I, POLE MOUNT

8.000
EA

1,000.00000 8,000.00

1345 0639  3 60
ELECTRICAL SERVICE DISCONNECT,
REMOVE- POLE OR CABINET TO
REMAIN

1.000
EA

1,000.00000 1,000.00

1350 0639  5  3
EMERGENCY GENERATOR-
PERMANENT, UP TO 25 KW, PROJECT
437156-1-52-01

3.000
EA

100,000.00000 300,000.00

1355 0641  2 12
PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

10.000
EA

1,540.00000 15,400.00

1360 0641  2 60
PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

1.000
EA

875.00000 875.00

1365 0641  3263
CONCRETE CCTV POLE, FURNISH &
INSTALL WITHOUT LOWERING DEVICE,
63'

2.000
EA

20,446.00000 40,892.00

1370 0641  3269
CONCRETE CCTV POLE, FURNISH &
INSTALL WITHOUT LOWERING DEVICE,
69'

2.000
EA

21,480.00000 42,960.00

1375 0649  2150
STEEL CCTV POLE, FURNISH &
INSTALL WITH LOWERING DEVICE, 50'

4.000
EA

50,000.00000 200,000.00
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1380 0660  3 11
VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL
CABINET EQUIPMENT

9.000
EA

418.00000 3,762.00

1385 0660  3 12
VEHICLE DETECTION SYSTEM-
MICROWAVE, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

9.000
EA

9,000.00000 81,000.00

1390 0660  3 60
VEHICLE DETECTION SYSTEM -
MICROWAVE, REMOVE,  COMPLETE
SYSTEM

9.000
EA

530.00000 4,770.00

1395 0660  6111
VEHICLE DETECTION SYSTEM- AVI,
TRANSPONDER, FURNISH & INSTALL,
CABINET EQUIPMENT

2.000
EA

40,000.00000 80,000.00

1400 0660  6112
VEHICLE DETECTION SYSTEM- AVI,
TRANSPONDER, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

2.000
EA

42,000.00000 84,000.00

1405 0660  6121
VEHICLE DETECTION SYSTEM- AVI,
BLUETOOTH, FURNISH & INSTALL,
CABINET EQUIPMENT

3.000
EA

1,400.00000 4,200.00

1410 0660  6122
VEHICLE DETECTION SYSTEM- AVI,
BLUETOOTH, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

3.000
EA

7,000.00000 21,000.00
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1415 0660  6412
VEHICLE DETECTION SYSTEM- AVI,
TRANSPONDER RELOCATE, ABOVE
GROUND EQUIPMENT

2.000
EA

520.00000 1,040.00

1420 0676  2121
ITS CABINET, FURNISH & INSTALL,
POLE MOUNT WITH SUNSHIELD, 336,
24" W X 36" H X 20" D

3.000
EA

5,200.00000 15,600.00

1425 0676  2123
ITS CABINET, FURNISH & INSTALL,
POLE MOUNT WITH SUNSHIELD, 334,
24" W X 66" H X 30" D

1.000
EA

7,400.00000 7,400.00

1430 0676  2143
ITS CABINET, FURNISH & INSTALL,
BASE MOUNT, 334, 24" W X 66" H X 30"
D

6.000
EA

7,200.00000 43,200.00

1435 0676  2400
ITS CABINET, RELOCATE

1.000
EA

520.00000 520.00

1440 0676  2500
ITS CABINET- ADJUST/MODIFY

1.000
EA

860.00000 860.00

1445 0676  2600
ITS CABINET- REMOVE

2.000
EA

1,900.00000 3,800.00

1450 0682  1113
ITS CCTV  CAMERA, F&I, DOME PTZ
ENCLOSURE - PRESSURIZED, IP, HIGH
DEFINITION

13.000
EA

9,100.00000 118,300.00
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Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1455 0682  1600
ITS CCTV  CAMERA,, REMOVE &
DISPOSAL

5.000
EA

1,200.00000 6,000.00

1460 0684  1  1
MANAGED FIELD ETHERNET SWITCH,
FURNISH & INSTALL

11.000
EA

1,900.00000 20,900.00

1465 0684  2  1
DEVICE SERVER, FURNISH & INSTALL

1.000
EA

750.00000 750.00

1470 0684  5  1
MEDIA CONVERTER, FURNISH &
INSTALL

18.000
EA

480.00000 8,640.00

1475 0685106
SYSTEM AUXILIARIES, F&I,
UNINTERRUPTIBLE POWER SOURCE

9.000
EA

2,800.00000 25,200.00

1480 0687  1 12
HIGHWAY ADVISORY RADIO, FURNISH
& INSTALL, AC POWERED

2.000
EA

590.00000 1,180.00

1485 0687  1 60
HIGHWAY ADVISORY RADIO, REMOVE

2.000
EA

440.00000 880.00

1490 0700  2 16
MULTI- POST SIGN, F&I GROUND
MOUNT,  101-200 SF

1.000
AS

9,200.00000 9,200.00

1495 0700  2 60
MULTI- POST SIGN, REMOVE

1.000
AS

860.00000 860.00
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Ext AmountExt Amount

(7) FACCHINA
CONSTRUCTION COMPANY,

INC.
Units

( ) indicates item is bid as Lump Sum

0006 Intelligent Transportation SystemSECTION:

1500 0700  7132
EMBEDDED DYNAMIC MESSAGE SIGN,
FURNISH & INSTALL- WITH UPS, FULL
COLOR, 12-20 SF

2.000
EA

34,000.00000 68,000.00

1505 0700  8135
FRONT ACCESS DYNAMIC MESSAGE
SIGN, FURNISH & INSTALL- WITH UPS,
FULL COLOR, 51-100 SF

3.000
EA

60,800.00000 182,400.00

1510 0700  9137
WALK-IN DYNAMIC MESSAGE SIGN,
FURNISH & INSTALL- WITH UPS FULL
COLOR, 201-300 SF

2.000
EA

149,000.00000 298,000.00

$2,569,023.40Section Totals:0006 Intelligent Transportation
System

$44,896,300.00Contract Grand Totals:

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.

Page 113 of 113Tabulation of Bids

Contract:001 E8P82Call Order:June 14, 2016Letting: 08160614

06/14/2016Florida Department of Transportation



Contract Time:
TurnpikeDistrict:

Work consists of providing all labor, materials, equipment and incidentals necessary for the installation of Closed Circuit
Television (CCTV) Cameras Turnpike wide. No Pre-Bid Conference. Contractor must be prequalified in Electrical Work and
Intelligent Transportation System.

215 CALENDAR DAYS Project(s):
TURNPIKECounties:

43560415201 (*)
Fed Aid No:

INSTALL CCTV CAMERAS TURNPIKE WIDE

N/A

Contract Descr:

Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) MIDASCO LLC (3) POWERCORE, INC.
Units

( ) indicates item is bid as Lump Sum

0001 Intelligent Transportation SystemSECTION:

0005 0101  1
MOBILIZATION 43560415201

(1.000)
LS

150,000.00000 150,000.00 180,000.00000 180,000.00 154,265.00000 154,265.00

0010 0102  1
MAINTENANCE OF TRAFFIC
43560415201

(215.000)
DA (LS)

75,000.00000 75,000.00 107,562.85000 107,562.85 58,492.00000 58,492.00

0015 0102 60
WORK ZONE SIGN

9,813.000
ED

0.30000 2,943.90 0.50000 4,906.50 0.75000 7,359.75

0020 0102 74  1
CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

5,265.000
ED

0.20000 1,053.00 0.25000 1,316.25 0.50000 2,632.50

0025 0102 74  2
CHANNELIZING DEVICE, TYPE III, 6'

240.000
ED

0.30000 72.00 0.70000 168.00 1.00000 240.00

0030 0102 76
ARROW BOARD / ADVANCE WARNING
ARROW PANEL

75.000
ED

15.00000 1,125.00 12.00000 900.00 17.25000 1,293.75

0035 0102 99
PORTABLE CHANGEABLE MESSAGE
SIGN, TEMPORARY

667.000
ED

25.00000 16,675.00 20.00000 13,340.00 29.00000 19,343.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) MIDASCO LLC (3) POWERCORE, INC.
Units

( ) indicates item is bid as Lump Sum

0001 Intelligent Transportation SystemSECTION:

0040 0104 10  3
SEDIMENT BARRIER

12,348.000
LF

3.00000 37,044.00 1.75000 21,609.00 5.00000 61,740.00

0045 0120  6
EMBANKMENT

32.000
CY

50.00000 1,600.00 250.00000 8,000.00 114.00000 3,648.00

0050 0570  1  2
PERFORMANCE TURF, SOD

912.000
SY

10.00000 9,120.00 6.30000 5,745.60 10.00000 9,120.00

0055 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

11,998.000
LF

7.50000 89,985.00 8.50000 101,983.00 6.75000 80,986.50

0060 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

2,818.000
LF

16.00000 45,088.00 19.00000 53,542.00 19.50000 54,951.00

0065 0633  1122
FIBER OPTIC CABLE, F&I,
UNDERGROUND,13-48 FIBERS

16,108.000
LF

1.70000 27,383.60 2.60000 41,880.80 2.50000 40,270.00

0070 0633  2 31
FIBER OPTIC CONNECTION, INSTALL,
SPLICE

52.000
EA

45.00000 2,340.00 45.00000 2,340.00 40.00000 2,080.00

0075 0633  2 32
FIBER OPTIC CONNECTION, INSTALL,
TERMINATION

830.000
EA

95.00000 78,850.00 83.00000 68,890.00 74.00000 61,420.00

0080 0633  3 11
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE ENCLOSURE

2.000
EA

750.00000 1,500.00 895.00000 1,790.00 790.00000 1,580.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) MIDASCO LLC (3) POWERCORE, INC.
Units

( ) indicates item is bid as Lump Sum

0001 Intelligent Transportation SystemSECTION:

0085 0633  3 12
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE TRAY

2.000
EA

55.00000 110.00 58.00000 116.00 52.00000 104.00

0090 0633  3 16
FIBER OPTIC CONNECTION
HARDWARE, F&I, PATCH PANEL- FIELD
TERMINATED

17.000
EA

1,350.00000 22,950.00 2,570.00000 43,690.00 2,273.00000 38,641.00

0095 0633  3 51
FIBER OPTIC CONNECTION
HARDWARE, ADJUST/MODIFY SPLICE
ENCLOSURE

8.000
EA

650.00000 5,200.00 545.00000 4,360.00 483.00000 3,864.00

0100 0633  3 52
FIBER OPTIC CONNECTION
HARDWARE, ADJUST/MODIFY SPLICE
TRAY

8.000
EA

600.00000 4,800.00 65.00000 520.00 57.00000 456.00

0105 0633  3 56
FIBER OPTIC CONNECTION
HARDWARE, ADJUST/MODIFY PATCH
PANEL

3.000
EA

600.00000 1,800.00 420.00000 1,260.00 370.00000 1,110.00

0110 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

57.000
EA

550.00000 31,350.00 950.00000 54,150.00 801.00000 45,657.00

0115 0635  2 12
PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

28.000
EA

950.00000 26,600.00 1,850.00000 51,800.00 1,365.00000 38,220.00

0120 0639  1121
ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER FURNISHED
BY POWER COMPANY

9.000
AS

2,816.00000 25,344.00 3,100.00000 27,900.00 1,906.00000 17,154.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) MIDASCO LLC (3) POWERCORE, INC.
Units

( ) indicates item is bid as Lump Sum

0001 Intelligent Transportation SystemSECTION:

0125 0639  2  1
ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

38,364.000
LF

1.70000 65,218.80 2.50000 95,910.00 5.75000 220,593.00

0130 0639  2  6
ELECTRICAL SERVICE WIRE, REMOVE

720.000
LF

0.60000 432.00 1.00000 720.00 1.25000 900.00

0135 0639  3 11
ELECTRICAL SERVICE DISCONNECT,
F&I, POLE MOUNT

17.000
EA

710.00000 12,070.00 1,400.00000 23,800.00 1,008.00000 17,136.00

0140 0639  6  1
ELECTRICAL POWER SERVICE-
TRANSFORMER FURNISH & INSTALL

25.000
EA

950.00000 23,750.00 850.00000 21,250.00 1,809.00000 45,225.00

0145 0641  2 12
PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

9.000
EA

1,270.00000 11,430.00 1,350.00000 12,150.00 1,177.00000 10,593.00

0150 0641  3163
CONCRETE CCTV POLE, FURNISH &
INSTALL WITH LOWERING  DEVICE, 63'

11.000
EA

21,500.00000 236,500.00 25,000.00000 275,000.00 25,006.00000 275,066.00

0155 0641  3186
CONCRETE CCTV POLE, FURNISH &
INSTALL WITH LOWERING  DEVICE, 86'

1.000
EA

25,500.00000 25,500.00 30,000.00000 30,000.00 30,350.00000 30,350.00

0160 0641  3263
CONCRETE CCTV POLE, FURNISH &
INSTALL WITHOUT LOWERING DEVICE,
63'

5.000
EA

19,500.00000 97,500.00 14,500.00000 72,500.00 18,622.00000 93,110.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) HALLEY ENGINEERING
CONTRACTORS, INC.

(2) MIDASCO LLC (3) POWERCORE, INC.
Units

( ) indicates item is bid as Lump Sum

0001 Intelligent Transportation SystemSECTION:

0165 0676  2112
ITS CABINET, FURNISH & INSTALL,
POLE MOUNT, 336S, 24" W X 46" H X 22"
D

17.000
EA

5,400.00000 91,800.00 5,200.00000 88,400.00 7,088.00000 120,496.00

0170 0682  1133
ITS CCTV  CAMERA, F&I, DOME
ENCLOSURE - NON-PRESSURIZED, IP,
HIGH DEFINITION

30.000
EA

7,950.00000 238,500.00 9,500.00000 285,000.00 6,211.00000 186,330.00

0175 0684  1  1
MANAGED FIELD ETHERNET SWITCH,
FURNISH & INSTALL

18.000
EA

2,500.00000 45,000.00 4,250.00000 76,500.00 6,468.00000 116,424.00

0180 0999 16
PARTNERING, DO NOT BID
43560415201

(1.000)
LS

9,000.00000 9,000.00 9,000.00000 9,000.00 9,000.00000 9,000.00

0185 0999 25
INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43560415201

(1.000)
LS

50,000.00000 50,000.00 50,000.00000 50,000.00 50,000.00000 50,000.00

$1,879,850.50$1,564,634.30 $1,838,000.00Section Totals:0001 Intelligent Transportation
System

$1,564,634.30 $1,838,000.00 1,879,850.50Contract Grand Totals:

Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) HORSEPOWER ELECTRIC,
INC.Units

( ) indicates item is bid as Lump Sum

0001 Intelligent Transportation SystemSECTION:
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) HORSEPOWER ELECTRIC,
INC.Units

( ) indicates item is bid as Lump Sum

0001 Intelligent Transportation SystemSECTION:

0005 0101  1
MOBILIZATION 43560415201

(1.000)
LS

39,258.60000 39,258.60

0010 0102  1
MAINTENANCE OF TRAFFIC
43560415201

(215.000)
DA (LS)

68,000.00000 68,000.00

0015 0102 60
WORK ZONE SIGN

9,813.000
ED

0.50000 4,906.50

0020 0102 74  1
CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

5,265.000
ED

0.40000 2,106.00

0025 0102 74  2
CHANNELIZING DEVICE, TYPE III, 6'

240.000
ED

0.75000 180.00

0030 0102 76
ARROW BOARD / ADVANCE WARNING
ARROW PANEL

75.000
ED

15.00000 1,125.00

0035 0102 99
PORTABLE CHANGEABLE MESSAGE
SIGN, TEMPORARY

667.000
ED

16.00000 10,672.00

0040 0104 10  3
SEDIMENT BARRIER

12,348.000
LF

0.80000 9,878.40

0045 0120  6
EMBANKMENT

32.000
CY

20.00000 640.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) HORSEPOWER ELECTRIC,
INC.Units

( ) indicates item is bid as Lump Sum

0001 Intelligent Transportation SystemSECTION:

0050 0570  1  2
PERFORMANCE TURF, SOD

912.000
SY

5.00000 4,560.00

0055 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

11,998.000
LF

16.00000 191,968.00

0060 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

2,818.000
LF

16.00000 45,088.00

0065 0633  1122
FIBER OPTIC CABLE, F&I,
UNDERGROUND,13-48 FIBERS

16,108.000
LF

3.00000 48,324.00

0070 0633  2 31
FIBER OPTIC CONNECTION, INSTALL,
SPLICE

52.000
EA

47.00000 2,444.00

0075 0633  2 32
FIBER OPTIC CONNECTION, INSTALL,
TERMINATION

830.000
EA

86.00000 71,380.00

0080 0633  3 11
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE ENCLOSURE

2.000
EA

918.00000 1,836.00

0085 0633  3 12
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE TRAY

2.000
EA

60.00000 120.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) HORSEPOWER ELECTRIC,
INC.Units

( ) indicates item is bid as Lump Sum

0001 Intelligent Transportation SystemSECTION:

0090 0633  3 16
FIBER OPTIC CONNECTION
HARDWARE, F&I, PATCH PANEL- FIELD
TERMINATED

17.000
EA

2,640.00000 44,880.00

0095 0633  3 51
FIBER OPTIC CONNECTION
HARDWARE, ADJUST/MODIFY SPLICE
ENCLOSURE

8.000
EA

561.00000 4,488.00

0100 0633  3 52
FIBER OPTIC CONNECTION
HARDWARE, ADJUST/MODIFY SPLICE
TRAY

8.000
EA

66.00000 528.00

0105 0633  3 56
FIBER OPTIC CONNECTION
HARDWARE, ADJUST/MODIFY PATCH
PANEL

3.000
EA

429.00000 1,287.00

0110 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

57.000
EA

750.00000 42,750.00

0115 0635  2 12
PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

28.000
EA

2,200.00000 61,600.00

0120 0639  1121
ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER FURNISHED
BY POWER COMPANY

9.000
AS

10,000.00000 90,000.00

0125 0639  2  1
ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

38,364.000
LF

0.75000 28,773.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) HORSEPOWER ELECTRIC,
INC.Units

( ) indicates item is bid as Lump Sum

0001 Intelligent Transportation SystemSECTION:

0130 0639  2  6
ELECTRICAL SERVICE WIRE, REMOVE

720.000
LF

1.00000 720.00

0135 0639  3 11
ELECTRICAL SERVICE DISCONNECT,
F&I, POLE MOUNT

17.000
EA

1,500.00000 25,500.00

0140 0639  6  1
ELECTRICAL POWER SERVICE-
TRANSFORMER FURNISH & INSTALL

25.000
EA

1,000.00000 25,000.00

0145 0641  2 12
PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

9.000
EA

1,200.00000 10,800.00

0150 0641  3163
CONCRETE CCTV POLE, FURNISH &
INSTALL WITH LOWERING  DEVICE, 63'

11.000
EA

30,000.00000 330,000.00

0155 0641  3186
CONCRETE CCTV POLE, FURNISH &
INSTALL WITH LOWERING  DEVICE, 86'

1.000
EA

40,000.00000 40,000.00

0160 0641  3263
CONCRETE CCTV POLE, FURNISH &
INSTALL WITHOUT LOWERING DEVICE,
63'

5.000
EA

25,000.00000 125,000.00

0165 0676  2112
ITS CABINET, FURNISH & INSTALL,
POLE MOUNT, 336S, 24" W X 46" H X 22"
D

17.000
EA

7,500.00000 127,500.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) HORSEPOWER ELECTRIC,
INC.Units

( ) indicates item is bid as Lump Sum

0001 Intelligent Transportation SystemSECTION:

0170 0682  1133
ITS CCTV  CAMERA, F&I, DOME
ENCLOSURE - NON-PRESSURIZED, IP,
HIGH DEFINITION

30.000
EA

9,000.00000 270,000.00

0175 0684  1  1
MANAGED FIELD ETHERNET SWITCH,
FURNISH & INSTALL

18.000
EA

6,897.00000 124,146.00

0180 0999 16
PARTNERING, DO NOT BID
43560415201

(1.000)
LS

9,000.00000 9,000.00

0185 0999 25
INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43560415201

(1.000)
LS

50,000.00000 50,000.00

$1,914,458.50Section Totals:0001 Intelligent Transportation
System

$1,914,458.50Contract Grand Totals:

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.
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Contract Time:
TurnpikeDistrict:

Work consists of providing all labor, materials, equipment and incidentals necessary for widening the northbound off ramp to
two (2) lanes and adjusting Turnpike Mainline geometry to provide an additional auxiliary lane in the northbound direction
from Milepost 75.603 to Milepost 76.404. The existing ramp bridge over the Lake Worth Drainage District canal will be
modified to remove the northbound off ramp traffic and a new two lane bridge constructed. Minor modifications to signing and
pavement markings, ITS, and lighting are also included.
The Improvements under this Contract also consist of the addition of a right turn lane from the Turnpike off ramp to Glades
Rd westbound and a right turn lane along Glades Road westbound to the northbound entry to Florida's Turnpike. The signing
and pavement markings, lighting, and signalization was modified at the Turnpike Entrance and the Corporate Center for the
new lane configuration. The existing Turnpike bridge (No. 930416) over Glades Rd will be painted.
No Pre-Bid Conference.  Contractor must be prequalified.

290 CALENDAR DAYS Project(s):
PALM BEACHCounties:

43561515201 (*)
43561545201

Fed Aid No:

GLADES RD RAMP IMPROVEMENTS - INTERCHANGE

N/A

Contract Descr:

Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0005 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43561515201

(1.000)
SF (LS)

80,000.00000 80,000.00 61,115.00000 61,115.00 150,000.00000 150,000.00

0010 0400  2 10
CONCRETE CLASS II, APPROACH
SLABS

109.100
CY

650.00000 70,915.00 445.00000 48,549.50 515.00000 56,186.50

0015 0400  4  4
CONCRETE CLASS IV,
SUPERSTRUCTURE

189.000
CY

1,370.00000 258,930.00 1,112.00000 210,168.00 1,246.00000 235,494.00

0020 0400  4  5
CONCRETE CLASS IV, BRIDGE
SUBSTRUCTURE

86.600
CY

1,610.00000 139,426.00 1,335.00000 115,611.00 1,123.00000 97,251.80

0025 0400  9
BRIDGE DECK GROOVING & PLANING,
DECK 8.5" AND GREATER

367.000
SY

20.00000 7,340.00 16.70000 6,128.90 16.00000 5,872.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0030 0415  1  4
REINFORCING STEEL - BRIDGE
SUPERSTRUCTURE

42,497.000
LB

1.00000 42,497.00 1.15000 48,871.55 0.80000 33,997.60

0035 0415  1  5
REINFORCING STEEL- BRIDGE
SUBSTRUCTURE

11,040.000
LB

1.20000 13,248.00 1.15000 12,696.00 0.85000 9,384.00

0040 0415  1  9
REINFORCING STEEL- APPROACH
SLABS

21,315.000
LB

1.00000 21,315.00 1.15000 24,512.25 0.82000 17,478.30

0045 0455 34  3
PRESTRESSED CONCRETE PILING, 18"
SQ

1,640.000
LF

110.00000 180,400.00 100.00000 164,000.00 120.00000 196,800.00

0050 0455143  3
TEST PILES-PRESTRESSED
CONCRETE,18" SQ

145.000
LF

259.00000 37,555.00 445.00000 64,525.00 406.00000 58,870.00

0055 0458  1 11
BRIDGE DECK EXPANSION JOINT, NEW
CONSTRUCTION, F&I POURED JOINT
WITH BACKER ROD

91.000
LF

86.70000 7,889.70 45.00000 4,095.00 67.00000 6,097.00

0060 0521  5  1
CONCRETE TRAFFIC RAILING, BRIDGE
32" F - SHAPE

289.000
LF

124.00000 35,836.00 100.00000 28,900.00 91.00000 26,299.00

$893,730.20$895,351.70 $789,172.20Section Totals:0001 Structures

0002 RoadwaySECTION:
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0065 0101  1
MOBILIZATION 43561515201

(1.000)
LS

410,000.00000 410,000.00 327,723.00000 327,723.00 482,000.00000 482,000.00

0070 0101  1
MOBILIZATION 43561545201

(1.000)
LS

275,000.00000 275,000.00 89,000.00000 89,000.00 322,580.00000 322,580.00

0075 0102  1
MAINTENANCE OF TRAFFIC
43561515201

(290.000)
DA (LS)

140,000.00000 140,000.00 549,188.00000 549,188.00 213,236.00000 213,236.00

0080 0102  1
MAINTENANCE OF TRAFFIC
43561545201

(290.000)
DA (LS)

100,000.00000 100,000.00 290,333.00000 290,333.00 91,040.00000 91,040.00

0085 0102  2  1
SPECIAL DETOUR 1 43561515201

(1.000)
LS

10,000.00000 10,000.00 20,000.00000 20,000.00 85,836.00000 85,836.00

0090 0102 14
TRAFFIC CONTROL OFFICER

284.000
MH

54.20000 15,392.80 62.00000 17,608.00 51.00000 14,484.00

0095 0102 60
WORK ZONE SIGN

18,376.000
ED

0.30000 5,512.80 0.25000 4,594.00 0.27000 4,961.52

0100 0102 61
BUSINESS SIGN

2.000
EA

67.20000 134.40 75.00000 150.00 81.00000 162.00

0105 0102 71 14
BARRIER WALL, TEMPORARY, F&I,
TYPE K

5,627.000
LF

27.00000 151,929.00 27.95000 157,274.65 27.00000 151,929.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0110 0102 71 24
BARRIER WALL, TEMPORARY,
RELOCATE, TYPE K

4,271.000
LF

9.90000 42,282.90 10.20000 43,564.20 10.00000 42,710.00

0115 0102 74  1
CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

42,952.000
ED

0.20000 8,590.40 0.12000 5,154.24 0.13000 5,583.76

0120 0102 74  2
CHANNELIZING DEVICE, TYPE III, 6'

903.000
ED

0.30000 270.90 0.24000 216.72 0.26000 234.78

0125 0102 76
ARROW BOARD / ADVANCE WARNING
ARROW PANEL

168.000
ED

5.40000 907.20 5.00000 840.00 5.25000 882.00

0130 0102 78
TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

1,280.000
EA

3.30000 4,224.00 3.00000 3,840.00 3.25000 4,160.00

0135 0102 89  1
TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

4.000
LO

2,700.00000 10,800.00 2,400.00000 9,600.00 3,000.00000 12,000.00

0140 0102 99
PORTABLE CHANGEABLE MESSAGE
SIGN, TEMPORARY

1,118.000
ED

13.00000 14,534.00 12.00000 13,416.00 13.00000 14,534.00

0145 0102104
TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

580.000
ED

9.90000 5,742.00 9.10000 5,278.00 4.00000 2,320.00

0150 0102107  1
TEMPORARY TRAFFIC DETECTION
AND MAINTENANCE,  INTERSECTION

580.000
ED

11.90000 6,902.00 11.00000 6,380.00 4.00000 2,320.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0155 0102911  1
PAVEMENT MARKING REMOVABLE
TAPE, WHITE OR BLACK, SKIP

63,384.000
LF

1.70000 107,752.80 1.58000 100,146.72 1.75000 110,922.00

0160 0102911  2
PAVEMENT MARKING REMOVABLE
TAPE, WHITE OR BLACK,SOLID

24,007.000
LF

1.70000 40,811.90 1.58000 37,931.06 1.75000 42,012.25

0165 0102912  2
PAVEMENT MARKING REMOVABLE
TAPE, YELLOW, SOLID

3,063.000
LF

1.70000 5,207.10 1.58000 4,839.54 1.75000 5,360.25

0170 0104 10  3
SEDIMENT BARRIER

8,114.000
LF

1.40000 11,359.60 0.90000 7,302.60 1.25000 10,142.50

0175 0104 11
FLOATING TURBIDITY BARRIER

178.000
LF

8.40000 1,495.20 12.00000 2,136.00 12.00000 2,136.00

0180 0104 15
SOIL TRACKING PREVENTION DEVICE

4.000
EA

1,880.00000 7,520.00 500.00000 2,000.00 2,337.00000 9,348.00

0185 0104 18
INLET PROTECTION SYSTEM

49.000
EA

97.50000 4,777.50 90.00000 4,410.00 108.00000 5,292.00

0190 0107  1
LITTER REMOVAL

49.220
AC

245.00000 12,058.90 28.00000 1,378.16 27.00000 1,328.94

0195 0107  2
MOWING

40.880
AC

138.00000 5,641.44 167.00000 6,826.96 43.00000 1,757.84
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0200 0110  1  1
CLEARING & GRUBBING 43561515201

(7.240)
AC (LS)

87,000.00000 87,000.00 88,960.00000 88,960.00 10,812.00000 10,812.00

0205 0110  1  1
CLEARING & GRUBBING 43561545201

(2.760)
AC (LS)

60,000.00000 60,000.00 147,022.00000 147,022.00 40,234.00000 40,234.00

0210 0120  1
REGULAR EXCAVATION

9,458.000
CY

8.40000 79,447.20 21.98000 207,886.84 9.00000 85,122.00

0215 0120  6
EMBANKMENT

11,896.000
CY

15.15000 180,224.40 24.75000 294,426.00 11.00000 130,856.00

0220 0160  4
TYPE B STABILIZATION

17,111.000
SY

9.80000 167,687.80 4.90000 83,843.90 3.00000 51,333.00

0225 0285701
OPTIONAL BASE, BASE GROUP 01

3,619.000
SY

11.35000 41,075.65 16.60000 60,075.40 16.00000 57,904.00

0230 0285709
OPTIONAL BASE, BASE GROUP 09

11,151.000
SY

18.60000 207,408.60 24.87000 277,325.37 26.00000 289,926.00

0235 0327 70  1
MILLING EXIST ASPH PAVT, 1" AVG
DEPTH

1,362.000
SY

4.40000 5,992.80 3.50000 4,767.00 7.00000 9,534.00

0240 0327 70  5
MILLING EXIST ASPH PAVT, 2" AVG
DEPTH

18,317.000
SY

3.90000 71,436.30 3.00000 54,951.00 5.00000 91,585.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0245 0327 70 15
MILLING EXIST ASPH PAVT, 2 3/4" AVG
DEPTH

3,400.000
SY

4.75000 16,150.00 3.50000 11,900.00 7.00000 23,800.00

0250 0327 70 17
MILLING EXIST ASPH PAVT, 3 1/4" AVG
DEPTH

18,332.000
SY

4.10000 75,161.20 4.00000 73,328.00 5.00000 91,660.00

0255 0327 70 19
MILLING EXIST ASPH PAVT, 3/4" AVG
DEPTH

450.000
SY

9.10000 4,095.00 3.00000 1,350.00 20.00000 9,000.00

0260 0334  1 12
SUPERPAVE ASPHALTIC CONC,
TRAFFIC B

225.800
TN

98.00000 22,128.40 150.00000 33,870.00 115.00000 25,967.00

0265 0334  1 13
SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

3,778.500
TN

101.50000 383,517.75 108.00000 408,078.00 119.00000 449,641.50

0270 0334  1 14
SUPERPAVE ASPHALTIC CONC,
TRAFFIC D

629.600
TN

92.00000 57,923.20 115.00000 72,404.00 108.00000 67,996.80

0275 0334  1 23
SUPERPAVE ASPH CONC, TRAFFIC C,
PG76-22, PMA

723.900
TN

127.00000 91,935.30 140.00000 101,346.00 146.00000 105,689.40

0280 0334  1 24
SUPERPAVE ASPH CONC, TRAFFIC D,
PG76-22, PMA

2,450.900
TN

100.00000 245,090.00 140.00000 343,126.00 118.00000 289,206.20

0285 0337  7 22
ASPHALT CONCRETE FRICTION
COURSE, INC BIT, FC-5,  PG 76-22, PMA

1,135.100
TN

136.00000 154,373.60 140.00000 158,914.00 167.00000 189,561.70

Page 7 of 59Tabulation of Bids

Contract:005 E8P90Call Order:June 14, 2016Letting: 08160614

06/14/2016Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0290 0337  7 42
ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-9.5, PG 76-22,
PMA

245.000
TN

174.00000 42,630.00 138.00000 33,810.00 203.00000 49,735.00

0295 0337  7 73
ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-9.5, PG 76-22,
ARB

947.000
TN

142.00000 134,474.00 138.00000 130,686.00 167.00000 158,149.00

0300 0339  1
MISCELLANEOUS ASPHALT PAVEMENT

79.000
TN

211.00000 16,669.00 200.00000 15,800.00 300.00000 23,700.00

0305 0400  0 11
CONCRETE CLASS NS, GRAVITY WALL

304.900
CY

504.00000 153,669.60 499.00000 152,145.10 475.00000 144,827.50

0310 0400  1  2
CONCRETE CLASS I, ENDWALLS

12.800
CY

1,410.00000 18,048.00 1,379.00000 17,651.20 1,406.00000 17,996.80

0315 0400143
CLEANING & COATING CONCRETE
SURFACE, CLASS 5

4,530.000
SF

1.00000 4,530.00 0.98000 4,439.40 1.00000 4,530.00

0320 0400145
CLEANING CONCRETE SURFACE

8,480.000
SF

0.40000 3,392.00 0.40000 3,392.00 0.40000 3,392.00

0325 0425  1331
INLETS, CURB, TYPE P-3, <10'

4.000
EA

10,600.00000 42,400.00 8,112.00000 32,448.00 10,596.00000 42,384.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0330 0425  1351
INLETS, CURB, TYPE P-5, <10'

8.000
EA

5,090.00000 40,720.00 5,396.00000 43,168.00 5,082.00000 40,656.00

0335 0425  1361
INLETS, CURB, TYPE P-6, <10'

5.000
EA

6,830.00000 34,150.00 6,523.00000 32,615.00 6,812.00000 34,060.00

0340 0425  1451
INLETS, CURB, TYPE J-5, <10'

1.000
EA

7,040.00000 7,040.00 6,690.00000 6,690.00 7,028.00000 7,028.00

0345 0425  1529
INLETS, DT BOT, TYPE C, MODIFY

5.000
EA

13,000.00000 65,000.00 10,055.00000 50,275.00 12,974.00000 64,870.00

0350 0425  1541
INLETS, DT BOT, TYPE D, <10'

5.000
EA

6,180.00000 30,900.00 6,225.00000 31,125.00 6,163.00000 30,815.00

0355 0425  1701
INLETS, GUTTER, TYPE S, <10'

13.000
EA

5,200.00000 67,600.00 5,272.00000 68,536.00 5,190.00000 67,470.00

0360 0425  2 41
MANHOLES, P-7, <10'

3.000
EA

7,800.00000 23,400.00 5,865.00000 17,595.00 7,785.00000 23,355.00

0365 0425  2 61
MANHOLES, P-8, <10'

2.000
EA

5,850.00000 11,700.00 5,720.00000 11,440.00 5,838.00000 11,676.00

0370 0425  2 63
MANHOLES, P-8, PARTIAL

2.000
EA

3,030.00000 6,060.00 3,710.00000 7,420.00 3,027.00000 6,054.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0375 0430173118
PIPE CULVERT OPTIONAL  MATERIAL,
ROUND, 18", GUTTER DRAIN

1,698.000
LF

97.50000 165,555.00 91.60000 155,536.80 97.00000 164,706.00

0380 0430175115
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 15"S/CD

68.000
LF

103.00000 7,004.00 189.00000 12,852.00 103.00000 7,004.00

0385 0430175118
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

1,253.000
LF

108.00000 135,324.00 95.15000 119,222.95 108.00000 135,324.00

0390 0430175124
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

408.000
LF

114.00000 46,512.00 101.50000 41,412.00 114.00000 46,512.00

0395 0430175218
PIPE CULVERT,OPTIONAL
MATERIAL,OTHER-ELIP/ARCH, 18"S/CD

63.000
LF

119.00000 7,497.00 94.00000 5,922.00 119.00000 7,497.00

0400 0430830
PIPE FILLING AND PLUGGING- PLACE
OUT OF SERVICE

0.100
CY

10,800.00000 1,080.00 12,745.00000 1,274.50 10,812.00000 1,081.20

0405 0430963  1
PVC PIPE FOR BACK OF SIDEWALK, 4"

30.000
LF

54.20000 1,626.00 56.00000 1,680.00 94.00000 2,820.00

0410 0436  1  1
TRENCH DRAIN, STANDARD

383.000
LF

244.00000 93,452.00 259.00000 99,197.00 243.00000 93,069.00

0415 0443 70  4
FRENCH DRAIN, 24"

1,118.000
LF

173.00000 193,414.00 161.00000 179,998.00 173.00000 193,414.00

Page 10 of 59Tabulation of Bids

Contract:005 E8P90Call Order:June 14, 2016Letting: 08160614

06/14/2016Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0420 0506  2
BRIDGE DRAINAGE PIPE

300.000
LF

179.00000 53,700.00 184.00000 55,200.00 270.00000 81,000.00

0425 0515  1  2
PIPE HANDRAIL - GUIDERAIL,
ALUMINUM

864.000
LF

40.00000 34,560.00 43.00000 37,152.00 38.00000 32,832.00

0430 0520  1 10
CONCRETE CURB & GUTTER, TYPE F

3,860.000
LF

26.00000 100,360.00 20.90000 80,674.00 23.00000 88,780.00

0435 0520  6
SHOULDER GUTTER- CONCRETE

2,094.000
LF

2.60000 5,444.40 20.60000 43,136.40 22.00000 46,068.00

0440 0520 70
CONCRETE TRAFFIC SEPARATOR,
SPECIAL- VARIABLE WIDTH

279.000
SY

78.60000 21,929.40 91.00000 25,389.00 67.00000 18,693.00

0445 0521  1
MEDIAN CONCRETE BARRIER WALL

140.000
LF

107.00000 14,980.00 122.50000 17,150.00 157.00000 21,980.00

0450 0521 72  3
SHOULDER CONCRETE BARRIER
WALL, RIGID-SHOULDER

203.000
LF

157.00000 31,871.00 165.00000 33,495.00 182.00000 36,946.00

0455 0521 73
CONCRETE BARRIER WALL, REMOVAL

120.000
LF

54.20000 6,504.00 59.30000 7,116.00 22.00000 2,640.00

0460 0522  1
CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

1,276.000
SY

42.60000 54,357.60 42.25000 53,911.00 41.00000 52,316.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0465 0524  1  1
CONCRETE DITCH PAVT, NON
REINFORCED, 3"

175.000
SY

56.00000 9,800.00 67.00000 11,725.00 62.00000 10,850.00

0470 0527  2
DETECTABLE WARNINGS

81.000
SF

39.00000 3,159.00 40.00000 3,240.00 33.00000 2,673.00

0475 0530  3  3
RIPRAP- RUBBLE, BANK AND SHORE

1,236.000
TN

97.50000 120,510.00 100.00000 123,600.00 112.00000 138,432.00

0480 0530 74
BEDDING STONE

492.000
TN

36.00000 17,712.00 95.00000 46,740.00 88.00000 43,296.00

0485 0536  1  1
GUARDRAIL -ROADWAY, GENERAL TL-3

2,325.000
LF

26.20000 60,915.00 21.00000 48,825.00 18.00000 41,850.00

0490 0536  8  1
GUARDRAIL, BRIDGE ANCHORAGE
ASSEMBLY, INSTALL

5.000
EA

3,630.00000 18,150.00 3,350.00000 16,750.00 3,352.00000 16,760.00

0495 0536 73
GUARDRAIL REMOVAL

2,452.000
LF

1.90000 4,658.80 1.75000 4,291.00 3.00000 7,356.00

0500 0536 85 22
GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

1.000
EA

3,090.00000 3,090.00 2,850.00000 2,850.00 3,244.00000 3,244.00

0505 0536 85 25
GUARDRAIL END ANCHORAGE
ASSEMBLY- TYPE II

1.000
EA

1,080.00000 1,080.00 1,000.00000 1,000.00 1,189.00000 1,189.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0510 0544 75  1
CRASH CUSHION

1.000
EA

23,000.00000 23,000.00 20,800.00000 20,800.00 16,759.00000 16,759.00

0515 0561  1
COATING EXISTING STRUCTURAL
STEEL 43561545201

(267.000)
TN (LS)

265,000.00000 265,000.00 272,175.00000 272,175.00 264,848.00000 264,848.00

0520 0570  1  1
PERFORMANCE TURF

7,356.000
SY

3.80000 27,952.80 0.75000 5,517.00 1.00000 7,356.00

0525 0570  1  2
PERFORMANCE TURF, SOD

21,699.000
SY

5.60000 121,514.40 2.20000 47,737.80 2.00000 43,398.00

0530 0710 11101
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

5.265
GM

806.00000 4,243.59 745.00000 3,922.43 805.00000 4,238.33

0535 0710 11102
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN ISLAND, 8"

0.292
GM

1,070.00000 312.44 990.00000 289.08 1,070.00000 312.44

0540 0710 11103
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE MARKINGS, 12"

0.109
GM

1,630.00000 177.67 1,490.00000 162.41 1,611.00000 175.60

0545 0710 11123
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT, 12"

283.000
LF

0.30000 84.90 0.27000 76.41 0.35000 99.05
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QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0550 0710 11124
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

538.000
LF

0.40000 215.20 0.40000 215.20 0.50000 269.00

0555 0710 11125
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR STOP
LINE OR CROSSWALK, 24"

382.000
LF

0.60000 229.20 0.53000 202.46 0.60000 229.20

0560 0710 11131
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30 OR 3-9
SKIP, 6" WIDE

4.624
GM

373.00000 1,724.75 345.00000 1,595.28 373.00000 1,724.75

0565 0710 11133
PAINTED PAVEMENT MARKING,
STANDARD,WHITE, 3'-9' SKIP  DROP
LINE AND APPROACH TO TOLL PLAZA,
12" WIDE,

0.361
GM

745.00000 268.95 690.00000 249.09 746.00000 269.31

0570 0710 11141
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"

0.511
GM

373.00000 190.60 345.00000 176.30 373.00000 190.60

0575 0710 11160
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

5.000
EA

30.30000 151.50 28.00000 140.00 30.00000 150.00

0580 0710 11170
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

21.000
EA

22.80000 478.80 21.00000 441.00 23.00000 483.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0585 0710 11201
PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

2.446
GM

805.00000 1,969.03 745.00000 1,822.27 805.00000 1,969.03

0590 0999 16
PARTNERING, DO NOT BID
43561515201

(1.000)
LS

9,000.00000 9,000.00 9,000.00000 9,000.00 9,000.00000 9,000.00

0595 0999 25
INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43561515201

(1.000)
LS

47,042.04000 47,042.04 47,042.04000 47,042.04 47,042.04000 47,042.04

0600 0999 25
INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43561545201

(1.000)
LS

39,836.98000 39,836.98 39,836.98000 39,836.98 39,836.98000 39,836.98

$6,126,482.27$5,809,514.69 $6,474,680.46Section Totals:0002 Roadway

0003 SigningSECTION:

0605 0700  1 11
SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

11.000
AS

460.00000 5,060.00 295.00000 3,245.00 432.00000 4,752.00

0610 0700  1 12
SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

9.000
AS

845.00000 7,605.00 1,050.00000 9,450.00 1,000.00000 9,000.00

0615 0700  1 13
SINGLE POST SIGN, F&I GROUND
MOUNT, 21-30 SF

2.000
AS

1,240.00000 2,480.00 1,150.00000 2,300.00 1,351.00000 2,702.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0620 0700  1 50
SINGLE POST SIGN, RELOCATE

10.000
AS

190.00000 1,900.00 285.00000 2,850.00 757.00000 7,570.00

0625 0700  1 60
SINGLE POST SIGN, REMOVE

13.000
AS

10.80000 140.40 15.00000 195.00 32.00000 416.00

0630 0700  2 14
MULTI- POST SIGN, F&I GROUND
MOUNT,  31-50 SF

1.000
AS

4,770.00000 4,770.00 4,950.00000 4,950.00 4,974.00000 4,974.00

0635 0700  2 50
MULTI- POST SIGN, F&I GROUND
MOUNT,  RELOCATE

4.000
AS

2,280.00000 9,120.00 2,850.00000 11,400.00 7,460.00000 29,840.00

0640 0700  2 60
MULTI- POST SIGN, REMOVE

2.000
AS

975.00000 1,950.00 550.00000 1,100.00 984.00000 1,968.00

0645 0700  3203
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 21-30 SF

3.000
EA

1,140.00000 3,420.00 1,048.00000 3,144.00 843.00000 2,529.00

0650 0700  3206
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 101-200 SF

5.000
EA

5,610.00000 28,050.00 5,178.00000 25,890.00 5,568.00000 27,840.00

0655 0700  3207
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 201-300 SF

1.000
EA

6,330.00000 6,330.00 5,840.00000 5,840.00 7,028.00000 7,028.00

0660 0700  3208
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 301-400 SF

1.000
EA

10,000.00000 10,000.00 9,233.00000 9,233.00 11,136.00000 11,136.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0665 0700  3542
SIGN PANEL, RELOCATE, 101-200 SF
OVERHEAD MOUNT WITH LIGHTING,
PROJECT 435615-4-52-01

1.000
EA

4,780.00000 4,780.00 4,414.00000 4,414.00 6,595.00000 6,595.00

0670 0700  3543
SIGN PANEL, RELOCATE, 301-400 SF
OVERHEAD MOUNT WITH LIGHTING,
PROJECT 435615-4-52-01

1.000
EA

5,980.00000 5,980.00 5,516.00000 5,516.00 9,406.00000 9,406.00

0675 0700  3603
SIGN PANEL, REMOVE, 21-30 SF

4.000
EA

246.00000 984.00 227.00000 908.00 162.00000 648.00

0680 0700  3604
SIGN PANEL, REMOVE, 31-50 SF

1.000
EA

246.00000 246.00 227.00000 227.00 378.00000 378.00

0685 0700  3606
SIGN PANEL, REMOVE, 101-200 SF

3.000
EA

440.00000 1,320.00 406.00000 1,218.00 703.00000 2,109.00

0690 0700  3626
SIGN PANEL, REMOVE, 101-200 SF
WITH LIGHTING

1.000
EA

586.00000 586.00 541.00000 541.00 1,081.00000 1,081.00

0695 0700  4113
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, CANTILEVER, 31-
40 FT

3.000
EA

67,600.00000 202,800.00 62,400.00000 187,200.00 82,063.00000 246,189.00

0700 0700  4114
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, CANTILEVER, 41-
50 FT

1.000
EA

75,100.00000 75,100.00 69,320.00000 69,320.00 91,470.00000 91,470.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0705 0700  4126
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 101-150 FT

1.000
EA

177,000.00000 177,000.00 163,825.00000 163,825.00 209,753.00000 209,753.00

0710 0700  4610
OVERHEAD STATIC SIGN STRUCTURE,
REMOVE CANTILEVER

3.000
EA

5,890.00000 17,670.00 5,438.00000 16,314.00 4,487.00000 13,461.00

0715 0700  4620
OVERHEAD STATIC SIGN STRUCTURE,
REMOVE SPAN

2.000
EA

12,300.00000 24,600.00 11,385.00000 22,770.00 9,028.00000 18,056.00

0720 0701 17201
PROFILED
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, YELLOW,
SOLID,6"

0.808
GM

6,490.00000 5,243.92 6,050.00000 4,888.40 6,541.00000 5,285.13

0725 0705 11  1
DELINEATOR, FLEXIBLE TUBULAR

35.000
EA

59.60000 2,086.00 55.00000 1,925.00 59.00000 2,065.00

0730 0705 11  3
DELINEATOR, FLEXIBLE HIGH
VISABILITY MEDIAN

1.000
EA

59.60000 59.60 55.00000 55.00 59.00000 59.00

0740 0710 90
PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43561515201

(1.000)
LS

9,620.00000 9,620.00 8,876.45000 8,876.45 9,597.00000 9,597.00

0745 0710 90
PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43561545201

(1.000)
LS

13,000.00000 13,000.00 12,006.39000 12,006.39 12,981.00000 12,981.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0750 0713103101
PERMANENT TAPE, WHITE, SOLID, 6"
FOR CONCRETE BRIDGES

0.057
GM

20,200.00000 1,151.40 21,250.00000 1,211.25 22,975.00000 1,309.58

0755 0713103131
PERMANENT TAPE, WHITE,
SKIP/DOTTED, 6" FOR  CONCRETE
SURFACES

0.548
GM

5,650.00000 3,096.20 5,295.00000 2,901.66 5,725.00000 3,137.30

0760 0713103133
PERMANENT TAPE, WHITE, SKIP, 12"
WIDE 3'-9' DROP LANE ON CONCRETE
SURFACES

0.044
GM

10,400.00000 457.60 10,590.00000 465.96 11,450.00000 503.80

0765 0713103201
PERMANENT TAPE, YELLOW, SOLID, 6"
FOR CONCRETE BRIDGES

0.044
GM

20,900.00000 919.60 21,250.00000 935.00 22,975.00000 1,010.90

0770 0713103331
PERMANENT TAPE, BLACK,
SKIP/DOTTED, 6" FOR  CONCRETE
SURFACES

0.548
GM

5,650.00000 3,096.20 5,295.00000 2,901.66 5,725.00000 3,137.30

0775 0713103333
PERMANENT TAPE, BLACK, 3'-9' DROP
LANE, 12" ON CONCRETE SURFACES

0.044
GM

10,400.00000 457.60 10,590.00000 465.96 11,450.00000 503.80

$748,490.81$631,079.52 $588,482.73Section Totals:0003 Signing

0004 LightingSECTION:

0780 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

5,577.000
LF

4.50000 25,096.50 4.15000 23,144.55 6.50000 36,250.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

0785 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

810.000
LF

10.40000 8,424.00 9.55000 7,735.50 17.00000 13,770.00

0790 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

35.000
EA

917.00000 32,095.00 846.00000 29,610.00 919.00000 32,165.00

0795 0635  2 12
PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

6.000
EA

1,650.00000 9,900.00 1,519.00000 9,114.00 1,514.00000 9,084.00

0800 0715  1 12
LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

16,103.000
LF

1.10000 17,713.30 1.05000 16,908.15 1.00000 16,103.00

0805 0715  1 13
LIGHTING CONDUCTORS, F&I,
INSULATED, NO 4 TO NO 2

6,035.000
LF

1.50000 9,052.50 1.35000 8,147.25 1.75000 10,561.25

0810 0715  1 15
LIGHTING CONDUCTORS, F&I, NO.1/0 -
3/0 (0 to 000)

5,776.000
LF

2.90000 16,750.40 2.70000 15,595.20 3.50000 20,216.00

0815 0715  1 60
LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

20,375.000
LF

0.20000 4,075.00 0.22000 4,482.50 0.22000 4,482.50

0820 0715  4111
LIGHT POLE COMPLETE, F&I, WIND
SPEED 150, POLE - 40'

27.000
EA

4,570.00000 123,390.00 4,218.00000 113,886.00 5,838.00000 157,626.00

0825 0715  4600
LIGHT POLE COMPLETE, REMOVE

25.000
EA

450.00000 11,250.00 415.00000 10,375.00 595.00000 14,875.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

0830 0715  7 11
LOAD CENTER, F&I, SECONDARY
VOLTAGE

1.000
EA

13,300.00000 13,300.00 12,305.00000 12,305.00 14,488.00000 14,488.00

0835 0715  7 21
LOAD CENTER, REWORK, SECONDARY
VOLTAGE

1.000
EA

1,660.00000 1,660.00 1,536.00000 1,536.00 2,076.00000 2,076.00

0840 0715  7 41
LOAD CENTER, REMOVE, SECONDARY
VOLTAGE

2.000
EA

562.00000 1,124.00 519.00000 1,038.00 978.00000 1,956.00

0845 0715500  1
POLE CABLE DISTRIBUTION SYSTEM,
CONVENTIONAL

27.000
EA

493.00000 13,311.00 455.00000 12,285.00 595.00000 16,065.00

$349,718.25$287,141.70 $266,162.15Section Totals:0004 Lighting

0005 SignalizationSECTION:

0850 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

195.000
LF

7.40000 1,443.00 6.80000 1,326.00 16.00000 3,120.00

0855 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

2,700.000
LF

25.50000 68,850.00 23.50000 63,450.00 29.00000 78,300.00

0860 0630  2 14
CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

30.000
LF

13.50000 405.00 12.50000 375.00 19.00000 570.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

0865 0632  7  1
SIGNAL CABLE- NEW OR
RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL

2.000
PI

8,020.00000 16,040.00 7,406.00000 14,812.00 7,352.00000 14,704.00

0870 0632  7  6
SIGNAL CABLE, REMOVE-
INTERSECTION

2.000
PI

715.00000 1,430.00 660.00000 1,320.00 432.00000 864.00

0875 0633  1121
FIBER OPTIC CABLE, F&I,
UNDERGROUND,2-12 FIBERS

2,195.000
LF

2.10000 4,609.50 1.90000 4,170.50 2.40000 5,268.00

0880 0633  2 31
FIBER OPTIC CONNECTION, INSTALL,
SPLICE

12.000
EA

48.20000 578.40 44.50000 534.00 54.00000 648.00

0885 0633  2 32
FIBER OPTIC CONNECTION, INSTALL,
TERMINATION

36.000
EA

89.90000 3,236.40 83.00000 2,988.00 108.00000 3,888.00

0890 0633  3 11
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE ENCLOSURE

1.000
EA

749.00000 749.00 691.00000 691.00 865.00000 865.00

0895 0633  3 12
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE TRAY

1.000
EA

54.20000 54.20 50.00000 50.00 59.00000 59.00

0900 0633  3 16
FIBER OPTIC CONNECTION
HARDWARE, F&I, PATCH PANEL- FIELD
TERMINATED

3.000
EA

1,650.00000 4,950.00 1,521.00000 4,563.00 1,892.00000 5,676.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

0905 0633  4  1
SIGNALS COMMUNICATION CABLE-
TWISTED PAIR CABLE, FURNISH &
INSTALL

1,710.000
LF

2.90000 4,959.00 2.65000 4,531.50 3.25000 5,557.50

0910 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

30.000
EA

334.00000 10,020.00 308.00000 9,240.00 541.00000 16,230.00

0915 0635  2 12
PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

5.000
EA

1,260.00000 6,300.00 1,167.00000 5,835.00 1,189.00000 5,945.00

0920 0639  1123
ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER NOT
REQUIRED

1.000
AS

1,200.00000 1,200.00 1,105.00000 1,105.00 2,379.00000 2,379.00

0925 0639  1610
ELECTRICAL POWER SERVICE,
REMOVE OVERHEAD

1.000
AS

289.00000 289.00 267.00000 267.00 487.00000 487.00

0930 0639  2  1
ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

385.000
LF

3.30000 1,270.50 3.05000 1,174.25 4.00000 1,540.00

0935 0639  3 11
ELECTRICAL SERVICE DISCONNECT,
F&I, POLE MOUNT

1.000
EA

197.00000 197.00 182.00000 182.00 811.00000 811.00

0940 0641  2 12
PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

2.000
EA

755.00000 1,510.00 697.00000 1,394.00 1,460.00000 2,920.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

0945 0641  2 80
PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL- POLE 30'
AND GREATER

4.000
EA

3,650.00000 14,600.00 3,365.00000 13,460.00 3,190.00000 12,760.00

0950 0641  3263
CONCRETE CCTV POLE, FURNISH &
INSTALL WITHOUT LOWERING DEVICE,
63'

1.000
EA

14,900.00000 14,900.00 13,780.00000 13,780.00 14,596.00000 14,596.00

0955 0646  1 11
ALUMINUM SIGNALS POLE, PEDESTAL

13.000
EA

822.00000 10,686.00 759.00000 9,867.00 1,038.00000 13,494.00

0960 0646  1 60
ALUMINUM SIGNALS POLE, REMOVE

8.000
EA

121.00000 968.00 112.00000 896.00 303.00000 2,424.00

0965 0649 31103
MAST ARM,F&I, WIND SPEED-150,
SINGLE ARM,W/0 LUMINAIRE-60

1.000
EA

27,900.00000 27,900.00 25,720.00000 25,720.00 42,707.00000 42,707.00

0970 0649 31105
MAST ARM,F&I, WIND SPEED-
150,SINGLE ARM,W/0 LUMINAIRE-78

1.000
EA

30,800.00000 30,800.00 28,435.00000 28,435.00 44,762.00000 44,762.00

0975 0649 31109
MAST ARM,F&I, WIND SPEED-
150,SINGLE ARM,WITH  LUMINAIRE-
70.5

1.000
EA

32,400.00000 32,400.00 29,925.00000 29,925.00 43,464.00000 43,464.00

0980 0649 31999
MAST ARM,F&I, CUSTOM WIND SPEED,
CUSTOM ARM LENGTH(S)

4.000
EA

32,700.00000 130,800.00 30,225.00000 120,900.00 46,275.00000 185,100.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

0985 0649 36500
MAST ARM, REMOVE DEEP/COMPLETE
FOUNDATION, BOLT ON ATTACHMENT

2.000
EA

6,240.00000 12,480.00 5,758.00000 11,516.00 7,406.00000 14,812.00

0990 0650  1 14
TRAFFIC SIGNAL, FURNISH & INSTALL
ALUMINUM,  3 SECTION, 1 WAY

25.000
AS

840.00000 21,000.00 775.00000 19,375.00 973.00000 24,325.00

0995 0650  1 19
TRAFFIC SIGNAL, FURNISH & INSTALL
ALUMINUM,  5 SECTION CLUSTER, 1
WAY

1.000
AS

1,410.00000 1,410.00 1,303.00000 1,303.00 1,406.00000 1,406.00

1000 0653  1 11
PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1 WAY

13.000
AS

572.00000 7,436.00 528.00000 6,864.00 757.00000 9,841.00

1005 0660  4 11
VEHICLE DETECTION SYSTEM- VIDEO,
FURNISH & INSTALL CABINET
EQUIPMENT

2.000
EA

18,250.00000 36,500.00 16,875.00000 33,750.00 18,056.00000 36,112.00

1010 0660  4 12
VEHICLE DETECTION SYSTEM- VIDEO,
FURNISH & INSTALL ABOVE GROUND
EQUIPMENT

9.000
EA

3,490.00000 31,410.00 3,220.00000 28,980.00 3,168.00000 28,512.00

1015 0665  1 11
PEDESTRIAN DETECTOR, FURNISH &
INSTALL, STANDARD

13.000
EA

134.00000 1,742.00 124.00000 1,612.00 216.00000 2,808.00

1020 0670  5111
TRAFFIC CONTROLLER ASSEMBLY,
F&I, NEMA, 1 PREEMPTION

1.000
AS

25,600.00000 25,600.00 23,650.00000 23,650.00 30,165.00000 30,165.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

1025 0670  5400
TRAFFIC CONTROLLER ASSEMBLY,
MODIFY

1.000
AS

3,110.00000 3,110.00 2,866.00000 2,866.00 3,298.00000 3,298.00

1030 0670  5600
TRAFFIC CONTROLLER ASSEMBLY,
REMOVE CONTROLLER WITH CABINET

1.000
AS

273.00000 273.00 252.00000 252.00 595.00000 595.00

1035 0676  1134
TRAFFIC SIGNAL CONTROLLER
CABINET, FURNISH & INSTALL  W/OUT
CONTROLLER, NEMA UNWIRED SIZE 4,
24" W X 40" H X 15" D

1.000
EA

2,890.00000 2,890.00 2,666.00000 2,666.00 8,055.00000 8,055.00

1040 0684  1  1
MANAGED FIELD ETHERNET SWITCH,
FURNISH & INSTALL

1.000
EA

3,590.00000 3,590.00 3,314.00000 3,314.00 4,109.00000 4,109.00

1045 0700  3201
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, UP TO 12 SF

4.000
EA

296.00000 1,184.00 273.00000 1,092.00 541.00000 2,164.00

1050 0700  5 22
INTERNALLY ILLUMINATED SIGN,
FURNISH & INSTALL,  OVERHEAD
MOUNT, 12-18 SF

6.000
EA

2,580.00000 15,480.00 2,385.00000 14,310.00 2,876.00000 17,256.00

$692,596.50$555,250.00 $512,541.25Section Totals:0005 Signalization

0006 Landscape / PeripheralSECTION:

1180 0580  2  2
LANDSCAPE- RELOCATE TREE, PALMS
>14' OF CLEAR TRUNK 43561515201

61.000
EA

1,400.00000 85,400.00 1,445.00000 88,145.00 1,406.00000 85,766.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

$85,766.00$85,400.00 $88,145.00Section Totals:0006 Landscape / Peripheral

0007 Intelligent Transportation SystemSECTION:

1055 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

335.000
LF

5.20000 1,742.00 4.80000 1,608.00 11.00000 3,685.00

1060 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

140.000
LF

52.60000 7,364.00 48.50000 6,790.00 56.00000 7,840.00

1065 0633  1121
FIBER OPTIC CABLE, F&I,
UNDERGROUND,2-12 FIBERS

375.000
LF

2.10000 787.50 1.90000 712.50 2.40000 900.00

1070 0633  1620
FIBER OPTIC CABLE, REMOVE,
UNDERGROUND

160.000
LF

1.20000 192.00 1.10000 176.00 1.40000 224.00

1075 0633  2 31
FIBER OPTIC CONNECTION, INSTALL,
SPLICE

8.000
EA

48.20000 385.60 44.50000 356.00 54.00000 432.00

1080 0633  2 32
FIBER OPTIC CONNECTION, INSTALL,
TERMINATION

4.000
EA

89.90000 359.60 83.00000 332.00 108.00000 432.00

1085 0633  3 11
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE ENCLOSURE

1.000
EA

749.00000 749.00 691.00000 691.00 854.00000 854.00

1090 0633  3 12
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE TRAY

1.000
EA

54.20000 54.20 50.00000 50.00 65.00000 65.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

1095 0633  3 14
FIBER OPTIC CONNECTION
HARDWARE, F&I, BUFFER TUBE FAN
OUT KIT

1.000
EA

72.10000 72.10 66.50000 66.50 81.00000 81.00

1100 0633  3 16
FIBER OPTIC CONNECTION
HARDWARE, F&I, PATCH PANEL- FIELD
TERMINATED

1.000
EA

1,650.00000 1,650.00 1,521.00000 1,521.00 1,892.00000 1,892.00

1105 0633  3 17
FIBER OPTIC CONNECTION
HARDWARE, F&I, CONNECTOR PANEL

1.000
EA

114.00000 114.00 105.00000 105.00 130.00000 130.00

1110 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

2.000
EA

781.00000 1,562.00 721.00000 1,442.00 973.00000 1,946.00

1115 0635  2 12
PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

2.000
EA

1,710.00000 3,420.00 1,580.00000 3,160.00 1,946.00000 3,892.00

1120 0639  2  1
ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

540.000
LF

3.30000 1,782.00 3.05000 1,647.00 4.00000 2,160.00

1125 0639  3 12
ELECTRICAL SERVICE DISCONNECT,
F&I, CABINET

1.000
EA

255.00000 255.00 235.00000 235.00 1,622.00000 1,622.00

1130 0641  2 13
PRESTRESSED CONCRETE POLE, F&I,
TYPE P-III

1.000
EA

12,100.00000 12,100.00 11,195.00000 11,195.00 5,676.00000 5,676.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

1135 0641  2 80
PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL- POLE 30'
AND GREATER

1.000
EA

3,650.00000 3,650.00 3,365.00000 3,365.00 3,190.00000 3,190.00

1140 0660  6111
VEHICLE DETECTION SYSTEM- AVI,
TRANSPONDER, FURNISH & INSTALL,
CABINET EQUIPMENT

1.000
EA

28,300.00000 28,300.00 26,165.00000 26,165.00 19,462.00000 19,462.00

1145 0660  6112
VEHICLE DETECTION SYSTEM- AVI,
TRANSPONDER, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

1.000
EA

35,200.00000 35,200.00 32,460.00000 32,460.00 28,111.00000 28,111.00

1150 0660  6600
VEHICLE DETECTION SYSTEM- AVI,
REMOVE COMPLETE SYSTEM

1.000
EA

300.00000 300.00 277.00000 277.00 865.00000 865.00

1155 0676  2122
ITS CABINET, FURNISH & INSTALL,
POLE MOUNT WITH SUNSHIELD, 336S,
24" W X 46" H X 22" D

1.000
EA

5,800.00000 5,800.00 5,353.00000 5,353.00 6,001.00000 6,001.00

1160 0676  2600
ITS CABINET- REMOVE

1.000
EA

281.00000 281.00 259.00000 259.00 973.00000 973.00

1165 0684  1  1
MANAGED FIELD ETHERNET SWITCH,
FURNISH & INSTALL

1.000
EA

3,590.00000 3,590.00 3,314.00000 3,314.00 4,595.00000 4,595.00

1170 0684  2  1
DEVICE SERVER, FURNISH & INSTALL

1.000
EA

1,170.00000 1,170.00 1,079.00000 1,079.00 1,330.00000 1,330.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) RANGER CONSTRUCTION
INDUSTRIES, INC.

(2) WEEKLEY ASPHALT
PAVING, INC.

(3) MORRISON - COBALT JV
Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

1175 0685106
SYSTEM AUXILIARIES, F&I,
UNINTERRUPTIBLE POWER SOURCE

1.000
EA

4,070.00000 4,070.00 3,756.00000 3,756.00 2,271.00000 2,271.00

$98,629.00$114,950.00 $106,115.00Section Totals:0007 Intelligent Transportation
System

$8,378,687.61 $8,825,298.79 8,995,413.03Contract Grand Totals:

Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0005 0110  3
REMOVAL OF EXISTING
STRUCTURES/BRIDGES 43561515201

(1.000)
SF (LS)

76,950.00000 76,950.00

0010 0400  2 10
CONCRETE CLASS II, APPROACH
SLABS

109.100
CY

624.00000 68,078.40

0015 0400  4  4
CONCRETE CLASS IV,
SUPERSTRUCTURE

189.000
CY

1,315.00000 248,535.00

0020 0400  4  5
CONCRETE CLASS IV, BRIDGE
SUBSTRUCTURE

86.600
CY

1,550.00000 134,230.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0001 StructuresSECTION:

0025 0400  9
BRIDGE DECK GROOVING & PLANING,
DECK 8.5" AND GREATER

367.000
SY

19.25000 7,064.75

0030 0415  1  4
REINFORCING STEEL - BRIDGE
SUPERSTRUCTURE

42,497.000
LB

0.95000 40,372.15

0035 0415  1  5
REINFORCING STEEL- BRIDGE
SUBSTRUCTURE

11,040.000
LB

1.20000 13,248.00

0040 0415  1  9
REINFORCING STEEL- APPROACH
SLABS

21,315.000
LB

0.95000 20,249.25

0045 0455 34  3
PRESTRESSED CONCRETE PILING, 18"
SQ

1,640.000
LF

106.00000 173,840.00

0050 0455143  3
TEST PILES-PRESTRESSED
CONCRETE,18" SQ

145.000
LF

248.50000 36,032.50

0055 0458  1 11
BRIDGE DECK EXPANSION JOINT, NEW
CONSTRUCTION, F&I POURED JOINT
WITH BACKER ROD

91.000
LF

83.20000 7,571.20

0060 0521  5  1
CONCRETE TRAFFIC RAILING, BRIDGE
32" F - SHAPE

289.000
LF

118.50000 34,246.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

$860,417.75Section Totals:0001 Structures

0002 RoadwaySECTION:

0065 0101  1
MOBILIZATION 43561515201

(1.000)
LS

221,000.00000 221,000.00

0070 0101  1
MOBILIZATION 43561545201

(1.000)
LS

153,000.00000 153,000.00

0075 0102  1
MAINTENANCE OF TRAFFIC
43561515201

(290.000)
DA (LS)

793,095.00000 793,095.00

0080 0102  1
MAINTENANCE OF TRAFFIC
43561545201

(290.000)
DA (LS)

431,120.00000 431,120.00

0085 0102  2  1
SPECIAL DETOUR 1 43561515201

(1.000)
LS

17,835.00000 17,835.00

0090 0102 14
TRAFFIC CONTROL OFFICER

284.000
MH

69.00000 19,596.00

0095 0102 60
WORK ZONE SIGN

18,376.000
ED

0.25000 4,594.00

0100 0102 61
BUSINESS SIGN

2.000
EA

78.00000 156.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0105 0102 71 14
BARRIER WALL, TEMPORARY, F&I,
TYPE K

5,627.000
LF

26.15000 147,146.05

0110 0102 71 24
BARRIER WALL, TEMPORARY,
RELOCATE, TYPE K

4,271.000
LF

9.50000 40,574.50

0115 0102 74  1
CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

42,952.000
ED

0.10000 4,295.20

0120 0102 74  2
CHANNELIZING DEVICE, TYPE III, 6'

903.000
ED

0.25000 225.75

0125 0102 76
ARROW BOARD / ADVANCE WARNING
ARROW PANEL

168.000
ED

5.20000 873.60

0130 0102 78
TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

1,280.000
EA

3.10000 3,968.00

0135 0102 89  1
TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

4.000
LO

1,015.00000 4,060.00

0140 0102 99
PORTABLE CHANGEABLE MESSAGE
SIGN, TEMPORARY

1,118.000
ED

12.50000 13,975.00

0145 0102104
TEMPORARY SIGNALIZATION AND
MAINTENANCE, INTERSECTION

580.000
ED

9.45000 5,481.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0150 0102107  1
TEMPORARY TRAFFIC DETECTION
AND MAINTENANCE,  INTERSECTION

580.000
ED

11.45000 6,641.00

0155 0102911  1
PAVEMENT MARKING REMOVABLE
TAPE, WHITE OR BLACK, SKIP

63,384.000
LF

1.65000 104,583.60

0160 0102911  2
PAVEMENT MARKING REMOVABLE
TAPE, WHITE OR BLACK,SOLID

24,007.000
LF

1.65000 39,611.55

0165 0102912  2
PAVEMENT MARKING REMOVABLE
TAPE, YELLOW, SOLID

3,063.000
LF

1.65000 5,053.95

0170 0104 10  3
SEDIMENT BARRIER

8,114.000
LF

0.95000 7,708.30

0175 0104 11
FLOATING TURBIDITY BARRIER

178.000
LF

12.50000 2,225.00

0180 0104 15
SOIL TRACKING PREVENTION DEVICE

4.000
EA

1,350.00000 5,400.00

0185 0104 18
INLET PROTECTION SYSTEM

49.000
EA

78.00000 3,822.00

0190 0107  1
LITTER REMOVAL

49.220
AC

161.50000 7,949.03
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0195 0107  2
MOWING

40.880
AC

214.50000 8,768.76

0200 0110  1  1
CLEARING & GRUBBING 43561515201

(7.240)
AC (LS)

285,865.00000 285,865.00

0205 0110  1  1
CLEARING & GRUBBING 43561545201

(2.760)
AC (LS)

228,500.00000 228,500.00

0210 0120  1
REGULAR EXCAVATION

9,458.000
CY

22.00000 208,076.00

0215 0120  6
EMBANKMENT

11,896.000
CY

30.20000 359,259.20

0220 0160  4
TYPE B STABILIZATION

17,111.000
SY

6.60000 112,932.60

0225 0285701
OPTIONAL BASE, BASE GROUP 01

3,619.000
SY

13.55000 49,037.45

0230 0285709
OPTIONAL BASE, BASE GROUP 09

11,151.000
SY

29.70000 331,184.70

0235 0327 70  1
MILLING EXIST ASPH PAVT, 1" AVG
DEPTH

1,362.000
SY

4.75000 6,469.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0240 0327 70  5
MILLING EXIST ASPH PAVT, 2" AVG
DEPTH

18,317.000
SY

3.60000 65,941.20

0245 0327 70 15
MILLING EXIST ASPH PAVT, 2 3/4" AVG
DEPTH

3,400.000
SY

4.90000 16,660.00

0250 0327 70 17
MILLING EXIST ASPH PAVT, 3 1/4" AVG
DEPTH

18,332.000
SY

6.10000 111,825.20

0255 0327 70 19
MILLING EXIST ASPH PAVT, 3/4" AVG
DEPTH

450.000
SY

4.40000 1,980.00

0260 0334  1 12
SUPERPAVE ASPHALTIC CONC,
TRAFFIC B

225.800
TN

161.00000 36,353.80

0265 0334  1 13
SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

3,778.500
TN

112.00000 423,192.00

0270 0334  1 14
SUPERPAVE ASPHALTIC CONC,
TRAFFIC D

629.600
TN

155.50000 97,902.80

0275 0334  1 23
SUPERPAVE ASPH CONC, TRAFFIC C,
PG76-22, PMA

723.900
TN

154.00000 111,480.60

0280 0334  1 24
SUPERPAVE ASPH CONC, TRAFFIC D,
PG76-22, PMA

2,450.900
TN

139.00000 340,675.10
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0285 0337  7 22
ASPHALT CONCRETE FRICTION
COURSE, INC BIT, FC-5,  PG 76-22, PMA

1,135.100
TN

160.00000 181,616.00

0290 0337  7 42
ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-9.5, PG 76-22,
PMA

245.000
TN

197.00000 48,265.00

0295 0337  7 73
ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-9.5, PG 76-22,
ARB

947.000
TN

146.00000 138,262.00

0300 0339  1
MISCELLANEOUS ASPHALT PAVEMENT

79.000
TN

174.50000 13,785.50

0305 0400  0 11
CONCRETE CLASS NS, GRAVITY WALL

304.900
CY

442.00000 134,765.80

0310 0400  1  2
CONCRETE CLASS I, ENDWALLS

12.800
CY

1,350.00000 17,280.00

0315 0400143
CLEANING & COATING CONCRETE
SURFACE, CLASS 5

4,530.000
SF

0.90000 4,077.00

0320 0400145
CLEANING CONCRETE SURFACE

8,480.000
SF

0.35000 2,968.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0325 0425  1331
INLETS, CURB, TYPE P-3, <10'

4.000
EA

10,190.00000 40,760.00

0330 0425  1351
INLETS, CURB, TYPE P-5, <10'

8.000
EA

4,885.00000 39,080.00

0335 0425  1361
INLETS, CURB, TYPE P-6, <10'

5.000
EA

6,550.00000 32,750.00

0340 0425  1451
INLETS, CURB, TYPE J-5, <10'

1.000
EA

6,760.00000 6,760.00

0345 0425  1529
INLETS, DT BOT, TYPE C, MODIFY

5.000
EA

12,480.00000 62,400.00

0350 0425  1541
INLETS, DT BOT, TYPE D, <10'

5.000
EA

5,925.00000 29,625.00

0355 0425  1701
INLETS, GUTTER, TYPE S, <10'

13.000
EA

4,990.00000 64,870.00

0360 0425  2 41
MANHOLES, P-7, <10'

3.000
EA

7,485.00000 22,455.00

0365 0425  2 61
MANHOLES, P-8, <10'

2.000
EA

5,615.00000 11,230.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0370 0425  2 63
MANHOLES, P-8, PARTIAL

2.000
EA

2,910.00000 5,820.00

0375 0430173118
PIPE CULVERT OPTIONAL  MATERIAL,
ROUND, 18", GUTTER DRAIN

1,698.000
LF

93.60000 158,932.80

0380 0430175115
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 15"S/CD

68.000
LF

98.80000 6,718.40

0385 0430175118
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

1,253.000
LF

104.00000 130,312.00

0390 0430175124
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

408.000
LF

109.00000 44,472.00

0395 0430175218
PIPE CULVERT,OPTIONAL
MATERIAL,OTHER-ELIP/ARCH, 18"S/CD

63.000
LF

114.50000 7,213.50

0400 0430830
PIPE FILLING AND PLUGGING- PLACE
OUT OF SERVICE

0.100
CY

10,400.00000 1,040.00

0405 0430963  1
PVC PIPE FOR BACK OF SIDEWALK, 4"

30.000
LF

52.00000 1,560.00

0410 0436  1  1
TRENCH DRAIN, STANDARD

383.000
LF

234.00000 89,622.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0415 0443 70  4
FRENCH DRAIN, 24"

1,118.000
LF

166.50000 186,147.00

0420 0506  2
BRIDGE DRAINAGE PIPE

300.000
LF

171.50000 51,450.00

0425 0515  1  2
PIPE HANDRAIL - GUIDERAIL,
ALUMINUM

864.000
LF

45.75000 39,528.00

0430 0520  1 10
CONCRETE CURB & GUTTER, TYPE F

3,860.000
LF

17.15000 66,199.00

0435 0520  6
SHOULDER GUTTER- CONCRETE

2,094.000
LF

20.10000 42,089.40

0440 0520 70
CONCRETE TRAFFIC SEPARATOR,
SPECIAL- VARIABLE WIDTH

279.000
SY

79.90000 22,292.10

0445 0521  1
MEDIAN CONCRETE BARRIER WALL

140.000
LF

103.50000 14,490.00

0450 0521 72  3
SHOULDER CONCRETE BARRIER
WALL, RIGID-SHOULDER

203.000
LF

142.50000 28,927.50

0455 0521 73
CONCRETE BARRIER WALL, REMOVAL

120.000
LF

130.00000 15,600.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0460 0522  1
CONCRETE SIDEWALK AND
DRIVEWAYS, 4" THICK

1,276.000
SY

38.95000 49,700.20

0465 0524  1  1
CONCRETE DITCH PAVT, NON
REINFORCED, 3"

175.000
SY

44.90000 7,857.50

0470 0527  2
DETECTABLE WARNINGS

81.000
SF

34.30000 2,778.30

0475 0530  3  3
RIPRAP- RUBBLE, BANK AND SHORE

1,236.000
TN

103.50000 127,926.00

0480 0530 74
BEDDING STONE

492.000
TN

34.30000 16,875.60

0485 0536  1  1
GUARDRAIL -ROADWAY, GENERAL TL-3

2,325.000
LF

19.25000 44,756.25

0490 0536  8  1
GUARDRAIL, BRIDGE ANCHORAGE
ASSEMBLY, INSTALL

5.000
EA

4,160.00000 20,800.00

0495 0536 73
GUARDRAIL REMOVAL

2,452.000
LF

4.15000 10,175.80

0500 0536 85 22
GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

1.000
EA

3,120.00000 3,120.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0505 0536 85 25
GUARDRAIL END ANCHORAGE
ASSEMBLY- TYPE II

1.000
EA

832.00000 832.00

0510 0544 75  1
CRASH CUSHION

1.000
EA

19,240.00000 19,240.00

0515 0561  1
COATING EXISTING STRUCTURAL
STEEL 43561545201

(267.000)
TN (LS)

254,725.00000 254,725.00

0520 0570  1  1
PERFORMANCE TURF

7,356.000
SY

1.50000 11,034.00

0525 0570  1  2
PERFORMANCE TURF, SOD

21,699.000
SY

4.90000 106,325.10

0530 0710 11101
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

5.265
GM

774.50000 4,077.74

0535 0710 11102
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN ISLAND, 8"

0.292
GM

1,030.00000 300.76

0540 0710 11103
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE MARKINGS, 12"

0.109
GM

1,550.00000 168.95
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0545 0710 11123
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
CROSSWALK AND ROUNDABOUT, 12"

283.000
LF

0.30000 84.90

0550 0710 11124
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
DIAGONAL OR CHEVRON, 18"

538.000
LF

0.40000 215.20

0555 0710 11125
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR STOP
LINE OR CROSSWALK, 24"

382.000
LF

0.55000 210.10

0560 0710 11131
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30 OR 3-9
SKIP, 6" WIDE

4.624
GM

359.00000 1,660.02

0565 0710 11133
PAINTED PAVEMENT MARKING,
STANDARD,WHITE, 3'-9' SKIP  DROP
LINE AND APPROACH TO TOLL PLAZA,
12" WIDE,

0.361
GM

717.50000 259.02

0570 0710 11141
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, 2-4 DOTTED
GUIDELINE/ 6-10 DOTTED EXTENSION,
6"

0.511
GM

359.00000 183.45

0575 0710 11160
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

5.000
EA

29.10000 145.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0002 RoadwaySECTION:

0580 0710 11170
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

21.000
EA

21.85000 458.85

0585 0710 11201
PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

2.446
GM

774.50000 1,894.43

0590 0999 16
PARTNERING, DO NOT BID
43561515201

(1.000)
LS

9,000.00000 9,000.00

0595 0999 25
INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43561515201

(1.000)
LS

47,042.04000 47,042.04

0600 0999 25
INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43561545201

(1.000)
LS

39,836.98000 39,836.98

$7,385,140.13Section Totals:0002 Roadway

0003 SigningSECTION:

0605 0700  1 11
SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

11.000
AS

988.50000 10,873.50

0610 0700  1 12
SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

9.000
AS

1,815.00000 16,335.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0615 0700  1 13
SINGLE POST SIGN, F&I GROUND
MOUNT, 21-30 SF

2.000
AS

2,650.00000 5,300.00

0620 0700  1 50
SINGLE POST SIGN, RELOCATE

10.000
AS

407.00000 4,070.00

0625 0700  1 60
SINGLE POST SIGN, REMOVE

13.000
AS

23.25000 302.25

0630 0700  2 14
MULTI- POST SIGN, F&I GROUND
MOUNT,  31-50 SF

1.000
AS

10,235.00000 10,235.00

0635 0700  2 50
MULTI- POST SIGN, F&I GROUND
MOUNT,  RELOCATE

4.000
AS

4,885.00000 19,540.00

0640 0700  2 60
MULTI- POST SIGN, REMOVE

2.000
AS

2,095.00000 4,190.00

0645 0700  3203
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 21-30 SF

3.000
EA

1,090.00000 3,270.00

0650 0700  3206
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 101-200 SF

5.000
EA

5,385.00000 26,925.00

0655 0700  3207
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 201-300 SF

1.000
EA

6,075.00000 6,075.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0660 0700  3208
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 301-400 SF

1.000
EA

9,600.00000 9,600.00

0665 0700  3542
SIGN PANEL, RELOCATE, 101-200 SF
OVERHEAD MOUNT WITH LIGHTING,
PROJECT 435615-4-52-01

1.000
EA

4,590.00000 4,590.00

0670 0700  3543
SIGN PANEL, RELOCATE, 301-400 SF
OVERHEAD MOUNT WITH LIGHTING,
PROJECT 435615-4-52-01

1.000
EA

5,735.00000 5,735.00

0675 0700  3603
SIGN PANEL, REMOVE, 21-30 SF

4.000
EA

236.00000 944.00

0680 0700  3604
SIGN PANEL, REMOVE, 31-50 SF

1.000
EA

236.00000 236.00

0685 0700  3606
SIGN PANEL, REMOVE, 101-200 SF

3.000
EA

422.00000 1,266.00

0690 0700  3626
SIGN PANEL, REMOVE, 101-200 SF
WITH LIGHTING

1.000
EA

562.50000 562.50

0695 0700  4113
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, CANTILEVER, 31-
40 FT

3.000
EA

64,890.00000 194,670.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0700 0700  4114
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, CANTILEVER, 41-
50 FT

1.000
EA

72,085.00000 72,085.00

0705 0700  4126
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, SPAN, 101-150 FT

1.000
EA

170,355.00000 170,355.00

0710 0700  4610
OVERHEAD STATIC SIGN STRUCTURE,
REMOVE CANTILEVER

3.000
EA

5,655.00000 16,965.00

0715 0700  4620
OVERHEAD STATIC SIGN STRUCTURE,
REMOVE SPAN

2.000
EA

11,840.00000 23,680.00

0720 0701 17201
PROFILED
THERMOPLASTIC,STANDARD-
CONCRETE SURFACES, YELLOW,
SOLID,6"

0.808
GM

7,280.00000 5,882.24

0725 0705 11  1
DELINEATOR, FLEXIBLE TUBULAR

35.000
EA

116.50000 4,077.50

0730 0705 11  3
DELINEATOR, FLEXIBLE HIGH
VISABILITY MEDIAN

1.000
EA

291.00000 291.00

0740 0710 90
PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43561515201

(1.000)
LS

9,230.00000 9,230.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0003 SigningSECTION:

0745 0710 90
PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43561545201

(1.000)
LS

12,485.00000 12,485.00

0750 0713103101
PERMANENT TAPE, WHITE, SOLID, 6"
FOR CONCRETE BRIDGES

0.057
GM

22,095.00000 1,259.42

0755 0713103131
PERMANENT TAPE, WHITE,
SKIP/DOTTED, 6" FOR  CONCRETE
SURFACES

0.548
GM

5,505.00000 3,016.74

0760 0713103133
PERMANENT TAPE, WHITE, SKIP, 12"
WIDE 3'-9' DROP LANE ON CONCRETE
SURFACES

0.044
GM

11,010.00000 484.44

0765 0713103201
PERMANENT TAPE, YELLOW, SOLID, 6"
FOR CONCRETE BRIDGES

0.044
GM

22,095.00000 972.18

0770 0713103331
PERMANENT TAPE, BLACK,
SKIP/DOTTED, 6" FOR  CONCRETE
SURFACES

0.548
GM

5,505.00000 3,016.74

0775 0713103333
PERMANENT TAPE, BLACK, 3'-9' DROP
LANE, 12" ON CONCRETE SURFACES

0.044
GM

11,010.00000 484.44

$649,003.95Section Totals:0003 Signing

0004 LightingSECTION:
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

0780 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

5,577.000
LF

4.30000 23,981.10

0785 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

810.000
LF

9.95000 8,059.50

0790 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

35.000
EA

879.50000 30,782.50

0795 0635  2 12
PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

6.000
EA

1,580.00000 9,480.00

0800 0715  1 12
LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

16,103.000
LF

1.10000 17,713.30

0805 0715  1 13
LIGHTING CONDUCTORS, F&I,
INSULATED, NO 4 TO NO 2

6,035.000
LF

1.40000 8,449.00

0810 0715  1 15
LIGHTING CONDUCTORS, F&I, NO.1/0 -
3/0 (0 to 000)

5,776.000
LF

2.80000 16,172.80

0815 0715  1 60
LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

20,375.000
LF

0.25000 5,093.75

0820 0715  4111
LIGHT POLE COMPLETE, F&I, WIND
SPEED 150, POLE - 40'

27.000
EA

4,385.00000 118,395.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0004 LightingSECTION:

0825 0715  4600
LIGHT POLE COMPLETE, REMOVE

25.000
EA

431.50000 10,787.50

0830 0715  7 11
LOAD CENTER, F&I, SECONDARY
VOLTAGE

1.000
EA

12,795.00000 12,795.00

0835 0715  7 21
LOAD CENTER, REWORK, SECONDARY
VOLTAGE

1.000
EA

1,595.00000 1,595.00

0840 0715  7 41
LOAD CENTER, REMOVE, SECONDARY
VOLTAGE

2.000
EA

539.50000 1,079.00

0845 0715500  1
POLE CABLE DISTRIBUTION SYSTEM,
CONVENTIONAL

27.000
EA

473.00000 12,771.00

$277,154.45Section Totals:0004 Lighting

0005 SignalizationSECTION:

0850 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

195.000
LF

7.05000 1,374.75

0855 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

2,700.000
LF

24.45000 66,015.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

0860 0630  2 14
CONDUIT, FURNISH & INSTALL,
ABOVEGROUND

30.000
LF

13.00000 390.00

0865 0632  7  1
SIGNAL CABLE- NEW OR
RECONSTRUCTED INTERSECTION,
FURNISH & INSTALL

2.000
PI

7,700.00000 15,400.00

0870 0632  7  6
SIGNAL CABLE, REMOVE-
INTERSECTION

2.000
PI

686.50000 1,373.00

0875 0633  1121
FIBER OPTIC CABLE, F&I,
UNDERGROUND,2-12 FIBERS

2,195.000
LF

2.00000 4,390.00

0880 0633  2 31
FIBER OPTIC CONNECTION, INSTALL,
SPLICE

12.000
EA

46.25000 555.00

0885 0633  2 32
FIBER OPTIC CONNECTION, INSTALL,
TERMINATION

36.000
EA

86.30000 3,106.80

0890 0633  3 11
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE ENCLOSURE

1.000
EA

718.50000 718.50

0895 0633  3 12
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE TRAY

1.000
EA

52.00000 52.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

0900 0633  3 16
FIBER OPTIC CONNECTION
HARDWARE, F&I, PATCH PANEL- FIELD
TERMINATED

3.000
EA

1,580.00000 4,740.00

0905 0633  4  1
SIGNALS COMMUNICATION CABLE-
TWISTED PAIR CABLE, FURNISH &
INSTALL

1,710.000
LF

2.75000 4,702.50

0910 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

30.000
EA

320.50000 9,615.00

0915 0635  2 12
PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

5.000
EA

1,215.00000 6,075.00

0920 0639  1123
ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER NOT
REQUIRED

1.000
AS

1,150.00000 1,150.00

0925 0639  1610
ELECTRICAL POWER SERVICE,
REMOVE OVERHEAD

1.000
AS

277.50000 277.50

0930 0639  2  1
ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

385.000
LF

3.15000 1,212.75

0935 0639  3 11
ELECTRICAL SERVICE DISCONNECT,
F&I, POLE MOUNT

1.000
EA

189.50000 189.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

0940 0641  2 12
PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

2.000
EA

725.00000 1,450.00

0945 0641  2 80
PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL- POLE 30'
AND GREATER

4.000
EA

3,500.00000 14,000.00

0950 0641  3263
CONCRETE CCTV POLE, FURNISH &
INSTALL WITHOUT LOWERING DEVICE,
63'

1.000
EA

14,330.00000 14,330.00

0955 0646  1 11
ALUMINUM SIGNALS POLE, PEDESTAL

13.000
EA

789.50000 10,263.50

0960 0646  1 60
ALUMINUM SIGNALS POLE, REMOVE

8.000
EA

116.50000 932.00

0965 0649 31103
MAST ARM,F&I, WIND SPEED-150,
SINGLE ARM,W/0 LUMINAIRE-60

1.000
EA

26,745.00000 26,745.00

0970 0649 31105
MAST ARM,F&I, WIND SPEED-
150,SINGLE ARM,W/0 LUMINAIRE-78

1.000
EA

29,570.00000 29,570.00

0975 0649 31109
MAST ARM,F&I, WIND SPEED-
150,SINGLE ARM,WITH  LUMINAIRE-
70.5

1.000
EA

31,120.00000 31,120.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

0980 0649 31999
MAST ARM,F&I, CUSTOM WIND SPEED,
CUSTOM ARM LENGTH(S)

4.000
EA

31,430.00000 125,720.00

0985 0649 36500
MAST ARM, REMOVE DEEP/COMPLETE
FOUNDATION, BOLT ON ATTACHMENT

2.000
EA

5,990.00000 11,980.00

0990 0650  1 14
TRAFFIC SIGNAL, FURNISH & INSTALL
ALUMINUM,  3 SECTION, 1 WAY

25.000
AS

806.00000 20,150.00

0995 0650  1 19
TRAFFIC SIGNAL, FURNISH & INSTALL
ALUMINUM,  5 SECTION CLUSTER, 1
WAY

1.000
AS

1,355.00000 1,355.00

1000 0653  1 11
PEDESTRIAN SIGNAL, FURNISH &
INSTALL LED COUNTDOWN,  1 WAY

13.000
AS

549.00000 7,137.00

1005 0660  4 11
VEHICLE DETECTION SYSTEM- VIDEO,
FURNISH & INSTALL CABINET
EQUIPMENT

2.000
EA

17,550.00000 35,100.00

1010 0660  4 12
VEHICLE DETECTION SYSTEM- VIDEO,
FURNISH & INSTALL ABOVE GROUND
EQUIPMENT

9.000
EA

3,350.00000 30,150.00

1015 0665  1 11
PEDESTRIAN DETECTOR, FURNISH &
INSTALL, STANDARD

13.000
EA

129.00000 1,677.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0005 SignalizationSECTION:

1020 0670  5111
TRAFFIC CONTROLLER ASSEMBLY,
F&I, NEMA, 1 PREEMPTION

1.000
AS

24,595.00000 24,595.00

1025 0670  5400
TRAFFIC CONTROLLER ASSEMBLY,
MODIFY

1.000
AS

2,980.00000 2,980.00

1030 0670  5600
TRAFFIC CONTROLLER ASSEMBLY,
REMOVE CONTROLLER WITH CABINET

1.000
AS

262.00000 262.00

1035 0676  1134
TRAFFIC SIGNAL CONTROLLER
CABINET, FURNISH & INSTALL  W/OUT
CONTROLLER, NEMA UNWIRED SIZE 4,
24" W X 40" H X 15" D

1.000
EA

2,770.00000 2,770.00

1040 0684  1  1
MANAGED FIELD ETHERNET SWITCH,
FURNISH & INSTALL

1.000
EA

3,445.00000 3,445.00

1045 0700  3201
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, UP TO 12 SF

4.000
EA

284.00000 1,136.00

1050 0700  5 22
INTERNALLY ILLUMINATED SIGN,
FURNISH & INSTALL,  OVERHEAD
MOUNT, 12-18 SF

6.000
EA

2,480.00000 14,880.00

$533,084.80Section Totals:0005 Signalization

0006 Landscape / PeripheralSECTION:
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0006 Landscape / PeripheralSECTION:

1180 0580  2  2
LANDSCAPE- RELOCATE TREE, PALMS
>14' OF CLEAR TRUNK 43561515201

61.000
EA

1,220.00000 74,420.00

$74,420.00Section Totals:0006 Landscape / Peripheral

0007 Intelligent Transportation SystemSECTION:

1055 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

335.000
LF

5.00000 1,675.00

1060 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

140.000
LF

50.45000 7,063.00

1065 0633  1121
FIBER OPTIC CABLE, F&I,
UNDERGROUND,2-12 FIBERS

375.000
LF

2.00000 750.00

1070 0633  1620
FIBER OPTIC CABLE, REMOVE,
UNDERGROUND

160.000
LF

1.15000 184.00

1075 0633  2 31
FIBER OPTIC CONNECTION, INSTALL,
SPLICE

8.000
EA

46.25000 370.00

1080 0633  2 32
FIBER OPTIC CONNECTION, INSTALL,
TERMINATION

4.000
EA

86.30000 345.20
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

1085 0633  3 11
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE ENCLOSURE

1.000
EA

718.50000 718.50

1090 0633  3 12
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE TRAY

1.000
EA

52.00000 52.00

1095 0633  3 14
FIBER OPTIC CONNECTION
HARDWARE, F&I, BUFFER TUBE FAN
OUT KIT

1.000
EA

69.15000 69.15

1100 0633  3 16
FIBER OPTIC CONNECTION
HARDWARE, F&I, PATCH PANEL- FIELD
TERMINATED

1.000
EA

1,580.00000 1,580.00

1105 0633  3 17
FIBER OPTIC CONNECTION
HARDWARE, F&I, CONNECTOR PANEL

1.000
EA

109.00000 109.00

1110 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

2.000
EA

749.50000 1,499.00

1115 0635  2 12
PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

2.000
EA

1,645.00000 3,290.00

1120 0639  2  1
ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

540.000
LF

3.15000 1,701.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

1125 0639  3 12
ELECTRICAL SERVICE DISCONNECT,
F&I, CABINET

1.000
EA

244.50000 244.50

1130 0641  2 13
PRESTRESSED CONCRETE POLE, F&I,
TYPE P-III

1.000
EA

11,640.00000 11,640.00

1135 0641  2 80
PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL- POLE 30'
AND GREATER

1.000
EA

3,500.00000 3,500.00

1140 0660  6111
VEHICLE DETECTION SYSTEM- AVI,
TRANSPONDER, FURNISH & INSTALL,
CABINET EQUIPMENT

1.000
EA

27,210.00000 27,210.00

1145 0660  6112
VEHICLE DETECTION SYSTEM- AVI,
TRANSPONDER, FURNISH & INSTALL,
ABOVE GROUND EQUIPMENT

1.000
EA

33,755.00000 33,755.00

1150 0660  6600
VEHICLE DETECTION SYSTEM- AVI,
REMOVE COMPLETE SYSTEM

1.000
EA

288.00000 288.00

1155 0676  2122
ITS CABINET, FURNISH & INSTALL,
POLE MOUNT WITH SUNSHIELD, 336S,
24" W X 46" H X 22" D

1.000
EA

5,565.00000 5,565.00

1160 0676  2600
ITS CABINET- REMOVE

1.000
EA

269.50000 269.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(4) COMMUNITY ASPHALT
CORP.Units

( ) indicates item is bid as Lump Sum

0007 Intelligent Transportation SystemSECTION:

1165 0684  1  1
MANAGED FIELD ETHERNET SWITCH,
FURNISH & INSTALL

1.000
EA

3,445.00000 3,445.00

1170 0684  2  1
DEVICE SERVER, FURNISH & INSTALL

1.000
EA

1,120.00000 1,120.00

1175 0685106
SYSTEM AUXILIARIES, F&I,
UNINTERRUPTIBLE POWER SOURCE

1.000
EA

3,905.00000 3,905.00

$110,347.85Section Totals:0007 Intelligent Transportation
System

$9,889,568.93Contract Grand Totals:

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.
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Contract Time:
TurnpikeDistrict:

Work consists of providing all labor, materials, equipment and incidentals necessary for the conversion of the existing
conventional Sunpass/cash toll collection system to an All Electronic Toll (AET) collection system for Suncoast Parkway,
mainline ( 3 locations) and ramps (8 locations) between north of Van Dyke Road and US 98 extending through three counties
- Hillsborough County, Pasco County and Hernando County in Florida.
No Pre-Bid Conference.  Contractor must be prequalified.

950 CALENDAR DAYS Project(s):
TURNPIKECounties:

43661915201 (*)
Fed Aid No:

ALL ELECTRONIC TOLLING PHASE 6C SUNCOAST PARKWAY

N/A

Contract Descr:

Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0005 0101  1
MOBILIZATION 43661915201

(1.000)
LS

2,950,000.00000 2,950,000.00 4,500,000.00000 4,500,000.00 3,500,000.00000 3,500,000.00

0010 0102  1
MAINTENANCE OF TRAFFIC
43661915201

(950.000)
DA (LS)

3,000,000.00000 3,000,000.00 3,180,000.00000 3,180,000.00 2,200,000.00000 2,200,000.00

0015 0102 14
TRAFFIC CONTROL OFFICER

48.000
MH

70.00000 3,360.00 60.00000 2,880.00 80.00000 3,840.00

0020 0102 60
WORK ZONE SIGN

40,725.000
ED

0.20000 8,145.00 0.30000 12,217.50 0.22000 8,959.50

0025 0102 71 11
BARRIER WALL, TEMPORARY, F&I,
CONCRETE

3,348.000
LF

3.00000 10,044.00 20.00000 66,960.00 30.00000 100,440.00

0030 0102 71 14
BARRIER WALL, TEMPORARY, F&I,
TYPE K

22,750.000
LF

3.00000 68,250.00 26.00000 591,500.00 23.00000 523,250.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0035 0102 71 24
BARRIER WALL, TEMPORARY,
RELOCATE, TYPE K

14,963.000
LF

3.00000 44,889.00 7.00000 104,741.00 9.00000 134,667.00

0040 0102 74  1
CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

34,446.000
ED

0.15000 5,166.90 0.15000 5,166.90 0.12000 4,133.52

0045 0102 74  2
CHANNELIZING DEVICE, TYPE III, 6'

1,084.000
ED

0.30000 325.20 0.40000 433.60 0.30000 325.20

0050 0102 76
ARROW BOARD / ADVANCE WARNING
ARROW PANEL

402.000
ED

8.00000 3,216.00 8.00000 3,216.00 5.25000 2,110.50

0055 0102 78
TEMPORARY RETROREFLECTIVE
PAVEMENT MARKER

4,119.000
EA

3.00000 12,357.00 3.70000 15,240.30 3.00000 12,357.00

0060 0102 89  1
TEMPORARY CRASH CUSHION,
REDIRECTIVE OPTION

62.000
LO

1,000.00000 62,000.00 1,000.00000 62,000.00 1,980.00000 122,760.00

0065 0102 99
PORTABLE CHANGEABLE MESSAGE
SIGN, TEMPORARY

816.000
ED

9.00000 7,344.00 15.00000 12,240.00 13.50000 11,016.00

0070 0104  1
ARTIFICIAL COVERINGS /ROLLED
EROSION CONTROL PRODUCTS

29,023.000
SY

0.10000 2,902.30 1.50000 43,534.50 2.00000 58,046.00

0075 0104 10  3
SEDIMENT BARRIER

49,220.000
LF

0.80000 39,376.00 1.00000 49,220.00 1.60000 78,752.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0080 0104 15
SOIL TRACKING PREVENTION DEVICE

3.000
EA

1,500.00000 4,500.00 3,500.00000 10,500.00 3,500.00000 10,500.00

0085 0104 18
INLET PROTECTION SYSTEM

64.000
EA

100.00000 6,400.00 150.00000 9,600.00 150.00000 9,600.00

0090 0104 19
CHEMICAL TREATMENT- POWDERED,
FOR EROSION CONTROL

29,023.000
SY

0.20000 5,804.60 0.50000 14,511.50 1.00000 29,023.00

0095 0107  1
LITTER REMOVAL

2,553.060
AC

5.00000 12,765.30 5.00000 12,765.30 5.00000 12,765.30

0100 0107  2
MOWING

2,553.060
AC

25.00000 63,826.50 40.00000 102,122.40 5.00000 12,765.30

0105 0110  1  1
CLEARING & GRUBBING 43661915201

(1.000)
AC (LS)

3,000,000.00000 3,000,000.00 2,300,000.00000 2,300,000.00 2,200,000.00000 2,200,000.00

0110 0110  4
REMOVAL OF EXISTING CONCRETE
PAVEMENT

21,983.000
SY

25.00000 549,575.00 5.00000 109,915.00 11.00000 241,813.00

0115 0110 86
DELIVERY OF SALVAGEABLE MATERIAL
TO FDOT 43661915201

(1.000)
LS

5,000.00000 5,000.00 50,000.00000 50,000.00 40,000.00000 40,000.00

0120 0120  1
REGULAR EXCAVATION

46,585.000
CY

5.00000 232,925.00 17.00000 791,945.00 8.50000 395,972.50
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0125 0120  4
SUBSOIL EXCAVATION

521.000
CY

15.00000 7,815.00 20.00000 10,420.00 10.00000 5,210.00

0130 0120  6
EMBANKMENT

18,712.000
CY

10.00000 187,120.00 5.00000 93,560.00 12.00000 224,544.00

0135 0121 70
FLOWABLE FILL

944.000
CY

150.00000 141,600.00 250.00000 236,000.00 195.00000 184,080.00

0140 0160  4
TYPE B STABILIZATION

42,601.000
SY

5.00000 213,005.00 9.00000 383,409.00 10.00000 426,010.00

0145 0210  1  1
REWORKING LIMEROCK BASE, 6"

4,047.000
SY

5.00000 20,235.00 5.00000 20,235.00 12.00000 48,564.00

0150 0210  2
LIMEROCK-NEW MATERIAL FOR
REWORKING BASE

348.500
CY

30.00000 10,455.00 65.00000 22,652.50 43.00000 14,985.50

0155 0285701
OPTIONAL BASE, BASE GROUP 01

10,817.000
SY

15.00000 162,255.00 17.00000 183,889.00 14.00000 151,438.00

0160 0285705
OPTIONAL BASE, BASE GROUP 05

4,769.000
SY

20.00000 95,380.00 24.00000 114,456.00 37.00000 176,453.00

0165 0285706
OPTIONAL BASE, BASE GROUP 06

1,511.000
SY

25.00000 37,775.00 52.00000 78,572.00 56.00000 84,616.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0170 0285709
OPTIONAL BASE, BASE GROUP 09

2,673.000
SY

30.00000 80,190.00 28.00000 74,844.00 43.00000 114,939.00

0175 0285710
OPTIONAL BASE, BASE GROUP 10

3,915.000
SY

35.00000 137,025.00 31.00000 121,365.00 40.00000 156,600.00

0180 0285712
OPTIONAL BASE, BASE GROUP 12

1,600.000
SY

50.00000 80,000.00 57.00000 91,200.00 60.00000 96,000.00

0185 0327 70  1
MILLING EXIST ASPH PAVT, 1" AVG
DEPTH

2,460.000
SY

4.00000 9,840.00 10.00000 24,600.00 10.00000 24,600.00

0190 0327 70  4
MILLING EXIST ASPH PAVT, 3" AVG
DEPTH

1,600.000
SY

4.00000 6,400.00 9.00000 14,400.00 11.00000 17,600.00

0195 0327 70  5
MILLING EXIST ASPH PAVT, 2" AVG
DEPTH

2,912.000
SY

4.00000 11,648.00 8.00000 23,296.00 10.00000 29,120.00

0200 0327 70  6
MILLING EXIST ASPH PAVT, 1 1/2" AVG
DEPTH

37,998.000
SY

3.00000 113,994.00 7.00000 265,986.00 10.00000 379,980.00

0205 0327 70  8
MILLING EXIST ASPH PAVT, 2 1/2" AVG
DEPTH

1,500.000
SY

4.00000 6,000.00 7.00000 10,500.00 11.00000 16,500.00

0210 0327 70 11
MILLING EXIST ASPH PAVT, 2 1/4" AVG
DEPTH

342.000
SY

4.00000 1,368.00 9.00000 3,078.00 10.00000 3,420.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0215 0327 70 12
MILLING EXIST ASPH PAVT, 1 1/4" AVG
DEPTH

365.000
SY

4.00000 1,460.00 9.00000 3,285.00 10.00000 3,650.00

0220 0327 70 13
MILLING EXIST ASPH PAVT, 1 3/4" AVG
DEPTH

995.000
SY

4.00000 3,980.00 6.00000 5,970.00 10.00000 9,950.00

0225 0327 70 15
MILLING EXIST ASPH PAVT, 2 3/4" AVG
DEPTH

663.000
SY

4.00000 2,652.00 10.00000 6,630.00 10.00000 6,630.00

0230 0327 70 19
MILLING EXIST ASPH PAVT, 3/4" AVG
DEPTH

72,909.000
SY

2.00000 145,818.00 6.00000 437,454.00 10.00000 729,090.00

0235 0327 70 22
MILLING EXISTING ASPHALT
PAVEMENT, 4 1/4" AVG DEPTH

661.000
SY

10.00000 6,610.00 10.00000 6,610.00 11.00000 7,271.00

0240 0334  1 11
SUPERPAVE ASPHALTIC CONC,
TRAFFIC A

50.300
TN

150.00000 7,545.00 300.00000 15,090.00 340.00000 17,102.00

0245 0334  1 12
SUPERPAVE ASPHALTIC CONC,
TRAFFIC B

91.000
TN

150.00000 13,650.00 300.00000 27,300.00 360.00000 32,760.00

0250 0334  1 13
SUPERPAVE ASPHALTIC CONC,
TRAFFIC C

3,706.500
TN

110.00000 407,715.00 200.00000 741,300.00 190.00000 704,235.00

0255 0334  1 23
SUPERPAVE ASPH CONC, TRAFFIC C,
PG76-22, PMA

5,719.300
TN

120.00000 686,316.00 200.00000 1,143,860.00 200.00000 1,143,860.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0260 0337  7 22
ASPHALT CONCRETE FRICTION
COURSE, INC BIT, FC-5,  PG 76-22, PMA

3,842.900
TN

150.00000 576,435.00 250.00000 960,725.00 260.00000 999,154.00

0265 0337  7 43
ASPHALT CONCRETE FRICTION
COURSE,TRAFFIC C, FC-12.5, PG 76-22,
PMA

4,592.900
TN

130.00000 597,077.00 200.00000 918,580.00 225.00000 1,033,402.50

0270 0339  1
MISCELLANEOUS ASPHALT PAVEMENT

694.500
TN

120.00000 83,340.00 300.00000 208,350.00 352.00000 244,464.00

0275 0400  0 11
CONCRETE CLASS NS, GRAVITY WALL

124.000
CY

600.00000 74,400.00 525.00000 65,100.00 600.00000 74,400.00

0280 0425  1511
INLETS, DT BOT, TYPE B, <10'

3.000
EA

7,000.00000 21,000.00 5,000.00000 15,000.00 5,100.00000 15,300.00

0285 0425  1551
INLETS, DT BOT, TYPE E, <10'

4.000
EA

7,000.00000 28,000.00 3,000.00000 12,000.00 2,600.00000 10,400.00

0290 0425  1601
INLETS, DT BOT, TYPE J, <10'

1.000
EA

7,000.00000 7,000.00 6,000.00000 6,000.00 3,500.00000 3,500.00

0295 0425  1891
INLETS, BARRIER WALL, <10'

2.000
EA

7,000.00000 14,000.00 5,000.00000 10,000.00 5,100.00000 10,200.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0300 0425  2 61
MANHOLES, P-8, <10'

8.000
EA

7,000.00000 56,000.00 3,000.00000 24,000.00 4,000.00000 32,000.00

0305 0430 94  1
DESILTING PIPE, 0 - 24"

893.000
LF

7.00000 6,251.00 10.00000 8,930.00 10.00000 8,930.00

0310 0430 94  2
DESILTING PIPE, 25 - 36"

826.000
LF

10.00000 8,260.00 16.00000 13,216.00 12.00000 9,912.00

0315 0430 94  3
DESILTING PIPE, 37 - 48"

140.000
LF

15.00000 2,100.00 20.00000 2,800.00 15.00000 2,100.00

0320 0430 94  4
DESILTING PIPE, 49 - 60"

141.000
LF

25.00000 3,525.00 25.00000 3,525.00 20.00000 2,820.00

0325 0430173118
PIPE CULVERT OPTIONAL  MATERIAL,
ROUND, 18", GUTTER DRAIN

95.000
LF

70.00000 6,650.00 70.00000 6,650.00 69.00000 6,555.00

0330 0430175118
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 18"S/CD

906.000
LF

70.00000 63,420.00 60.00000 54,360.00 68.00000 61,608.00

0335 0430175124
PIPE CULVERT,OPTIONAL
MATERIAL,ROUND, 24"S/CD

293.000
LF

80.00000 23,440.00 65.00000 19,045.00 83.00000 24,319.00

0340 0430175130
PIPE CULVERT, OPT MATERIAL,
ROUND, 30"S/CD

8.000
LF

100.00000 800.00 250.00000 2,000.00 472.00000 3,776.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0345 0430175218
PIPE CULVERT,OPTIONAL
MATERIAL,OTHER-ELIP/ARCH, 18"S/CD

196.000
LF

100.00000 19,600.00 60.00000 11,760.00 81.00000 15,876.00

0350 0430611125
U-ENDWALL WITH BAFFLES, STD 261,
1:4 SLOPE, 18"PIPE

1.000
EA

2,500.00000 2,500.00 2,200.00000 2,200.00 2,100.00000 2,100.00

0355 0430611225
U-ENDWALL WITH BAFFLES, STD 261,
1:3 SLOPE, 18"PIPE

1.000
EA

2,500.00000 2,500.00 2,100.00000 2,100.00 2,200.00000 2,200.00

0360 0430984129
MITERED END SECTION, OPTIONAL
ROUND, 24" SD

2.000
EA

3,000.00000 6,000.00 1,300.00000 2,600.00 1,800.00000 3,600.00

0365 0430984625
MITERED END SECT, OPTIONAL -
ELLIPTICAL / ARCH, 18" SD

1.000
EA

2,500.00000 2,500.00 1,100.00000 1,100.00 1,700.00000 1,700.00

0370 0515  2211
PEDESTRIAN / BICYCLE RAILING,
STEEL, 42" TYPE 1

50.000
LF

100.00000 5,000.00 200.00000 10,000.00 85.00000 4,250.00

0375 0519 78
BOLLARDS

122.000
EA

250.00000 30,500.00 750.00000 91,500.00 687.00000 83,814.00

0380 0520  2  4
CONCRETE CURB, TYPE D

190.000
LF

50.00000 9,500.00 25.00000 4,750.00 40.00000 7,600.00

0385 0520  6
SHOULDER GUTTER- CONCRETE

90.000
LF

50.00000 4,500.00 35.00000 3,150.00 40.00000 3,600.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0390 0521  1
MEDIAN CONCRETE BARRIER WALL

1,420.000
LF

325.00000 461,500.00 200.00000 284,000.00 323.00000 458,660.00

0395 0521 73
CONCRETE BARRIER WALL, REMOVAL

710.000
LF

50.00000 35,500.00 15.00000 10,650.00 10.00000 7,100.00

0400 0524  1 29
CONCRETE DITCH PAVEMENT,  4",
REINFORCED

695.000
SY

50.00000 34,750.00 60.00000 41,700.00 87.00000 60,465.00

0405 0530  3  4
RIPRAP, RUBBLE, F&I, DITCH LINING

679.900
TN

80.00000 54,392.00 120.00000 81,588.00 110.00000 74,789.00

0410 0536  1  1
GUARDRAIL -ROADWAY, GENERAL TL-3

8,036.000
LF

17.00000 136,612.00 16.00000 128,576.00 19.00000 152,684.00

0415 0536  1  3
GUARDRAIL- ROADWAY, DOUBLE FACE

1,488.000
LF

25.00000 37,200.00 24.00000 35,712.00 30.00000 44,640.00

0420 0536  5  1
RUB RAIL FOR GUARDRAIL, SINGLE
SIDED

2,240.000
LF

6.00000 13,440.00 7.00000 15,680.00 6.00000 13,440.00

0425 0536  5  2
RUBRAIL  FOR GUARDRAIL, DOUBLE
SIDED

126.000
LF

6.00000 756.00 13.00000 1,638.00 9.00000 1,134.00

0430 0536  7
SPECIAL GUARDRAIL POST

14.000
EA

200.00000 2,800.00 300.00000 4,200.00 266.00000 3,724.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0435 0536 73
GUARDRAIL REMOVAL

4,526.000
LF

1.00000 4,526.00 1.50000 6,789.00 4.00000 18,104.00

0440 0536 82
GUARDRAIL ANCHORAGE- CONCRETE
BARRIER

12.000
EA

3,000.00000 36,000.00 2,500.00000 30,000.00 3,000.00000 36,000.00

0445 0536 85 22
GUARDRAIL END ANCHORAGE
ASSEMBLY- FLARED

22.000
EA

3,000.00000 66,000.00 2,000.00000 44,000.00 2,800.00000 61,600.00

0450 0536 85 24
GUARDRAIL END ANCHORAGE
ASSEMBLY- PARALLEL

3.000
EA

3,000.00000 9,000.00 2,500.00000 7,500.00 3,300.00000 9,900.00

0455 0536 85 25
GUARDRAIL END ANCHORAGE
ASSEMBLY- TYPE II

13.000
EA

1,000.00000 13,000.00 610.00000 7,930.00 1,300.00000 16,900.00

0460 0542 70
BUMPER GUARDS, CONCRETE

14.000
EA

100.00000 1,400.00 100.00000 1,400.00 50.00000 700.00

0465 0544 75  1
CRASH CUSHION

2.000
EA

22,000.00000 44,000.00 20,000.00000 40,000.00 18,000.00000 36,000.00

0470 0546 72 55
RUMBLE STRIPS, GROUND-IN, 16"
SHOULDER

3.600
GM

2,000.00000 7,200.00 4,000.00000 14,400.00 9,000.00000 32,400.00

0475 0570  1  2
PERFORMANCE TURF, SOD

263,799.000
SY

1.60000 422,078.40 2.00000 527,598.00 3.00000 791,397.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0480 0571  1 11
PLASTIC EROSION MAT, TURF
REINFORCED MAT, TYPE 1

3,185.000
SY

2.00000 6,370.00 3.50000 11,147.50 5.00000 15,925.00

0485 0710 11101
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID, 6"

20.084
GM

800.00000 16,067.20 1,000.00000 20,084.00 850.00000 17,071.40

0490 0710 11102
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SOLID  FOR
INTERCHANGE AND URBAN ISLAND, 8"

0.123
GM

1,500.00000 184.50 1,300.00000 159.90 1,690.00000 207.87

0500 0710 11131
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, SKIP,   10-30 OR 3-9
SKIP, 6" WIDE

7.097
GM

400.00000 2,838.80 400.00000 2,838.80 350.00000 2,483.95

0505 0710 11160
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, MESSAGE  OR
SYMBOL

10.000
EA

100.00000 1,000.00 60.00000 600.00 30.00000 300.00

0510 0710 11170
PAINTED PAVEMENT  MARKINGS,
STANDARD, WHITE, ARROWS

10.000
EA

100.00000 1,000.00 25.00000 250.00 22.00000 220.00

0515 0710 11201
PAINTED PAVEMENT  MARKINGS,
STANDARD, YELLOW, SOLID, 6"

10.776
GM

800.00000 8,620.80 1,000.00000 10,776.00 850.00000 9,159.60

0520 0999 16
PARTNERING, DO NOT BID
43661915201

(1.000)
LS

21,000.00000 21,000.00 21,000.00000 21,000.00 21,000.00000 21,000.00

Page 12 of 22Tabulation of Bids

Contract:006 E8Q10Call Order:June 14, 2016Letting: 08160614

06/14/2016Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0001 RoadwaySECTION:

0525 0999 20  1
DISPUTES REVIEW BOARD, MEETING-
DO NOT BID

1.000
DA

79,200.00000 79,200.00 79,200.00000 79,200.00 79,200.00000 79,200.00

0530 0999 20  2
DISPUTES REVIEW BOARD, HEARING-
DO NOT BID

1.000
EA

8,000.00000 8,000.00 8,000.00000 8,000.00 8,000.00000 8,000.00

0535 0999 25
INITIAL CONTINGENCY AMOUNT, DO
NOT BID 43661915201

(1.000)
LS

150,000.00000 150,000.00 150,000.00000 150,000.00 150,000.00000 150,000.00

$19,313,088.64$16,024,756.50 $20,257,528.70Section Totals:0001 Roadway

0002 SigningSECTION:

0540 0660  2106
LOOP ASSEMBLY, F&I, TYPE F

6.000
AS

1,203.00000 7,218.00 800.00000 4,800.00 750.00000 4,500.00

0545 0700  1 11
SINGLE POST SIGN, F&I GROUND
MOUNT, UP TO 12 SF

41.000
AS

1,014.00000 41,574.00 350.00000 14,350.00 538.00000 22,058.00

0550 0700  1 12
SINGLE POST SIGN, F&I GROUND
MOUNT, 12-20 SF

28.000
AS

1,428.00000 39,984.00 1,300.00000 36,400.00 1,796.00000 50,288.00

0555 0700  1 13
SINGLE POST SIGN, F&I GROUND
MOUNT, 21-30 SF

79.000
AS

1,526.00000 120,554.00 1,600.00000 126,400.00 2,187.00000 172,773.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0002 SigningSECTION:

0560 0700  1 32
SINGLE POST SIGN, F&I BRIDGE
MOUNT INDEX 11870, 12-20 SF

10.000
AS

3,800.00000 38,000.00 3,000.00000 30,000.00 1,997.00000 19,970.00

0565 0700  1 60
SINGLE POST SIGN, REMOVE

105.000
AS

83.00000 8,715.00 45.00000 4,725.00 55.00000 5,775.00

0570 0700  2 15
MULTI- POST SIGN, F&I GROUND
MOUNT,  51-100 SF

8.000
AS

11,180.00000 89,440.00 6,000.00000 48,000.00 9,730.00000 77,840.00

0575 0700  2 16
MULTI- POST SIGN, F&I GROUND
MOUNT,  101-200 SF

27.000
AS

15,588.00000 420,876.00 9,200.00000 248,400.00 12,667.00000 342,009.00

0580 0700  2 17
MULTI- POST SIGN, F&I GROUND
MOUNT,  201-300 SF

5.000
AS

19,541.00000 97,705.00 14,200.00000 71,000.00 13,399.00000 66,995.00

0585 0700  2 60
MULTI- POST SIGN, REMOVE

70.000
AS

1,674.00000 117,180.00 425.00000 29,750.00 850.00000 59,500.00

0590 0700  3201
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, UP TO 12 SF

6.000
EA

564.00000 3,384.00 350.00000 2,100.00 870.00000 5,220.00

0595 0700  3207
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 201-300 SF

16.000
EA

9,780.00000 156,480.00 7,700.00000 123,200.00 15,393.00000 246,288.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0002 SigningSECTION:

0600 0700  3242
SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 201-300 SF WITH
LIGHTING, PROJECT 436619-1-52-01

2.000
EA

16,268.00000 32,536.00 11,500.00000 23,000.00 19,886.00000 39,772.00

0605 0700  3604
SIGN PANEL, REMOVE, 31-50 SF

12.000
EA

767.00000 9,204.00 45.00000 540.00 950.00000 11,400.00

0610 0700  3625
SIGN PANEL, REMOVE, 51-100 SF WITH
LIGHTING

10.000
EA

1,439.00000 14,390.00 500.00000 5,000.00 1,400.00000 14,000.00

0615 0700  3626
SIGN PANEL, REMOVE, 101-200 SF
WITH LIGHTING

21.000
EA

1,918.00000 40,278.00 650.00000 13,650.00 1,500.00000 31,500.00

0620 0700  3627
SIGN PANEL, REMOVE PANEL, 201-300
SF WITH LIGHTING

6.000
EA

2,158.00000 12,948.00 925.00000 5,550.00 1,700.00000 10,200.00

0625 0700  3628
SIGN PANEL, REMOVE PANEL, 301-400
SF WITH LIGHTING

10.000
EA

2,878.00000 28,780.00 1,250.00000 12,500.00 1,900.00000 19,000.00

0630 0700  4140
OVERHEAD STATIC SIGN STRUCTURE,
FURNISH & INSTALL, OVERPASS
BRIDGE MOUNT

12.000
EA

14,165.00000 169,980.00 8,000.00000 96,000.00 12,200.00000 146,400.00

0635 0700  4610
OVERHEAD STATIC SIGN STRUCTURE,
REMOVE CANTILEVER

12.000
EA

8,052.00000 96,624.00 2,200.00000 26,400.00 3,667.00000 44,004.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0002 SigningSECTION:

0640 0700  4620
OVERHEAD STATIC SIGN STRUCTURE,
REMOVE SPAN

11.000
EA

16,515.00000 181,665.00 4,700.00000 51,700.00 7,395.00000 81,345.00

0645 0700  4640
OVERHEAD STATIC SIGN STRUCTURE,
REMOVE BRIDGE MOUNT

12.000
EA

2,103.00000 25,236.00 950.00000 11,400.00 1,350.00000 16,200.00

0650 0705 11  4
DELINEATOR, FLEXIBLE HIGH
PERFORMANCE 48"

102.000
EA

90.00000 9,180.00 60.00000 6,120.00 88.00000 8,976.00

0655 0710 90
PAINTED PAVEMENT MARKINGS, FINAL
SURFACE 43661915201

(1.000)
LS

50,000.00000 50,000.00 67,000.00000 67,000.00 59,801.00000 59,801.00

0660 0711 11160
THERMOPLASTIC, STANDARD, WHITE,
MESSAGE OR SYMBOL

8.000
EA

150.00000 1,200.00 200.00000 1,600.00 270.00000 2,160.00

0665 0711 11170
THERMOPLASTIC, STANDARD, WHITE,
ARROW

8.000
EA

150.00000 1,200.00 75.00000 600.00 57.00000 456.00

0670 0711 14660
THERMOPLASTIC, PREFORMED, MULTI
COLOR ROUTE SHIELD

8.000
EA

2,000.00000 16,000.00 2,000.00000 16,000.00 2,492.00000 19,936.00

$1,578,366.00$1,830,331.00 $1,076,185.00Section Totals:0002 Signing

0003 LightingSECTION:
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0003 LightingSECTION:

0675 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

3,980.000
LF

4.60000 18,308.00 4.60000 18,308.00 3.70000 14,726.00

0680 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

20.000
EA

1,079.00000 21,580.00 465.00000 9,300.00 1,295.00000 25,900.00

0685 0715  1 12
LIGHTING CONDUCTORS, F&I,
INSULATED, NO.8 - 6

4,485.000
LF

1.40000 6,279.00 1.25000 5,606.25 1.19000 5,337.15

0690 0715  1 13
LIGHTING CONDUCTORS, F&I,
INSULATED, NO 4 TO NO 2

10,615.000
LF

2.38000 25,263.70 1.55000 16,453.25 1.60000 16,984.00

0695 0715  1 60
LIGHTING CONDUCTORS, REMOVE &
DISPOSE, CONTRACTOR OWNS

30,235.000
LF

1.82000 55,027.70 0.90000 27,211.50 1.24000 37,491.40

0700 0715  4122
LIGHT POLE COMPLETE, F&I, WIND
SPEED 130, POLE HEIGHT 45'

5.000
EA

5,780.00000 28,900.00 5,200.00000 26,000.00 1,850.00000 9,250.00

0705 0715  4600
LIGHT POLE COMPLETE, REMOVE

203.000
EA

631.00000 128,093.00 405.00000 82,215.00 474.96000 96,416.88

0710 0715  7 11
LOAD CENTER, F&I, SECONDARY
VOLTAGE

1.000
EA

11,029.00000 11,029.00 11,650.00000 11,650.00 12,212.00000 12,212.00

0715 0715  7 21
LOAD CENTER, REWORK, SECONDARY
VOLTAGE

6.000
EA

768.00000 4,608.00 1,250.00000 7,500.00 1,574.00000 9,444.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0003 LightingSECTION:

0720 0715  7 41
LOAD CENTER, REMOVE, SECONDARY
VOLTAGE

1.000
EA

600.00000 600.00 750.00000 750.00 418.26000 418.26

0725 0715500  1
POLE CABLE DISTRIBUTION SYSTEM,
CONVENTIONAL

19.000
EA

596.00000 11,324.00 450.00000 8,550.00 522.94000 9,935.86

0730 0715511135
LIGHT POLE COMPLETE- SPECIAL
DESIGN, F&I, SINGLE ARM SHOULDER
MOUNT, ALUMINUM, 35'

14.000
EA

4,716.00000 66,024.00 3,900.00000 54,600.00 5,051.00000 70,714.00

$308,829.55$377,036.40 $268,144.00Section Totals:0003 Lighting

0004 ArchitecturalSECTION:

0735 0735 74  1
TOLL PLAZA, LOCATION 1 43661915201

(1.000)
LS

1,750,000.00000 1,750,000.00 2,400,000.00000 2,400,000.00 2,250,000.00000 2,250,000.00

0740 0735 74  2
TOLL PLAZA, LOCATION 2 43661915201

(1.000)
LS

1,750,000.00000 1,750,000.00 2,400,000.00000 2,400,000.00 2,250,000.00000 2,250,000.00

0745 0735 74  3
TOLL PLAZA, LOCATION 3 43661915201

(1.000)
LS

1,750,000.00000 1,750,000.00 2,400,000.00000 2,400,000.00 2,250,000.00000 2,250,000.00

0750 0735 74  4
TOLL PLAZA, LOCATION 4 43661915201

(1.000)
LS

700,000.00000 700,000.00 750,000.00000 750,000.00 900,000.00000 900,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0004 ArchitecturalSECTION:

0755 0735 74  5
TOLL PLAZA, LOCATION 5 43661915201

(1.000)
LS

700,000.00000 700,000.00 750,000.00000 750,000.00 900,000.00000 900,000.00

0760 0735 74  6
TOLL PLAZA, LOCATION 6 43661915201

(1.000)
LS

700,000.00000 700,000.00 750,000.00000 750,000.00 900,000.00000 900,000.00

0765 0735 74  7
TOLL PLAZA, LOCATION 7 43661915201

(1.000)
LS

700,000.00000 700,000.00 750,000.00000 750,000.00 900,000.00000 900,000.00

0770 0735 74  8
TOLL PLAZA, LOCATION 8 43661915201

(1.000)
LS

700,000.00000 700,000.00 750,000.00000 750,000.00 900,000.00000 900,000.00

0775 0735 74  9
TOLL PLAZA, LOCATION 9 43661915201

(1.000)
LS

700,000.00000 700,000.00 750,000.00000 750,000.00 900,000.00000 900,000.00

0780 0735 74 10
TOLL PLAZA, LOCATION 10
43661915201

(1.000)
LS

700,000.00000 700,000.00 750,000.00000 750,000.00 900,000.00000 900,000.00

0785 0735 74 11
TOLL PLAZA, LOCATION 11
43661915201

(1.000)
LS

700,000.00000 700,000.00 750,000.00000 750,000.00 900,000.00000 900,000.00

0790 0735 88  1
TOLL PLAZA MODIFY EXISTING,
LOCATION 1 43661915201

(1.000)
LS

85,000.00000 85,000.00 75,000.00000 75,000.00 250,000.00000 250,000.00

0795 0735 88  2
TOLL PLAZA MODIFY EXISTING,
LOCATION 2 43661915201

(1.000)
LS

85,000.00000 85,000.00 350,000.00000 350,000.00 650,000.00000 650,000.00

Page 19 of 22Tabulation of Bids

Contract:006 E8Q10Call Order:June 14, 2016Letting: 08160614

06/14/2016Florida Department of Transportation



Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

$14,850,000.00$11,020,000.00 $13,625,000.00Section Totals:0004 Architectural

0005 Intelligent Transportation SystemSECTION:

0800 0630  2 11
CONDUIT, FURNISH & INSTALL, OPEN
TRENCH

15,957.000
LF

7.90000 126,060.30 6.25000 99,731.25 8.00000 127,656.00

0805 0630  2 12
CONDUIT, FURNISH & INSTALL,
DIRECTIONAL BORE

2,775.000
LF

17.86000 49,561.50 25.00000 69,375.00 25.00000 69,375.00

0810 0633  1121
FIBER OPTIC CABLE, F&I,
UNDERGROUND,2-12 FIBERS

1,870.000
LF

2.21000 4,132.70 2.50000 4,675.00 3.50000 6,545.00

0815 0633  1122
FIBER OPTIC CABLE, F&I,
UNDERGROUND,13-48 FIBERS

11,455.000
LF

2.53000 28,981.15 2.60000 29,783.00 4.00000 45,820.00

0820 0633  1620
FIBER OPTIC CABLE, REMOVE,
UNDERGROUND

4,920.000
LF

0.95000 4,674.00 1.00000 4,920.00 2.00000 9,840.00

0825 0633  2 31
FIBER OPTIC CONNECTION, INSTALL,
SPLICE

608.000
EA

50.61000 30,770.88 45.00000 27,360.00 70.00000 42,560.00

0830 0633  3 11
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE ENCLOSURE

8.000
EA

879.00000 7,032.00 800.00000 6,400.00 1,400.00000 11,200.00

0835 0633  3 12
FIBER OPTIC CONNECTION
HARDWARE, F&I, SPLICE TRAY

54.000
EA

69.59000 3,757.86 55.00000 2,970.00 150.00000 8,100.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0005 Intelligent Transportation SystemSECTION:

0840 0633  3 13
FIBER OPTIC CONNECTION
HARDWARE, F&I, PRETERMINATED
CONNECTOR ASSEMBLY

504.000
EA

159.00000 80,136.00 67.00000 33,768.00 150.00000 75,600.00

0845 0633  3 16
FIBER OPTIC CONNECTION
HARDWARE, F&I, PATCH PANEL- FIELD
TERMINATED

21.000
EA

2,910.00000 61,110.00 2,200.00000 46,200.00 3,000.00000 63,000.00

0850 0633  3 17
FIBER OPTIC CONNECTION
HARDWARE, F&I, CONNECTOR PANEL

42.000
EA

121.00000 5,082.00 120.00000 5,040.00 350.00000 14,700.00

0855 0635  2 11
PULL & SPLICE BOX, F&I, 13" x 24"
COVER SIZE

14.000
EA

1,750.00000 24,500.00 1,150.00000 16,100.00 1,200.00000 16,800.00

0860 0635  2 12
PULL & SPLICE BOX, F&I, 24" X 36"
COVER SIZE

45.000
EA

2,965.00000 133,425.00 2,020.00000 90,900.00 2,300.00000 103,500.00

0865 0635  2 30
PULL & SPLICE BOX, INSTALL

2.000
EA

6,300.00000 12,600.00 2,450.00000 4,900.00 400.00000 800.00

0870 0639  1122
ELECTRICAL POWER SERVICE, F&I,
UNDERGROUND, METER PURCHASED
BY CONTRACTOR

5.000
AS

16,755.00000 83,775.00 15,200.00000 76,000.00 3,200.00000 16,000.00

0875 0639  1620
ELECTRICAL POWER SERVICE,
REMOVE UNDERGROUND

5.000
AS

600.00000 3,000.00 850.00000 4,250.00 600.00000 3,000.00
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Unit Price

QuantityLine No / Item ID

Unit Price Ext Amount Unit Price
Item Description

Alternate

Ext AmountExt Amount

(1) DE MOYA GROUP INC.
(THE)

(2) NELSON, DAVID,
CONSTRUCTION CO.

(3) GLF CONSTRUCTION
CORPORATIONUnits

( ) indicates item is bid as Lump Sum

0005 Intelligent Transportation SystemSECTION:

0880 0639  2  1
ELECTRICAL SERVICE WIRE, FURNISH
& INSTALL

1,625.000
LF

8.83000 14,348.75 6.00000 9,750.00 3.00000 4,875.00

0885 0639  2  6
ELECTRICAL SERVICE WIRE, REMOVE

2,265.000
LF

0.38000 860.70 0.25000 566.25 1.00000 2,265.00

0890 0641  2 12
PRESTRESSED CONCRETE POLE, F&I,
TYPE P-II SERVICE POLE

8.000
EA

1,315.00000 10,520.00 1,350.00000 10,800.00 2,000.00000 16,000.00

0895 0641  2 60
PRESTRESSED CONCRETE POLE,
COMPLETE POLE REMOVAL-
PEDESTAL/SERVICE POLE

4.000
EA

2,009.00000 8,036.00 310.00000 1,240.00 1,400.00000 5,600.00

$643,236.00$692,363.84 $544,728.50Section Totals:0005 Intelligent Transportation
System

$29,944,487.74 $35,771,586.20 36,693,520.19Contract Grand Totals:

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.
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