FLORIDA DEPARTMENT OF TRANSPORTATION DATE

02/23/15
PAGE : 005 -1

VENDOR RANKING

CALL ORDER : 005 PROPOSAL ID E8P28
LETTING DATE : 02/10/15 2:30 PM DISTRICT : 08
SET-ASIDE : U/R CODE
CONTRACT TIME : 100 CALENDAR DAYS
FINPROJ (S) 41933225201  (*) F.A. NO. : N/A
LOCAL NAME : CANAL PROTECTION ON HEFT, MP 41 AND MP 45
PROJ LIMITS : HEFT

RANK VENDOR NAME

1 SOLO CONSTRUCTION & ENGINEERING CO.

2 HALLEY ENGINEERING CONTRACTORS, INC.

3 WEEKLEY ASPHALT PAVING, INC.

4 ROGAR MANAGEMENT & CONSULTING OF FLORIDA, L.L.C.

PROPOSAL DESC

The work specified in this contract consists of providing
all labor, materials, equipment and incidentals necessary to
furnish and install approximately 5488 LF of guardrail with
all associated components including the removal of 685 LF of
guardrail, clearing and grubbing, borrow excavation,
miscellaneous asphalt pavement, and sodding, at various
locations on the Homestead Extension Florida's Turnpike,
Milepost (MP) 40.774 to 45.0.

ATTENDANCE AT A MANDATORY PRE-BID CONFERENCE IS REQUIRED TO
BID ON THIS WORK. THE PRE-BID CONFERENCE FOR THIS PROJECT
WILL BE HELD ON JANUARY 27, 2015 AT 10:00 A.M. AT THE STATE
OF FLORIDA DEPARTMENT OF TRANSPORTATION, TURNPIKE ENTERPRISE
OFFICE, MILE POST 65.0, FLORIDA’S TURNPIKE AT POMPANO BEACH
SERVICE PLAZA, POMPANO BEACH, FLORIDA, IN THE AUDITORIUM.

COUNTIES BROWARD

ROAD NAME : SR 821

BID BID TOTAL % OVER

TYPE STATUS BID LOW BID
Responsive Winning bid S 346,829.80 0.00%
Responsive Non-Winning Bid $ 373,345.43 7.64%
Responsive Non-Winning Bid $ 375,185.55 8.17%
Responsive Non-Winning Bid $ 584,521.58 68.53%



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/23/15

TABULATION OF BIDS PAGE : 005 -2
CALL ORDER : 005 PROPOSAL ID : E8P28 PROPOSAL DESC
LETTING DATE : 02/10/15 2:30 PM DISTRICT : 08 The work specified in this contract consists of providing
SET-ASIDE : U/R CODE : all labor, materials, equipment and incidentals necessary to
CONTRACT TIME : 100 CALENDAR DAYS furnish and install approximately 5488 LF of guardrail with

all associated components including the removal of 685 LF of
guardrail, clearing and grubbing, borrow excavation,
miscellaneous asphalt pavement, and sodding, at various
locations on the Homestead Extension Florida's Turnpike,
Milepost (MP) 40.774 to 45.0.

ATTENDANCE AT A MANDATORY PRE-BID CONFERENCE IS REQUIRED TO
BID ON THIS WORK. THE PRE-BID CONFERENCE FOR THIS PROJECT
WILL BE HELD ON JANUARY 27, 2015 AT 10:00 A.M. AT THE STATE
OF FLORIDA DEPARTMENT OF TRANSPORTATION, TURNPIKE ENTERPRISE
OFFICE, MILE POST 65.0, FLORIDA’S TURNPIKE AT POMPANO BEACH
SERVICE PLAZA, POMPANO BEACH, FLORIDA, IN THE AUDITORIUM.

FINPROJ (S) : 41933225201 (%) F.A. NO. : N/A COUNTIES : BROWARD
LOCAL NAME : CANAL PROTECTION ON HEFT, MP 41 AND MP 45 ROAD NAME : SR 821
PROJ LIMITS : HEFT

(1) e 2 ) [ 3 )

SOLO CONSTRUCTION & ENGINEE |HALLEY ENGINEERING CONTRACT |WEEKLEY ASPHALT PAVING, INC.
\ |

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 CANAL PROTECTION HEFT - MP 40.774 TO MP 45.0

CHANNELIZING DEVICE- TYPES I, II, DI,
VP, DRUM, OR LCD

| \ |
0005 0101 1 LUMP | 25000.00000 25000.00] 38000.00000 38000.00| 39224.00000 39224.00
MOBILIZATION | \ |
0010 0102 1 1.000 Ls | 25000.00000 25000.00] 40000.00000 40000.00] 53500.00000 53500.00
MAINTENANCE OF TRAFFIC | \ |
0015 0102 14 80.000 MH | 50.00000 4000.00] 100.00000 8000.00| 62.00000 4960.00
TRAFFIC CONTROL OFFICER | \ |
0020 0102 60 576.000 ED | 1.10000 633.60] 0.35000 201.60] 0.45000 259.20
WORK ZONE SIGN | \ |
0025 0102 71 11 440.000 LF | 58.00000 25520.00] 0.01000 4.40] 23.00000 10120.00
BARRIER WALL, TEMPORARY, F&I, CONCRETE | \ |
0030 0102 71 21 440.000 LF | 16.00000 7040.00]| 0.01000 4.40] 15.00000 6600.00
BARRIER WALL, TEMPORARY, RELOCATE, | \ |
CONCRETE | \ |
0035 0102 74 1 942.000 ED | 1.10000 1036.20]| 0.20000 188.40] 0.30000 282.60
| \ |
| \ |



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/23/15
TABULATION OF BIDS PAGE : 005 -3

CALL ORDER: 005 PROPOSAL ID: E8P28 LETTING DATE: 02/10/15 2:30 PM DISTRICT: 08

(1) e 2 ) [ 3 )
SOLO CONSTRUCTION & ENGINEE |HALLEY ENGINEERING CONTRACT |WEEKLEY ASPHALT PAVING, INC.
I |

LINE NO / ITEM CODE / ALT

I
I
I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e S s St T
0040 0102 76 30.000 ED | 39.00000 1170.00] 25.00000 750.00] 11.00000 330.00
ARROW BOARD / ADVANCE WARNING ARROW | | |
PANEL | | |
0045 0102 77 120.000 ED | 1.00000 120.00] 0.50000 60.00] 0.45000 54.00
HIGH INTENSITY FLASHING LIGHTS, TEMP, | | |
TYPE B | | |
0050 0102 89 1 3.000 LO | 3300.00000 9900.00| 0.01000 0.03] 2000.00000 6000.00
TEMPORARY CRASH CUSHION, REDIRECTIVE | | |
OPTION | | |
0055 0102 99 60.000 ED | 33.00000 1980.00] 40.00000 2400.00] 19.00000 1140.00
PORTABLE CHANGEABLE MESSAGE SIGN, | |
TEMPORARY | | |
0060 0102150 1 60.000 ED | 22.00000 1320.00] 15.00000 900.00] 9.00000 540.00
PORTABLE REGULATORY, SIGN | | |
0065 0102150 2 60.000 ED | 22.00000 1320.00] 15.00000 900.00] 9.00000 540.00
RADAR SPEED DISPLAY UNIT | | |
0070 0104 10 3 6180.000 LF | 1.00000 6180.00] 2.00000 12360.00] 0.95000 5871.00
SEDIMENT BARRIER | | |
0075 0104 18 1.000 EA | 2300.00000 2300.00| 100.00000 100.00] 200.00000 200.00
INLET PROTECTION SYSTEM | | |
0080 0107 1 5.400 AC | 100.00000 540.00] 0.01000 0.05] 60.00000 324.00
LITTER REMOVAL | | |
0085 0107 2 5.400 AC | 500.00000 2700.00 | 0.01000 0.05] 120.00000 648.00
MOWING | | |
0090 0110 1 1 1.000 Ls | 30000.00000 30000.00] 50000.00000 50000.00| 41429.00000 41429.00
CLEARING & GRUBBING | | |
0095 0120 2 2 650.000 CY | 15.00000 9750.00| 0.01000 6.50] 49.30000 32045.00
BORROW EXCAVATION, TRUCK MEASURE | | |
0100 0339 1 305.000 TN | 120.00000 36600.00] 200.00000 61000.00]| 180.00000 54900.00
MISCELLANEOUS ASPHALT PAVEMENT | | |
0105 0536 1 1 5500.000 LF | 20.00000 110000.00] 21.00000 115500.00] 15.97000 87835.00
GUARDRAIL -ROADWAY | | |
0110 0536 7 2.000 EA | 275.00000 550.00] 150.00000 300.00] 93.00000 186.00
SPECIAL GUARDRAIL POST | | |
0115 0536 8 1.000 EA | 4000.00000 4000.00] 3400.00000 3400.00| 2482.00000 2482.00
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0120 0536 73 685.000 LF | 2.00000 1370.00] 2.00000 1370.00]| 0.95000 650.75
I I I

GUARDRAIL REMOVAL



FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

DATE
PAGE

02/23/15
005 -4

CALL ORDER: 005

PROPOSAL ID: E8P28 LETTING DATE: 02/10/15 2:30 PM DISTRICT: 08

( 1) I ( 2 ) I ( 3 )
SOLO CONSTRUCTION & ENGINEE |HALLEY ENGINEERING CONTRACT |WEEKLEY ASPHALT PAVING, INC.

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et e e e
0125 0536 85 22 1.000 EA | 3200.00000 3200.00| 2700.00000 2700.00] 2356.00000 2356.00
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | \ |
0130 0536 85 25 3.000 EA | 3000.00000 9000.00] 650.00000 1950.00| 698.00000 2094.00
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | \ |
II | \ |
0135 0570 1 2 6650.000 SY | 4.00000 26600.00| 5.00000 33250.00] 3.10000 20615.00
PERFORMANCE TURF, SOD | \ |
SECTION 0001 TOTALS | $ 346,829.80| $ 373,345.43| 375,185.55
CONTRACT TOTALS | $ 346,829.80| $ 373,345.43| 375,185.55



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/23/15
TABULATION OF BIDS PAGE : 005 -5

CALL ORDER: 005 PROPOSAL ID: E8P28 LETTING DATE: 02/10/15 2:30 PM DISTRICT: 08
e 4 ) ( )
|ROGAR MANAGEMENT & CONSULTI
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY

UNIT PRICE AMOUNT

SECTION 0001 CANAL PROTECTION HEFT - MP 40.774 TO MP 45.0

| \ |
0005 0101 1 LUMP | 1.00000 1.00| |
MOBILIZATION | \ |
0010 0102 1 1.000 LS | 1.00000 1.00]| |
MAINTENANCE OF TRAFFIC | \ |
0015 0102 14 80.000 MH | 60.00000 4800.00] |
TRAFFIC CONTROL OFFICER | \ |
0020 0102 60 576.000 ED | 1.00000 576.00| |
WORK ZONE SIGN | \ |
0025 0102 71 11 440.000 LF | 22.00000 9680.00 | |
BARRIER WALL, TEMPORARY, F&I, CONCRETE | \ |
0030 0102 71 21 440.000 LF | 22.00000 9680.00 | |
BARRIER WALL, TEMPORARY, RELOCATE, | \ |
CONCRETE | \ |
0035 0102 74 1 942.000 ED | 4.99000 4700.58| |
CHANNELIZING DEVICE- TYPES I, II, DI, | \ |
VP, DRUM, OR LCD | \ |
0040 0102 76 30.000 ED | 49.99000 1499.70| |
ARROW BOARD / ADVANCE WARNING ARROW | \ |
PANEL | \ |
0045 0102 77 120.000 ED | 10.00000 1200.00] |
HIGH INTENSITY FLASHING LIGHTS, TEMP, | \ |
TYPE B | \ |
0050 0102 89 1 3.000 LO | 4000.00000 12000.00| |
TEMPORARY CRASH CUSHION, REDIRECTIVE | \ |
OPTION | \ |
0055 0102 99 60.000 ED | 50.00000 3000.00] |
PORTABLE CHANGEABLE MESSAGE SIGN, | \
TEMPORARY | \ |
0060 0102150 1 60.000 ED | 100.00000 6000.00 | |
PORTABLE REGULATORY, SIGN | \ |
0065 0102150 2 60.000 ED | 100.00000 6000.00 | |
RADAR SPEED DISPLAY UNIT | \ |
0070 0104 10 3 6180.000 LF | 2.25000 13905.00| |
SEDIMENT BARRIER | \ |
0075 0104 18 1.000 EA | 1000.00000 1000.00| |

| \ |

INLET PROTECTION SYSTEM



FLORIDA DEPARTMENT OF TRANSPORTATION DATE : 02/23/15
TABULATION OF BIDS PAGE : 005 -6

CALL ORDER: 005 PROPOSAL ID: E8P28 LETTING DATE: 02/10/15 2:30 PM DISTRICT: 08

( 4 ) I ( )
ROGAR MANAGEMENT & CONSULTI |
\

LINE NO / ITEM CODE / ALT

| |

| |

| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— e
0080 0107 1 5.400 AC | 1.00000 5.40] |
LITTER REMOVAL | | |
0085 0107 2 5.400 AC | 1.00000 5.40] |
MOWING | | |
0090 0110 1 1 1.000 LS | 500.00000 500.00] |
CLEARING & GRUBBING | | |
0095 0120 2 2 650.000 CY | 38.00000 24700.00 | |
BORROW EXCAVATION, TRUCK MEASURE | | |
0100 0339 1 305.000 TN | 438.00000 133590.00] |
MISCELLANEOUS ASPHALT PAVEMENT | | |
0105 0536 1 1 5500.000 LF | 57.60000 316800.00] |
GUARDRAIL -ROADWAY | | |
0110 0536 7 2.000 EA | 1.00000 2.00] |
SPECIAL GUARDRAIL POST | | |
0115 0536 8 1.000 EA | 3714.00000 3714.00] |
GUARDRAIL- BRIDGE ANCHORAGE ASSEMBLY, | | |
FURNISH & INSTALL | | |
0120 0536 73 685.000 LF | 1.00000 685.00] |
GUARDRAIL REMOVAL | | |
0125 0536 85 22 1.000 EA | 400.00000 400.00] |
GUARDRAIL END ANCHORAGE ASSEMBLY- FLARE | | |
0130 0536 85 25 3.000 EA | 1181.00000 3543.00] |
GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE | | |
II | \ |
0135 0570 1 2 6650.000 SY | 3.99000 26533.50| |
PERFORMANCE TUREF, SOD | | |
SECTION 0001 TOTALS | S 584,521.58] S | S
CONTRACT TOTALS | S 584,521.58] S 0.00] S 0.00
CERTIFIED TO BE A TRUE COPY AND APPROVED BY
District Contracts Administrator DATE

NOTE: Failure to file a protest within the time prescribed
in section 120.57(3), Florida Statutes, or failure to
post the bond or other security required by law within
the time allowed for filing a bond shall constitute a
waiver of proceedings under chapter 120, Florida Statutes.



