FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 02/21/07
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 02/20/07 2:30 PM
SET-ASIDE :
CONTRACT TIME : 90 CALENDAR DAYS

PROPOSAL ID : E8I06
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of all labor, materials, equipment, and incidentals necessary to renovate/expand the counting and recorder rooms at the Deerfield Beach Toll Plaza on the Sawgrass Expressway, MP 71.0.

FINPROJ(S) : 42270615201 (*)
F.A. NO. : N/A
COUNTIES : BROWARD

LOCAL NAME : SAWGRASS DEERFIELD T
PROJ LIMITS : OLL PLAZA RECORDER/COUNTI NG ROOM EXPANSION
ROAD NAME :

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CORAL-TECH ASSOCIATES, INC.	Responsive		$ 76,600.00	0.00%
2	DIMITRI CONSTRUCTION SERVICES C DIMITRI CONSTRUCTION SERVIC	Responsive		$ 77,100.00	0.65%
3	ONEL ASSOCIATES LLC	Responsive		$ 83,024.66	8.38%
4	OVERLAND CONSTRUCTION CO., INC. OVERLAND CONSTRUCTION	Responsive		$ 98,150.00	28.13%
5	MCBRIDE RESOURCES & ASSOCIATES MCBRIDE RESOURCES & ASSOCIAT	Responsive		$ 101,245.00	32.17%

Bid Tab

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

CALL ORDER : 001
LETTING DATE : 02/20/07 2:30 PM
SET-ASIDE :
CONTRACT TIME : 90 CALENDAR DAYS

PROPOSAL ID : E8I06
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of all labor, materials, equipment, and incidentals necessary to renovate/expand the counting and recorder rooms at the Deerfield Beach Toll Plaza on the Sawgrass Expressway, MP 71.0.

FINPROJ(S) : 42270615201 (*)
F.A. NO. : N/A
COUNTIES : BROWARD

LOCAL NAME : SAWGRASS DEERFIELD T
PROJ LIMITS : OLL PLAZA RECORDER/COUNTI NG ROOM EXPANSION
ROAD NAME :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORAL-TECH ASSOCIATES, INC. UNIT PRICE	AMOUNT	(2) DIMITRI CONSTRUCTION SERVIC UNIT PRICE	AMOUNT	(3) ONEL ASSOCIATES LLC UNIT PRICE	AMOUNT
SECTION 0001 BETTERMENT (MH) Deerfield Beach Toll Plaza Counting and Recorder Room Expan							
0005 0101 1 MOBILIZATION	LUMP	6000.00000	6000.00	3500.00000	3500.00	8000.00000	8000.00
0010 0735 88 TOLL PLAZA MODIFY EXISTING	LUMP	65600.00000	65600.00	68600.00000	68600.00	70024.66000	70024.66
0015 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
SECTION 0001 TOTALS		$	76,600.00	$	77,100.00	$	83,024.66
CONTRACT TOTALS		$	76,600.00	$	77,100.00	$	83,024.66

FLORIDA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS

CALL ORDER: 001 PROPOSAL ID: E8I06 LETTING DATE: 02/20/07 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) OVERLAND CONSTRUCTION CO., UNIT PRICE	AMOUNT	(5) MCBRIDE RESOURCES & ASSOCIA UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 BETTERMENT (MH) Deerfield Beach Toll Plaza Counting and Recorder Room Expan							
0005 0101 1 MOBILIZATION	LUMP	5000.00000	5000.00	5000.00000	5000.00		
0010 0735 88 TOLL PLAZA MODIFY EXISTING	LUMP	88150.00000	88150.00	91245.00000	91245.00		
0015 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	5000.00000	5000.00	5000.00000	5000.00		
SECTION 0001 TOTALS		$	98,150.00	$	101,245.00	$	
CONTRACT TOTALS		$	98,150.00	$	101,245.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.