VENDOR RANKING

CALL ORDER : 002
LETTING DATE : 03/22/05 2:30 PM
SET-ASIDE :
CONTRACT TIME : 90 CALENDAR DAYS

PROPOSAL ID : E8F95
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
Work under this Contract consists of providing all labor, materials, equipment, and incidentals necessary to replace the Air Conditioning system and associated equipment at 120th Street and Homestead Toll Plaza's on the Homestead Extension Florida's Turnpike, MP 10.0 and 19.0.

FINPROJ(S) : 19073615202 (*)
F.A. NO. : N/A
COUNTIES : MIAMI-DADE

LOCAL NAME(*) : AIR CONDITIONING
S.R. NO.(*) :
US NO.(*) :
PROJ LIMITS(*): REPLACEMENT AND INSTALLATION TURNPIKEWIDE

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME		BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	BCH MECHANICAL	BCH MECHANICAL DBA CONS	Responsive		$ 51,865.00	0.000%
2	CITY AIR, INC.	CITY AIR, INC	Responsive		$ 57,445.00	10.758%
3	TOBO CONSTRUCTION LANDSCAPE & HOME SERVICES		Responsive		$ 94,218.00	81.660%
4	CENTRAL AIR & VENTALITION, INC		Responsive		$ 105,769.00	103.931%

Bid Tab E8F95

TABULATION OF BIDS

CALL ORDER : 002
LETTING DATE : 03/22/05 2:30 PM
SET-ASIDE :
CONTRACT TIME : 90 CALENDAR DAYS

PROPOSAL ID : E8F95
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
Work under this Contract consists of providing all labor, materials, equipment, and incidentals necessary to replace the Air Conditioning system and associated equipment at 120th Street and Homestead Toll Plaza's on the Homestead Extension Florida's Turnpike, MP 10.0 and 19.0.

FINPROJ(S) : 19073615202 (*)
F.A. NO. : N/A
COUNTIES : MIAMI-DADE

LOCAL NAME(*) : AIR CONDITIONING
S.R. NO.(*) :
US NO.(*) :
PROJ LIMITS(*): REPLACEMENT AND INSTALLATION TURNPIKEWIDE

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) BCH MECHANICAL UNIT PRICE	AMOUNT	(2) CITY AIR, INC. UNIT PRICE	AMOUNT	(3) TOBO CONSTRUCTION UNIT PRICE	AMOUNT
SECTION 0001 AIR CONDITIONING SYSTEM							
0005 0101 1	LUMP	2000.00000	2000.00	5545.00000	5545.00	30000.00000	30000.00
MOBILIZATION							
0010 0735 88	LUMP	47865.00000	47865.00	49900.00000	49900.00	62218.00000	62218.00
TOLL PLAZA MODIFY EXISTING							
0015 0999 25	LUMP	2000.00000	2000.00	2000.00000	2000.00	2000.00000	2000.00
INITIAL CONTINGENCY AMOUNT (DO NOT BID)							
SECTION 0001 TOTALS		$	51,865.00	$	57,445.00	$	94,218.00
CONTRACT TOTALS		$	51,865.00	$	57,445.00	$	94,218.00

CALL ORDER: 002 PROPOSAL ID: E8F95 LETTING DATE: 03/22/05 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CENTRAL AIR & VENTALITION, UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 AIR CONDITIONING SYSTEM							
0005 0101 1	LUMP	25942.25000	25942.25				
MOBILIZATION							
0010 0735 88	LUMP	77826.75000	77826.75				
TOLL PLAZA MODIFY EXISTING							
0015 0999 25	LUMP	2000.00000	2000.00				
INITIAL CONTINGENCY AMOUNT (DO NOT BID)							
SECTION 0001 TOTALS		$	105,769.00	$		$	
CONTRACT TOTALS		$	105,769.00	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.

VENDOR RANKING

CALL ORDER : 003
LETTING DATE : 03/22/05 2:30 PM
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E8G11
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of: providing all labor, materials, equipment, and incidentals necessary to perform all demolition/cutting, removal and salvage work required for the proposed Operations/Law Enforcement Facility Ancillary Building-West at the Snapper Creek Plaza on the Homestead Extension Florida's Turnpike (Heft) Milepost 19.0

FINPROJ(S) : 41594915201 (*)
F.A. NO. : N/A
COUNTIES : MIAMI-DADE

LOCAL NAME(*) : FCO
S.R. NO.(*) :
US NO.(*) :
PROJ LIMITS(*): MINOR FIELD REPAIRS

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME		BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CONSTRUCTION QUALITY CONTROL, INC.		Responsive		$ 119,360.00	0.000%
2	GBA CONSTRUCTION & DEVELOPMENT		Responsive		$ 122,514.00	2.642%
3	LAMBERT BROS., INC.		Responsive		$ 126,380.00	5.881%
4	PROJECT 1 CONSTRUCTION		Responsive		$ 149,870.00	25.561%
5	CEM ENTERPRISES, INC. D/B/A SUNSHIN E PAINTING		Responsive		$ 152,000.00	27.345%
6	FOSTER CONSTRUCTION OF SOUTH FL	FOSTER CONSTRUCTION	Responsive		$ 250,000.00	109.450%

Bid Tabs E8G11

TABULATION OF BIDS

CALL ORDER : 003
LETTING DATE : 03/22/05 2:30 PM
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E8G11
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of: providing all labor, materials, equipment, and incidentals necessary to perform all demolition/cutting, removal and salvage work required for the proposed Operations/Law Enforcement Facility Ancillary Building-West at the Snapper Creek Plaza on the Homestead Extension Florida's Turnpike (Heft) Milepost 19.0

FINPROJ(S) : 41594915201 (*)
F.A. NO. : N/A
COUNTIES : MIAMI-DADE

LOCAL NAME(*) : FCO
S.R. NO.(*) :
US NO.(*) :
PROJ LIMITS(*): MINOR FIELD REPAIRS

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CONSTRUCTION QUALITY CONTRO UNIT PRICE	AMOUNT	(2) GBA CONSTRUCTION & DEVELOPM UNIT PRICE	AMOUNT	(3) LAMBERT BROS., INC. UNIT PRICE	AMOUNT
SECTION 0001 Operation/Law Enforcement Facility Ancillary Bldg.West Snapper Creek Homestead Extension (Heft)							
0005 0101 1 MOBILIZATION	LUMP	10936.00000	10936.00	1200.00000	1200.00	8000.00000	8000.00
0010 0770 80 1 BUILDING MODIFY EXISTING	LUMP	98424.00000	98424.00	111314.00000	111314.00	108380.00000	108380.00
0015 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	10000.00000	10000.00	10000.00000	10000.00	10000.00000	10000.00
SECTION 0001 TOTALS			$ 119,360.00		$ 122,514.00		$ 126,380.00
CONTRACT TOTALS			$ 119,360.00		$ 122,514.00		$ 126,380.00

CALL ORDER: 003 PROPOSAL ID: E8G11 LETTING DATE: 03/22/05 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) PROJECT 1 CONSTRUCTION UNIT PRICE	AMOUNT	(5) CEM ENTERPRISES, INC. D/B/A UNIT PRICE	AMOUNT	(6) FOSTER CONSTRUCTION OF SOUTH FL UNIT PRICE	AMOUNT
SECTION 0001 Operation/Law Enforcement Facility Ancillary Bldg.West Snapper Creek Homestead Extension (Heft)							
0005 0101 1 MOBILIZATION	LUMP	13987.00000	13987.00	5000.00000	5000.00	12000.00000	12000.00
0010 0770 80 1 BUILDING MODIFY EXISTING	LUMP	125883.00000	125883.00	137000.00000	137000.00	228000.00000	228000.00
0015 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	10000.00000	10000.00	10000.00000	10000.00	10000.00000	10000.00
SECTION 0001 TOTALS		$	149,870.00	$	152,000.00	$	250,000.00
CONTRACT TOTALS		$	149,870.00	$	152,000.00	$	250,000.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.