FLORIDA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 06/27/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E8H26
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
Work under this Contract consists of providing all labor, materials, equipment, and incidentals necessary to replace single and multi-post signs that were damaged as a result of Hurricane Wilma from Homestead Extension Florida's Turnpike, Milepost (MP) 0.0 to 46.5; Florida's Turnpike, MP 0.0X to 100.0, and Sawgrass Expressway, MP 0.0 to 22.5.

FINPROJ(S) : 4199791E201 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME(*) : TPK EMERGENCY MNGMNT
S.R. NO.(*) :
US NO.(*) :
PROJ LIMITS(*): , HURRICANE WILMA
EXECUTIVE ORDER 05-219

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GERELCO TRAFFIC GERELCO TRAFFIC CONTROLS INC.	Responsive		$ 1,000,022.25	0.000%

Bid Tab E8H26

FLORIDA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CALL ORDER : 001
LETTING DATE : 06/27/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E8H26
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
Work under this Contract consists of providing all labor, materials, equipment, and incidentals necessary to replace single and multi-post signs that were damaged as a result of Hurricane Wilma from Homestead Extension Florida's Turnpike, Milepost (MP) 0.0 to 46.5; Florida's Turnpike, MP 0.0X to 100.0, and Sawgrass Expressway, MP 0.0 to 22.5.

FINPROJ(S) : 4199791E201 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME(*) : TPK EMERGENCY MNGMNT
S.R. NO.(*) :
US NO.(*) :
PROJ LIMITS(*): , HURRICANE WILMA
EXECUTIVE ORDER 05-219

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GERELCO TRAFFIC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 SIGN REPLACEMENT ZONE 1							
0005 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	100.000 AS	795.80000	79580.00				
0010 E700 41 5 SIGN MULTI POST (PER SQUARE FEET)	16000.000 SF	55.90000	894400.00				
0015 E700 481E2 SIGN PANELS (F&I) (MULTI POST)	715.000 SF	24.15000	17267.25				
0020 E700 481E3 SIGN PANELS (F&I) (OVERHEAD)	250.000 SF	35.10000	8775.00				
SECTION 0001 TOTALS		$	1,000,022.25	$		$	
CONTRACT TOTALS		$	1,000,022.25	$		$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator

_____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.

FLORIDA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 002
LETTING DATE : 06/27/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E8H27
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
Work under this Contract consists of providing all labor, materials, equipment, and incidentals necessary to replace single and multi-post signs that were damaged as a result of Hurricane Wilma from Mile Post (MP) 100 to MP 165.

FINPROJ(S) : 4199791E202 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME(*) : TPK EMERGENCY MNGMNT
S.R. NO.(*) :
US NO.(*) :
PROJ LIMITS(*): , HURRICANE WILMA
EXECUTIVE ORDER 05-219

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CORNERSTONE BUSINESSES, INC.	Responsive		$ 227,410.00	0.000%
2	GERELCO TRAFFIC GERELCO TRAFFIC CONTROLS INC.	Responsive		$ 280,915.00	23.528%
3	PAH CONSTRUCTORS, INC.	Responsive		$ 330,019.00	45.120%
4	TRAFFIC SERVICES, INC.	Responsive		$ 498,565.00	119.236%

Bid Tabs E8H27

FLORIDA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CALL ORDER : 002
LETTING DATE : 06/27/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E8H27
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
Work under this Contract consists of providing all labor, materials, equipment, and incidentals necessary to replace single and multi-post signs that were damaged as a result of Hurricane Wilma from Mile Post (MP) 100 to MP 165.

FINPROJ(S) : 4199791E202 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME(*) : TPK EMERGENCY MNGMNT
S.R. NO.(*) :
US NO.(*) :
PROJ LIMITS(*): , HURRICANE WILMA
EXECUTIVE ORDER 05-219

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORNERSTONE BUSINESSES, INC UNIT PRICE	AMOUNT	(2) GERELCO TRAFFIC UNIT PRICE	AMOUNT	(3) PAH CONSTRUCTORS, INC. UNIT PRICE	AMOUNT
SECTION 0001 SIGN REPLACEMENT ZONE 2							
0005 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	60.000 AS	75.00000	4500.00	50.00000	3000.00	448.00000	26880.00
0010 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	16.000 AS	450.00000	7200.00	925.00000	14800.00	1399.00000	22384.00
0015 E700 40 3 SIGN SINGLE POST (PER SQUARE FEET)	675.000 SF	42.00000	28350.00	65.00000	43875.00	89.00000	60075.00
0020 E700 41 5 SIGN MULTI POST (PER SQUARE FEET)	2920.000 SF	58.00000	169360.00	72.00000	210240.00	69.00000	201480.00
0025 E700 485E1 SIGN PANELS(REPLACE) (SINGLE POST)	600.000 SF	30.00000	18000.00	15.00000	9000.00	32.00000	19200.00
SECTION 0001 TOTALS		$	227,410.00	$	280,915.00	$	330,019.00
CONTRACT TOTALS		$	227,410.00	$	280,915.00	$	330,019.00

CALL ORDER: 002 PROPOSAL ID: E8H27 LETTING DATE: 06/27/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) TRAFFIC SERVICES, INC. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 SIGN REPLACEMENT ZONE 2							
0005 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	60.000 AS	125.00000	7500.00				
0010 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	16.000 AS	1000.00000	16000.00				
0015 E700 40 3 SIGN SINGLE POST (PER SQUARE FEET)	675.000 SF	75.00000	50625.00				
0020 E700 41 5 SIGN MULTI POST (PER SQUARE FEET)	2920.000 SF	132.00000	385440.00				
0025 E700 485E1 SIGN PANELS(REPLACE) (SINGLE POST)	600.000 SF	65.00000	39000.00				
SECTION 0001 TOTALS		$	498,565.00	$		$	
CONTRACT TOTALS		$	498,565.00	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.

FLORIDA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 003
LETTING DATE : 06/27/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 60 CALENDAR DAYS

PROPOSAL ID : E8H28
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
Work under this Contract consists of providing all labor, materials, equipment, and incidentals necessary to remove overhead sign structures, foundations, and electrical components due to damage caused by Hurricane Wilma; and replace the signs with ground-mounted multi-post signs. The project limits are Milepost (MP) 0 to MP 15 of the Sawgrass Expressway, MP 43.4 on the Homestead Extension of the Florida Turnpike, and MP 116.1 on the Turnpike Mainline

FINPROJ(S) : 4199791E203 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME(*) : TPK EMERGENCY MNGMNT
S.R. NO.(*) :
US NO.(*) :
PROJ LIMITS(*): , HURRICANE WILMA
EXECUTIVE ORDER 05-219

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	GERELCO TRAFFIC GERELCO TRAFFIC CONTROLS INC.	Responsive		$ 114,940.00	0.000%

Bid Abs E8H28

FLORIDA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CALL ORDER : 003
LETTING DATE : 06/27/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 60 CALENDAR DAYS

PROPOSAL ID : E8H28
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
Work under this Contract consists of providing all labor, materials, equipment, and incidentals necessary to remove overhead sign structures, foundations, and electrical components due to damage caused by Hurricane Wilma; and replace the signs with ground-mounted multi-post signs. The project limits are Milepost (MP) 0 to MP 15 of the Sawgrass Expressway, MP 43.4 on the Homestead Extension of the Florida Turnpike, and MP 116.1 on the Turnpike Mainline

FINPROJ(S) : 4199791E203 (*) F.A. NO. : N/A COUNTIES : TURNPIKE

LOCAL NAME(*) : TPK EMERGENCY MNGMNT S.R. NO.(*) : US NO.(*) :
PROJ LIMITS(*): , HURRICANE WILMA EXECUTIVE ORDER 05-219

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) GERELCO TRAFFIC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TRUSS/CANTILEVER REMOVAL & REPLACEMENT ZONES 1 & 2							
0005 0700 46 13 SIGN EXISTING (REMOVAL) (OVERHEAD TRUSS)	1.000 AS	4875.00000	4875.00				
0010 0700 46 14 SIGN EXISTING (REMOVAL) (OVERHEAD CANTILEVER)	10.000 AS	2436.50000	24365.00				
0015 0700 47 2 SIGN INSTL EXISTING BREAKWAY SUPPORT MULTI POST	10.000 AS	7700.00000	77000.00				
0020 0700 48 53 SIGN PANELS (REPLACE) (201 - 300)	1.000 EA	8700.00000	8700.00				
SECTION 0001 TOTALS		$	114,940.00	$		$	
CONTRACT TOTALS		$	114,940.00	$		$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.