FLORIDA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 07/11/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 90 CALENDAR DAYS

PROPOSAL ID : E8H07
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
THIS PROJECT IS FOR INSTALLATION OF MEDIAN GUARDRAIL ON THE WESTERN BELTWAY (SR-429).

FINPROJ(S) : 40349795201 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME(*) : MEDIAN GUARDRAIL
S.R. NO.(*) :
US NO.(*) :
PROJ LIMITS(*): FOR WESTERN BELTWAY C

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	CORNERSTONE BUSINESSES, INC.	Responsive		$ 1,622,274.00	0.000%
2	FLETCHER, J. CREAMER & SON, INC.	Responsive		$ 1,731,028.00	6.703%
3	WEEKLEY ASPHALT PAVING, INC.	Responsive		$ 1,794,876.01	10.639%
4	R J P ENTERPRISES, INC.	Responsive		$ 1,813,954.15	11.815%
5	HIGHWAY SAFETY DEVICES, INC.	Responsive		$ 2,769,719.12	70.730%

FLORIDA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CALL ORDER : 001
LETTING DATE : 07/11/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 90 CALENDAR DAYS

PROPOSAL ID : E8H07
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
THIS PROJECT IS FOR INSTALLATION OF MEDIAN GUARDRAIL ON THE WESTERN BELTWAY (SR-429).

FINPROJ(S) : 40349795201 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME(*) : MEDIAN GUARDRAIL
S.R. NO.(*) :
US NO.(*) :
PROJ LIMITS(*): FOR WESTERN BELTWAY C

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORNERSTONE BUSINESSES, INC UNIT PRICE	AMOUNT	(2) FLETCHER, J. CREAMER & SON, UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION	LUMP	130000.00000	130000.00	100000.00000	100000.00	45400.00000	45400.00
0010 0102 1 MAINTENANCE OF TRAFFIC	90.000 LS	85000.00000	85000.00	50000.00000	50000.00	72118.00000	72118.00
0015 0102 60 WORK ZONE SIGNS	540.000 ED	1.00000	540.00	0.65000	351.00	1.00000	540.00
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	720.000 ED	1.00000	720.00	0.50000	360.00	0.65000	468.00
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	180.000 ED	1.00000	180.00	0.75000	135.00	1.00000	180.00
0030 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	6.000 LO	500.00000	3000.00	750.00000	4500.00	1390.00000	8340.00
0035 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	444.000 EA	10.00000	4440.00	20.00000	8880.00	7.00000	3108.00
0040 0110 1 1 CLEARING & GRUBBING	2.230 LS	110000.00000	110000.00	119000.00000	119000.00	54617.00000	54617.00
0045 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	96.000 CY	50.00000	4800.00	60.00000	5760.00	22.00000	2112.00
0050 0160 4 STABILIZATION TYPE B	3232.000 SY	16.00000	51712.00	35.00000	113120.00	5.00000	16160.00
0055 0285704 BASE OPTIONAL (BASE GROUP 04)	3232.000 SY	26.00000	84032.00	20.00000	64640.00	39.86000	128827.52

CALL ORDER: 001 PROPOSAL ID: E8H07 LETTING DATE: 07/11/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) CORNERSTONE BUSINESSES, INC UNIT PRICE	AMOUNT	(2) FLETCHER, J. CREAMER & SON, UNIT PRICE	AMOUNT	(3) WEEKLEY ASPHALT PAVING, INC. UNIT PRICE	AMOUNT
0060 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	266.800 TN	175.00000	46690.00	200.00000	53360.00	300.00000	80040.00
0065 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	1114.200 TN	165.00000	183843.00	200.00000	222840.00	200.00000	222840.00
0070 0536 1 1 GUARDRAIL (ROADWAY)	2320.000 LF	18.00000	41760.00	20.00000	46400.00	25.06000	58139.20
0075 0536 1 3 GUARDRAIL (ROADWAY, DOUBLE FACE)	26342.000 LF	26.00000	684892.00	28.00000	737576.00	33.44000	880876.48
0080 0536 1 8 GUARDRAIL (ROADWAY,WITH RUB RAIL)	5948.000 LF	7.10000	42230.80	10.00000	59480.00	11.00000	65428.00
0085 0536 73 GUARDRAIL REMOVAL	467.000 LF	2.60000	1214.20	4.00000	1868.00	2.15000	1004.05
0090 0536 82 GUARDRAIL ANCHORAGE (CONCRETE BARRIER WALL)	7.000 EA	2177.00000	15239.00	3000.00000	21000.00	3920.00000	27440.00
0095 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	2.000 EA	1401.00000	2802.00	2800.00000	5600.00	2120.00000	4240.00
0100 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	19.000 EA	565.00000	10735.00	750.00000	14250.00	645.00000	12255.00
0105 0575 1 1 SODDING (BAHIA)	16036.000 SY	4.00000	64144.00	3.00000	48108.00	3.41000	54682.76
0110 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	8.000 AS	350.00000	2800.00	250.00000	2000.00	395.00000	3160.00
0115 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE	LUMP	1500.00000	1500.00	1800.00000	1800.00	2900.00000	2900.00
0120 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	50000.00000	50000.00	50000.00000	50000.00	50000.00000	50000.00
SECTION 0001 TOTALS			$ 1,622,274.00		$ 1,731,028.00		$ 1,794,876.01
CONTRACT TOTALS			$ 1,622,274.00		$ 1,731,028.00		$ 1,794,876.01

CALL ORDER: 001 PROPOSAL ID: E8H07 LETTING DATE: 07/11/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) R J P ENTERPRISES, INC. UNIT PRICE	AMOUNT	(5) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION	LUMP	100000.00000	100000.00	481533.80000	481533.80		
0010 0102 1 MAINTENANCE OF TRAFFIC	90.000 LS	50000.00000	50000.00	171550.90000	171550.90		
0015 0102 60 WORK ZONE SIGNS	540.000 ED	1.00000	540.00	0.50000	270.00		
0020 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	720.000 ED	1.50000	1080.00	0.30000	216.00		
0025 0102 77 HIGH INTENSITY FLASHING LIGHTS (TEMP - TYPE B)	180.000 ED	1.25000	225.00	0.60000	108.00		
0030 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	6.000 LO	635.00000	3810.00	1128.00000	6768.00		
0035 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	444.000 EA	10.00000	4440.00	8.20000	3640.80		
0040 0110 1 1 CLEARING & GRUBBING	2.230 LS	120661.00000	120661.00	403508.80000	403508.80		
0045 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	96.000 CY	37.10000	3561.60	19.90000	1910.40		
0050 0160 4 STABILIZATION TYPE B	3232.000 SY	17.89000	57820.48	9.40000	30380.80		
0055 0285704 BASE OPTIONAL (BASE GROUP 04)	3232.000 SY	28.96000	93598.72	14.00000	45248.00		
0060 0334 1 13 SUPERPAVE ASPHALTIC CONC (TRAFFIC C)	266.800 TN	191.87000	51190.92	707.30000	188707.64		
0065 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	1114.200 TN	179.87000	200411.15	482.90000	538047.18		
0070 0536 1 1 GUARDRAIL (ROADWAY)	2320.000 LF	20.05000	46516.00	17.50000	40600.00		
0075 0536 1 3 GUARDRAIL (ROADWAY, DOUBLE FACE)	26342.000 LF	29.65000	781040.30	26.50000	698063.00		

CALL ORDER: 001 PROPOSAL ID: E8H07 LETTING DATE: 07/11/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) R J P ENTERPRISES, INC. UNIT PRICE	AMOUNT	(5) HIGHWAY SAFETY DEVICES, INC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0536 1 8 GUARDRAIL (ROADWAY,WITH RUB RAIL)	5948.000 LF	26.77000	159227.96	6.30000	37472.40		
0085 0536 73 GUARDRAIL REMOVAL	467.000 LF	2.34000	1092.78	3.20000	1494.40		
0090 0536 82 GUARDRAIL ANCHORAGE (CONCRETE BARRIER WALL)	7.000 EA	2805.82000	19640.74	2323.50000	16264.50		
0095 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	2.000 EA	1940.14000	3880.28	1815.60000	3631.20		
0100 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	19.000 EA	689.38000	13098.22	580.20000	11023.80		
0105 0575 1 1 SODDING (BAHIA)	16036.000 SY	3.00000	48108.00	2.20000	35279.20		
0110 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	8.000 AS	250.00000	2000.00	239.80000	1918.40		
0115 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE	LUMP	2011.00000	2011.00	2081.90000	2081.90		
0120 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	50000.00000	50000.00	50000.00000	50000.00		
SECTION 0001 TOTALS			$ 1,813,954.15		$ 2,769,719.12		$
CONTRACT TOTALS			$ 1,813,954.15		$ 2,769,719.12		$

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator

_____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.