FLORIDA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 08/24/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 375 CALENDAR DAYS

PROPOSAL ID : E8H21
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
PROJECT 417021-1-52-01 IS FOR RESURFACING ON THE POLK PARKWAY (SR-570). PROJECT 417021-3-52-01 IS FOR ROADSIDE IMPRIVEMENTS (GUARDRAIL) ON THE POLK PARKWAY. PROJECT 417021-5-52-01 IS FOR THE MEDIAN GUARDRAIL ON THE POLK PARKWAY.

FINPROJ(S) : 41702115201 (*)
41702135201
41702155201

F.A. NO. : N/A
N/A
N/A

COUNTIES : POLK

LOCAL NAME(*) : RESURFACE POLK PKWY
PROJ LIMITS(*): (SR 570) FROM MP0 TO MP18

S.R. NO.(*) : SR 570 US NO.(*) :

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	APAC-SOUTHEAST, INC.	Responsive		$ 22,251,280.61	0.000%
2	LANE CONSTRUCTION CORPORATION (THE)	Responsive		$ 25,627,796.85	15.174%
3	D.A.B. CONSTRUCTORS, INC.	Responsive		$ 30,666,666.66	37.819%
4	MIDDLESEX CORPORATION (THE)	Responsive		$ 30,969,696.02	39.181%

FLORIDA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CALL ORDER : 001
LETTING DATE : 08/24/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 375 CALENDAR DAYS

PROPOSAL ID : E8H21
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
PROJECT 417021-1-52-01 IS FOR RESURFACING ON THE POLK PARKWAY (SR-570). PROJECT 417021-3-52-01 IS FOR ROADSIDE IMPRIVEMENTS (GUARDRAIL) ON THE POLK PARKWAY. PROJECT 417021-5-52-01 IS FOR THE MEDIAN GUARDRAIL ON THE POLK PARKWAY.

FINPROJ(S) : 41702115201 (*)
41702135201
41702155201

F.A. NO. : N/A
N/A
N/A

COUNTIES : POLK

LOCAL NAME(*) : RESURFACE POLK PKWY S.R. NO.(*) : SR 570 US NO.(*) :
PROJ LIMITS(*): (SR 570) FROM MP0 TO MP18

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41702115201	LUMP	500000.00000	500000.00	2300000.00000	2300000.00	900000.00000	900000.00
0010 0101 1 MOBILIZATION 41702135201	LUMP	100000.00000	100000.00	50000.00000	50000.00	950000.00000	950000.00
0015 0101 1 MOBILIZATION 41702155201	LUMP	200000.00000	200000.00	50000.00000	50000.00	950000.00000	950000.00
0020 0102 1 MAINTENANCE OF TRAFFIC 41702115201	170.000 LS	850000.00000	850000.00	700000.00000	700000.00	373660.64000	373660.64
0025 0102 1 MAINTENANCE OF TRAFFIC 41702155201	230.000 LS	100000.00000	100000.00	400000.00000	400000.00	400000.00000	400000.00
0030 0102 1 MAINTENANCE OF TRAFFIC 41702135201	270.000 LS	215000.00000	215000.00	100000.00000	100000.00	400000.00000	400000.00
0035 0102 14 TRAFFIC CONTROL OFFICER	1240.000 MH	35.00000	43400.00	35.00000	43400.00	35.00000	43400.00
0040 0102 60 WORK ZONE SIGNS	24886.000 ED	0.22000	5474.92	0.30000	7465.80	0.30000	7465.80
0045 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	9276.000 LF	16.90000	156764.40	23.00000	213348.00	19.00000	176244.00
0050 0102 71 14 BARRIER WALL (TEMPORARY) (F&I)(TYPE K)	7420.000 LF	28.40000	210728.00	33.00000	244860.00	32.00000	237440.00

CALL ORDER: 001 PROPOSAL ID: E8H21 LETTING DATE: 08/24/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT
0055 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	52843.000 LF	5.80000	306489.40	5.00000	264215.00	6.40000	338195.20
0060 0102 71 24 BARRIER WALL (TEMPORARY) (RELOCATE)(TYPE K)	36843.000 LF	12.90000	475274.70	6.50000	239479.50	14.25000	525012.75
0065 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	46261.000 ED	0.18000	8326.98	0.16000	7401.76	0.30000	13878.30
0070 0102 76 PANELS ARROW ADVANCE WARNING	570.000 ED	10.00000	5700.00	13.00000	7410.00	11.00000	6270.00
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP-TYPE B	2196.000 ED	0.25000	549.00	0.45000	988.20	0.55000	1207.80
0077 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	4818.000 EA	3.25000	15658.50	4.04000	19464.72	3.40000	16381.20
0080 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	31646.000 ED	0.12000	3797.52	0.20000	6329.20	0.25000	7911.50
0085 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	32.000 LO	2000.00000	64000.00	1800.00000	57600.00	1610.00000	51520.00
0090 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	1360.000 ED	18.00000	24480.00	18.00000	24480.00	21.00000	28560.00
0095 0102150 1 SIGN, PORTABLE REGULATORY	340.000 ED	12.00000	4080.00	18.00000	6120.00	13.25000	4505.00
0100 0102150 2 RADAR SPEED DISPLAY UNIT	340.000 ED	12.00000	4080.00	18.00000	6120.00	20.00000	6800.00
0105 0102150 3 TRANSMITTER, SAFETY WARNING	340.000 ED	10.00000	3400.00	18.00000	6120.00	11.00000	3740.00
0110 0102150 4 RADIO, HIGHWAY ADVISORARY	340.000 ED	35.00000	11900.00	18.00000	6120.00	39.00000	13260.00
0115 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	2840.000 EA	15.00000	42600.00	7.50000	21300.00	10.00000	28400.00
0120 0104 13 1 SILT FENCE STAKED (TYPE III)	6383.000 LF	1.30000	8297.90	3.50000	22340.50	1.25000	7978.75

CALL ORDER: 001 PROPOSAL ID: E8H21 LETTING DATE: 08/24/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT
0125 0110 1 1 CLEARING & GRUBBING 41702135201	0.630 LS	95000.00000	95000.00	68000.00000	68000.00	250000.00000	250000.00
0130 0110 1 1 CLEARING & GRUBBING 41702155201	29.500 LS	100000.00000	100000.00	150000.00000	150000.00	250000.00000	250000.00
0135 0110 1 1 CLEARING & GRUBBING	43.000 LS	250000.00000	250000.00	100000.00000	100000.00	200000.00000	200000.00
0140 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	16991.000 CY	35.00000	594685.00	16.50000	280351.50	24.00000	407784.00
0145 0160 4 STABILIZATION TYPE B	5712.000 SY	12.00000	68544.00	27.50000	157080.00	36.00000	205632.00
0150 0285701 BASE OPTIONAL (BASE GROUP 01)	185226.000 SY	12.00000	2222712.00	11.50000	2130099.00	13.70000	2537596.20
0155 0285706 BASE OPTIONAL (BASE GROUP 06)	41510.000 SY	21.00000	871710.00	35.50000	1473605.00	22.00000	913220.00
0160 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	27086.000 SY	1.50000	40629.00	3.30000	89383.80	3.10000	83966.60
0165 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	92164.000 SY	1.50000	138246.00	2.25000	207369.00	3.60000	331790.40
0170 0327 70 9 MILLING EXIST ASPH PAVT (5 1/4" AVG DEPTH)	1035.000 SY	3.50000	3622.50	8.00000	8280.00	12.20000	12627.00
0175 0327 70 11 MILLING EXIST ASPH PAVT (2 1/4" AVG DEPTH)	10729.000 SY	1.50000	16093.50	1.90000	20385.10	3.80000	40770.20
0180 0327 70 13 MILLING EXIST ASPH PAVT (1 3/4" AVG DEPTH)	71201.000 SY	1.50000	106801.50	2.32000	165186.32	3.50000	249203.50
0185 0327 70 14 MILLING EXIST ASPH PAVT (6 1/2" AVG DEPTH)	4097.000 SY	3.50000	14339.50	4.50000	18436.50	10.00000	40970.00
0190 0327 70 15 MILLING EXIST ASPH PAVT (2 3/4" AVG DEPTH)	4097.000 SY	1.50000	6145.50	2.22000	9095.34	4.70000	19255.90
0195 0327 70 16 MILLING EXIST ASPH PAVT (1/2" AVG DEPTH)	136719.000 SY	1.25000	170898.75	1.75000	239258.25	2.70000	369141.30
0200 0327 70 23 MILLING EXIST ASPH PAVT (6" AVG DEPTH)	175014.000 SY	3.50000	612549.00	4.95000	866319.30	8.60000	1505120.40

CALL ORDER: 001 PROPOSAL ID: E8H21 LETTING DATE: 08/24/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT
0205 0327 70 25 MILLING EXIST ASPH PAVT (8" AVG DEPTH)	1464.000 SY	3.50000	5124.00	8.70000	12736.80	16.90000	24741.60
0210 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	16330.700 TN	85.00000	1388109.50	100.00000	1633070.00	118.00000	1927022.60
0215 0334 1 23 SUPERPAVE ASPH CONC(TRAF C)(PG76-22)	56669.100 TN	95.00000	5383564.50	105.00000	5950255.50	135.00000	7650328.50
0220 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	15081.700 TN	110.00000	1658987.00	115.00000	1734395.50	147.00000	2217009.90
0225 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	2876.000 TN	150.00000	431400.00	200.00000	575200.00	150.00000	431400.00
0230 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	288600.000 SY	5.00000	1443000.00	6.50000	1875900.00	7.30000	2106780.00
0235 0400 1 15 CONC CLASS I(MISCELLANEOUS)	5.000 CY	1000.00000	5000.00	1100.00000	5500.00	1100.00000	5500.00
0240 0440 1 30 UNDERDRAIN, TYPE III	2000.000 LF	65.00000	130000.00	43.00000	86000.00	53.00000	106000.00
0245 0440 70 UNDERDRAIN INSPECTION BOX	2.000 EA	5500.00000	11000.00	3130.00000	6260.00	1700.00000	3400.00
0250 0440 73 2 PIPE UNDERDRAIN OUTLET (6")	88.000 LF	90.00000	7920.00	40.00000	3520.00	51.00000	4488.00
0255 0514 71 1 PLASTIC FILTER FABRIC (SUBSURFACE)	3228.000 SY	1.55000	5003.40	1.02000	3292.56	29.00000	93612.00
0260 0536 1 1 GUARDRAIL (ROADWAY)	8550.000 LF	10.75000	91912.50	12.00000	102600.00	12.60000	107730.00
0265 0536 1 3 GUARDRAIL (ROADWAY, DOUBLE FACE)	64605.500 LF	25.95000	1676512.73	28.00000	1808954.00	29.40000	1899401.70
0270 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	27.000 EA	2050.00000	55350.00	2050.00000	55350.00	2260.00000	61020.00
0275 0536 73 GUARDRAIL REMOVAL	9625.000 LF	2.00000	19250.00	2.00000	19250.00	2.20000	21175.00
0280 0536 76 GUARDRAIL POSTS (SPECIAL LENGTH)	11.000 EA	95.00000	1045.00	95.00000	1045.00	105.00000	1155.00
0285 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	52.000 EA	1865.00000	96980.00	1865.00000	96980.00	2100.00000	109200.00

CALL ORDER: 001 PROPOSAL ID: E8H21 LETTING DATE: 08/24/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT
0290 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	18.000 EA	675.00000	12150.00	1025.00000	18450.00	750.00000	13500.00
0295 0544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGURD)	2.000 EA	22285.00000	44570.00	22285.00000	44570.00	32300.00000	64600.00
0300 0546 72 51 RUMBLE STRIP (GROUND-IN) (16" MIN. WIDTH)	41.100 PM	1600.00000	65760.00	850.00000	34935.00	1600.00000	65760.00
0305 0570 5 FERTILIZER	4.100 TN	0.10000	0.41	600.00000	2460.00	400.00000	1640.00
0310 0570 9 WATER FOR GRASS	606.000 MG	30.00000	18180.00	40.00000	24240.00	100.00000	60600.00
0315 0575 1 1 SODDING (BAHIA)	97822.000 SY	5.00000	489110.00	3.06000	299335.32	2.00000	195644.00
0320 0577 70 SHOULDER REWORK	13456.000 SY	9.00000	121104.00	2.25000	30276.00	6.40000	86118.40
0325 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	17.348 NM	2000.00000	34696.00	1100.00000	19082.80	1440.00000	24981.12
0330 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	17.348 NM	2000.00000	34696.00	1100.00000	19082.80	1440.00000	24981.12
0335 0710 79 TRAFFIC STRIPE ALTERNATING SKIP	17.348 GM	1000.00000	17348.00	485.00000	8413.78	860.00000	14919.28
0340 0999 16 PARTNERING (DO NOT BID) 41702115201	LUMP	2000.00000	2000.00	2000.00000	2000.00	2000.00000	2000.00
0345 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41702115201	LUMP	121400.00000	121400.00	121400.00000	121400.00	121400.00000	121400.00
0350 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41702135201	LUMP	1350.00000	1350.00	1350.00000	1350.00	1350.00000	1350.00
0355 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41702155201	LUMP	27250.00000	27250.00	27250.00000	27250.00	27250.00000	27250.00
SECTION 0001 TOTALS			$ 22,071,750.61		$ 25,410,566.85		$ 30,383,616.66
SECTION 0002 SIGNING							

CALL ORDER: 001 PROPOSAL ID: E8H21 LETTING DATE: 08/24/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) APAC-SOUTHEAST, INC. UNIT PRICE	AMOUNT	(2) LANE CONSTRUCTION CORPORATI UNIT PRICE	AMOUNT	(3) D.A.B. CONSTRUCTORS, INC. UNIT PRICE	AMOUNT
0360 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	30.000 LF	30.00000	900.00	30.00000	900.00	33.00000	990.00
0365 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	4.000 EA	390.00000	1560.00	390.00000	1560.00	430.00000	1720.00
0370 0660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	2.000 AS	960.00000	1920.00	960.00000	1920.00	1640.00000	3280.00
0375 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	4.000 AS	1010.00000	4040.00	1010.00000	4040.00	1660.00000	6640.00
0380 0700 40 2 SIGN SINGLE POST (12 - 25)	16.000 AS	820.00000	13120.00	820.00000	13120.00	1230.00000	19680.00
0385 0705 71 DELINEATOR TUBULAR (FLEXIBLE)	30.000 EA	65.00000	1950.00	65.00000	1950.00	58.00000	1740.00
0390 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41702115201	LUMP	145000.00000	145000.00	182700.00000	182700.00	235000.00000	235000.00
0395 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	4.000 EA	1380.00000	5520.00	1380.00000	5520.00	1500.00000	6000.00
0400 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	4.000 AS	1380.00000	5520.00	1380.00000	5520.00	2000.00000	8000.00
SECTION 0002 TOTALS			$ 179,530.00		$ 217,230.00		$ 283,050.00
CONTRACT TOTALS			$ 22,251,280.61		$ 25,627,796.85		$ 30,666,666.66

CALL ORDER: 001 PROPOSAL ID: E8H21 LETTING DATE: 08/24/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 41702115201	LUMP	2800000.00000	2800000.00				
0010 0101 1 MOBILIZATION 41702135201	LUMP	180000.00000	180000.00				
0015 0101 1 MOBILIZATION 41702155201	LUMP	120000.00000	120000.00				
0020 0102 1 MAINTENANCE OF TRAFFIC 41702115201	170.000 LS	757000.00000	757000.00				
0025 0102 1 MAINTENANCE OF TRAFFIC 41702155201	230.000 LS	20000.00000	20000.00				
0030 0102 1 MAINTENANCE OF TRAFFIC 41702135201	270.000 LS	20000.00000	20000.00				
0035 0102 14 TRAFFIC CONTROL OFFICER	1240.000 MH	60.00000	74400.00				
0040 0102 60 WORK ZONE SIGNS	24886.000 ED	0.30000	7465.80				
0045 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	9276.000 LF	19.00000	176244.00				
0050 0102 71 14 BARRIER WALL (TEMPORARY) (F&I)(TYPE K)	7420.000 LF	30.00000	222600.00				
0055 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	52843.000 LF	6.50000	343479.50				
0060 0102 71 24 BARRIER WALL (TEMPORARY) (RELOCATE)(TYPE K)	36843.000 LF	14.00000	515802.00				
0065 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	46261.000 ED	0.25000	11565.25				
0070 0102 76 PANELS ARROW ADVANCE WARNING	570.000 ED	13.00000	7410.00				
0075 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP-TYPE B	2196.000 ED	0.75000	1647.00				
0077 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	4818.000 EA	3.50000	16863.00				

CALL ORDER: 001 PROPOSAL ID: E8H21 LETTING DATE: 08/24/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	31646.000 ED	0.25000	7911.50				
0085 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	32.000 LO	1700.00000	54400.00				
0090 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	1360.000 ED	21.00000	28560.00				
0095 0102150 1 SIGN, PORTABLE REGULATORY	340.000 ED	14.00000	4760.00				
0100 0102150 2 RADAR SPEED DISPLAY UNIT	340.000 ED	20.00000	6800.00				
0105 0102150 3 TRANSMITTER, SAFETY WARNING	340.000 ED	13.00000	4420.00				
0110 0102150 4 RADIO, HIGHWAY ADVISORARY	340.000 ED	38.00000	12920.00				
0115 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	2840.000 EA	11.00000	31240.00				
0120 0104 13 1 SILT FENCE STAKED (TYPE III)	6383.000 LF	2.25000	14361.75				
0125 0110 1 1 CLEARING & GRUBBING 41702135201	0.630 LS	980000.00000	980000.00				
0130 0110 1 1 CLEARING & GRUBBING 41702155201	29.500 LS	20000.00000	20000.00				
0135 0110 1 1 CLEARING & GRUBBING	43.000 LS	20000.00000	20000.00				
0140 0120 2 2 EXCAVATION BORROW (TRUCK MEASURE	16991.000 CY	36.00000	611676.00				
0145 0160 4 STABILIZATION TYPE B	5712.000 SY	13.00000	74256.00				
0150 0285701 BASE OPTIONAL (BASE GROUP 01)	185226.000 SY	12.50000	2315325.00				
0155 0285706 BASE OPTIONAL (BASE GROUP 06)	41510.000 SY	34.40000	1427944.00				
0160 0327 70 1 MILLING EXIST ASPH PAVT (1" AVG DEPTH)	27086.000 SY	3.60000	97509.60				

CALL ORDER: 001 PROPOSAL ID: E8H21 LETTING DATE: 08/24/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0165 0327 70 5 MILLING EXIST ASPH PAVT (2" AVG DEPTH)	92164.000 SY	5.00000	460820.00				
0170 0327 70 9 MILLING EXIST ASPH PAVT (5 1/4" AVG DEPTH)	1035.000 SY	6.00000	6210.00				
0175 0327 70 11 MILLING EXIST ASPH PAVT (2 1/4" AVG DEPTH)	10729.000 SY	3.90000	41843.10				
0180 0327 70 13 MILLING EXIST ASPH PAVT (1 3/4" AVG DEPTH)	71201.000 SY	5.50000	391605.50				
0185 0327 70 14 MILLING EXIST ASPH PAVT (6 1/2" AVG DEPTH)	4097.000 SY	10.90000	44657.30				
0190 0327 70 15 MILLING EXIST ASPH PAVT (2 3/4" AVG DEPTH)	4097.000 SY	3.90000	15978.30				
0195 0327 70 16 MILLING EXIST ASPH PAVT (1/2" AVG DEPTH)	136719.000 SY	3.00000	410157.00				
0200 0327 70 23 MILLING EXIST ASPH PAVT (6" AVG DEPTH)	175014.000 SY	6.60000	1155092.40				
0205 0327 70 25 MILLING EXIST ASPH PAVT (8" AVG DEPTH)	1464.000 SY	6.00000	8784.00				
0210 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	16330.700 TN	170.00000	2776219.00				
0215 0334 1 23 SUPERPAVE ASPH CONC(TRAF C)(PG76-22)	56669.100 TN	115.00000	6516946.50				
0220 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	15081.700 TN	165.00000	2488480.50				
0225 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	2876.000 TN	217.50000	625530.00				
0230 0341 70 ASPHALT RUBBER MEMBRANE INTERLAYER	288600.000 SY	7.00000	2020200.00				
0235 0400 1 15 CONC CLASS I(MISCELLANEOUS)	5.000 CY	1050.00000	5250.00				

CALL ORDER: 001 PROPOSAL ID: E8H21 LETTING DATE: 08/24/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0240 0440 1 30 UNDERDRAIN, TYPE III	2000.000 LF	48.00000	96000.00				
0245 0440 70 UNDERDRAIN INSPECTION BOX	2.000 EA	2000.00000	4000.00				
0250 0440 73 2 PIPE UNDERDRAIN OUTLET (6")	88.000 LF	47.00000	4136.00				
0255 0514 71 1 PLASTIC FILTER FABRIC (SUBSURFACE)	3228.000 SY	5.00000	16140.00				
0260 0536 1 1 GUARDRAIL (ROADWAY)	8550.000 LF	11.00000	94050.00				
0265 0536 1 3 GUARDRAIL (ROADWAY, DOUBLE FACE)	64605.500 LF	27.00000	1744348.50				
0270 0536 8 GUARDRAIL BRIDGE ANCHORAGE ASSEM	27.000 EA	2100.00000	56700.00				
0275 0536 73 GUARDRAIL REMOVAL	9625.000 LF	3.00000	28875.00				
0280 0536 76 GUARDRAIL POSTS (SPECIAL LENGTH)	11.000 EA	105.00000	1155.00				
0285 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	52.000 EA	2000.00000	104000.00				
0290 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	18.000 EA	1100.00000	19800.00				
0295 0544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGURD)	2.000 EA	26000.00000	52000.00				
0300 0546 72 51 RUMBLE STRIP (GROUND-IN) (16" MIN. WIDTH)	41.100 PM	1100.00000	45210.00				
0305 0570 5 FERTILIZER	4.100 TN	550.00000	2255.00				
0310 0570 9 WATER FOR GRASS	606.000 MG	90.00000	54540.00				
0315 0575 1 1 SODDING (BAHIA)	97822.000 SY	2.00000	195644.00				
0320 0577 70 SHOULDER REWORK	13456.000 SY	4.00000	53824.00				

CALL ORDER: 001 PROPOSAL ID: E8H21 LETTING DATE: 08/24/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0325 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	17.348 NM	1350.00000	23419.80				
0330 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	17.348 NM	1350.00000	23419.80				
0335 0710 79 TRAFFIC STRIPE ALTERNATING SKIP	17.348 GM	790.00000	13704.92				
0340 0999 16 PARTNERING (DO NOT BID) 41702115201	LUMP	2000.00000	2000.00				
0345 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41702115201	LUMP	121400.00000	121400.00				
0350 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41702135201	LUMP	1350.00000	1350.00				
0355 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 41702155201	LUMP	27250.00000	27250.00				
SECTION 0001 TOTALS			$ 30,739,556.02		$		$
SECTION 0002 SIGNING							
0360 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	30.000 LF	35.00000	1050.00				
0365 0635 1 11 PULL & JUNCTION BOXES (F&I) (PULL BOX)	4.000 EA	410.00000	1640.00				
0370 0660 2101 LOOP ASSEMBLY (F&I) (TYPE A)	2.000 AS	1000.00000	2000.00				
0375 0660 2106 LOOP ASSEMBLY (F&I) (TYPE F)	4.000 AS	1050.00000	4200.00				
0380 0700 40 2 SIGN SINGLE POST (12 - 25)	16.000 AS	1150.00000	18400.00				

CALL ORDER: 001 PROPOSAL ID: E8H21 LETTING DATE: 08/24/06 2:30 PM DISTRICT: 08

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0385 0705 71 DELINEATOR TUBULAR (FLEXIBLE)	30.000 EA	55.00000	1650.00				
0390 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 41702115201	LUMP	190000.00000	190000.00				
0395 0741 70111 TMS VEHICLE SENSOR(CLASS II)(F&I)(TYP I)(1/2 LN)	4.000 EA	1400.00000	5600.00				
0400 0745 70 12 TMS INDUCTIVE LOOP ASSEM(F&I)(2 LOOPS/LN)	4.000 AS	1400.00000	5600.00				
SECTION 0002 TOTALS		$	230,140.00	$		$	
CONTRACT TOTALS		$	30,969,696.02	$	0.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.