FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 09/12/07
PAGE : 002 -1

VENDOR RANKING

CALL ORDER : 002
LETTING DATE : 09/11/07 2:30 PM
SET-ASIDE :
CONTRACT TIME : 30 CALENDAR DAYS

PROPOSAL ID : E8I54
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of providing all labor, materials, equipment, and incidentals necessary to remove and dispose of the existing bathroom stall partitions and furnish and install new bathroom stall partitions in the men's and woman's restrooms facilities located a the Snapper Creek Service Plaza on the Homestead Extension of Florida's Turnpike (SR821) Milepost 19.0.

The 2007 Edition of the Florida Department of Trnasportation Standard Specifications are revised as follows:

FINPROJ(S) : 19077515224 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME : MINOR RENOVATION
PROJ LIMITS : PROJECTS TURNPIKEWIDE
ROAD NAME :

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	DIMITRI CONSTRUCTION SERVICES C DIMITRI CONSTRUCTION SERVIC	Responsive		$ 36,138.00	0.00%
2	OVERLAND CONSTRUCTION CO., INC. OVERLAND CONSTRUCTION	Responsive		$ 37,000.00	2.38%

Bid Tabs E8I54

CALL ORDER : 002
LETTING DATE : 09/11/07 2:30 PM
SET-ASIDE :
CONTRACT TIME : 30 CALENDAR DAYS

PROPOSAL ID : E8I54
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of providing all labor, materials, equipment, and incidentals necessary to remove and dispose of the existing bathroom stall partitions and furnish and install new bathroom stall partitions in the men's and woman's restrooms facilities located a the Snapper Creek Service Plaza on the Homestead Extension of Florida's Turnpike (SR821) Milepost 19.0.

The 2007 Edition of the Florida Department of Trnasportation Standard Specifications are revised as follows:

FINPROJ(S) : 19077515224 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME : MINOR RENOVATION
PROJ LIMITS : PROJECTS TURNPIKEWIDE
ROAD NAME :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DIMITRI CONSTRUCTION SERVIC UNIT PRICE	AMOUNT	(2) OVERLAND CONSTRUCTION CO., UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 BETTERMENT (MH)							
0005 0101 1 MOBILIZATION	LUMP	6000.00000	6000.00	3000.00000	3000.00		
0010 0735 74 2 TOLL PLAZA, LOCATION 2	LUMP	27138.00000	27138.00	31000.00000	31000.00		
0015 0999 25 INITIAL CONTINGENCY AMOUNT, DO NOT BID	LUMP	3000.00000	3000.00	3000.00000	3000.00		
SECTION 0001 TOTALS		$	36,138.00	$	37,000.00	$	
CONTRACT TOTALS		$	36,138.00	$	37,000.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____
District Contracts Administrator

_____
DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.