FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 09/26/07
PAGE : 006 -1

VENDOR RANKING

CALL ORDER : 006
LETTING DATE : 09/25/07 2:30 PM
SET-ASIDE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E8I25
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
THIS PROJECT IS FOR SHOULDER REPAIR FOR THE SOUTHBOUND TRANSITION AT THE THOMAS B. MANUEL BRIDGE IN MARTIN COUNTY.

FINPROJ(S) : 42188515201 (*)
F.A. NO. : N/A
COUNTIES : MARTIN

LOCAL NAME : SHOULDER REPAIR
ROAD NAME : SR 91
PROJ LIMITS : SOUTHBOUND TRANSITION ON THOMAS B MANUEL BRIDGE

| RANK | VENDOR NAME | BID TYPE | BID STATUS | TOTAL BID | % OVER LOW BID |
|---|---|---|---|---|---|
| 1 | RANGER CONSTRUCTION INDUSTRIES, INC. | Responsive | | $ 974,433.83 | 0.00% |
| 2 | J.W. CHEATHAM, LLC | Responsive | | $ 1,056,794.42 | 8.45% |
| 3 | COMMUNITY ASPHALT CORP. | Responsive | | $ 1,167,494.24 | 19.81% |
| 4 | DICKERSON FLORIDA, INC. | Responsive | | $ 1,222,215.75 | 25.42% |
| 5 | HUBBARD CONSTRUCTION COMPANY | Responsive | | $ 1,389,743.80 | 42.62% |
| 6 | FLORIDA HIGHWAY PRODUCTS, INC. | Responsive | | $ 1,467,511.66 | 50.60% |

CALL ORDER : 006
LETTING DATE : 09/25/07 2:30 PM
SET-ASIDE :
CONTRACT TIME : 120 WORKING DAYS (AVAILABLE DAYS)

PROPOSAL ID : E8I25
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
THIS PROJECT IS FOR SHOULDER REPAIR FOR THE SOUTHBOUND TRANSITION AT THE THOMAS B. MANUEL BRIDGE IN MARTIN COUNTY.

FINPROJ(S) : 42188515201 (*)
F.A. NO. : N/A
COUNTIES : MARTIN

LOCAL NAME : SHOULDER REPAIR
ROAD NAME : SR 91
PROJ LIMITS : SOUTHBOUND TRANSITION ON THOMAS B MANUEL BRIDGE

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | AMOUNT | ( 2 )<br>J.W. CHEATHAM, LLC<br>UNIT PRICE | AMOUNT | ( 3 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42188515201 | LUMP | 7300.00000 | 7300.00 | 94150.00000 | 94150.00 | 111000.00000 | 111000.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42188515201 | 120.000 LS | 272000.00000 | 272000.00 | 224985.00000 | 224985.00 | 246000.00000 | 246000.00 |
| 0015 0102 14<br>TRAFFIC CONTROL OFFICER | 730.000 MH | 1.15000 | 839.50 | 52.00000 | 37960.00 | 50.00000 | 36500.00 |
| 0020 0102 60<br>WORK ZONE SIGNS | 2330.000 ED | 0.25000 | 582.50 | 0.50000 | 1165.00 | 0.24000 | 559.20 |
| 0025 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE | 2053.000 LF | 23.25000 | 47732.25 | 23.00000 | 47219.00 | 22.00000 | 45166.00 |
| 0030 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 2615.000 LF | 37.80000 | 98847.00 | 40.00000 | 104600.00 | 36.00000 | 94140.00 |
| 0035 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 8434.000 ED | 0.20000 | 1686.80 | 0.32000 | 2698.88 | 0.19000 | 1602.46 |
| 0040 0102 76<br>ADVANCE WARNING ARROW PANEL | 92.000 ED | 9.30000 | 855.60 | 11.00000 | 1012.00 | 8.90000 | 818.80 |
| 0045 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 744.000 ED | 0.25000 | 186.00 | 0.61000 | 453.84 | 0.24000 | 178.56 |
| 0050 0102 78<br>REFLECTIVE PAVEMENT MARKER,TEMPORARY | 492.000 EA | 4.05000 | 1992.60 | 3.90000 | 1918.80 | 5.60000 | 2755.20 |
| 0055 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 2350.000 ED | 0.30000 | 705.00 | 0.26000 | 611.00 | 0.30000 | 705.00 |
| 0060 0102 89 7<br>CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION | 2.000 LO | 1450.00000 | 2900.00 | 6184.00000 | 12368.00 | 1400.00000 | 2800.00 |

CALL ORDER: 006 PROPOSAL ID: E8I25 LETTING DATE: 09/25/07 2:30 PM DISTRICT: 08

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | AMOUNT | ( 2 )<br>J.W. CHEATHAM, LLC<br>UNIT PRICE | AMOUNT | ( 3 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0065 0102 99<br>CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY | 92.000 ED | 58.15000 | 5349.80 | 23.00000 | 2116.00 | 18.00000 | 1656.00 |
| 0070 0102150 1<br>PORTABLE REGULATORY, SIGN | 184.000 ED | 18.60000 | 3422.40 | 13.00000 | 2392.00 | 18.00000 | 3312.00 |
| 0075 0102150 2<br>RADAR SPEED DISPLAY UNIT | 184.000 ED | 18.60000 | 3422.40 | 22.00000 | 4048.00 | 18.00000 | 3312.00 |
| 0080 0104 10 2<br>SYNTHETIC BALES | 150.000 LF | 14.55000 | 2182.50 | 20.00000 | 3000.00 | 14.00000 | 2100.00 |
| 0085 0104 13 1<br>STAKED SILT FENCE, TYPE III | 5081.000 LF | 0.95000 | 4826.95 | 2.50000 | 12702.50 | 1.90000 | 9653.90 |
| 0090 0110 1 1<br>CLEARING & GRUBBING 42188515201 | 2.300 LS | 128000.00000 | 128000.00 | 181375.00000 | 181375.00 | 230000.00000 | 230000.00 |
| 0095 0120 1<br>REGULAR EXCAVATION | 509.000 CY | 27.70000 | 14099.30 | 10.00000 | 5090.00 | 17.00000 | 8653.00 |
| 0100 0120 6<br>EMBANKMENT | 57.000 CY | 30.35000 | 1729.95 | 10.00000 | 570.00 | 80.00000 | 4560.00 |
| 0105 0160 4<br>STABILIZATION TYPE B | 1842.000 SY | 9.75000 | 17959.50 | 7.60000 | 13999.20 | 5.20000 | 9578.40 |
| 0110 0285704<br>OPTIONAL BASE, BASE GROUP 04 | 1842.000 SY | 19.80000 | 36471.60 | 11.60000 | 21367.20 | 15.00000 | 27630.00 |
| 0115 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 3299.000 SY | 5.50000 | 18144.50 | 2.60000 | 8577.40 | 1.10000 | 3628.90 |
| 0120 0327 70 19<br>MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | 7919.000 SY | 2.90000 | 22965.10 | 2.10000 | 16629.90 | 2.70000 | 21381.30 |
| 0125 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 327.300 TN | 97.15000 | 31797.20 | 95.00000 | 31093.50 | 170.00000 | 55641.00 |
| 0130 0337 7 5<br>ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5 | 331.400 TN | 122.00000 | 40430.80 | 145.00000 | 48053.00 | 210.00000 | 69594.00 |
| 0135 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 67.100 TN | 238.00000 | 15969.80 | 250.00000 | 16775.00 | 220.00000 | 14762.00 |
| 0140 0425 1565<br>INLETS, DITCH BOTTOM, PARTIAL | 1.000 EA | 7930.00000 | 7930.00 | 4000.00000 | 4000.00 | 3900.00000 | 3900.00 |
| 0145 0536 1 1<br>GUARDRAIL -ROADWAY | 6.000 LF | 24.40000 | 146.40 | 20.00000 | 120.00 | 23.00000 | 138.00 |
| 0150 0536 1 3<br>GUARDRAIL- ROADWAY, DOUBLE FACE | 2021.000 LF | 31.70000 | 64065.70 | 31.00000 | 62651.00 | 30.00000 | 60630.00 |

CALL ORDER: 006 PROPOSAL ID: E8I25 LETTING DATE: 09/25/07 2:30 PM DISTRICT: 08

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 1 )<br>RANGER CONSTRUCTION INDUSTR<br>UNIT PRICE | AMOUNT | ( 2 )<br>J.W. CHEATHAM, LLC<br>UNIT PRICE | AMOUNT | ( 3 )<br>COMMUNITY ASPHALT CORP.<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0155 0536 73<br>GUARDRAIL REMOVAL | 288.000 LF | 7.00000 | 2016.00 | 5.00000 | 1440.00 | 6.70000 | 1929.60 |
| 0160 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II | 1.000 EA | 1400.00000 | 1400.00 | 1940.00000 | 1940.00 | 1300.00000 | 1300.00 |
| 0165 0546 72 51<br>RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | 0.900 PM | 8400.00000 | 7560.00 | 11400.00000 | 10260.00 | 7300.00000 | 6570.00 |
| 0170 0570 1 2<br>PERFORMANCE TURF, SOD | 8767.000 SY | 6.05000 | 53040.35 | 2.20000 | 19287.40 | 3.40000 | 29807.80 |
| 0175 0710 11121<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 2970.000 LF | 0.25000 | 742.50 | 0.35000 | 1039.50 | 0.33000 | 980.10 |
| 0180 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6" | 0.562 GM | 465.00000 | 261.33 | 1400.00000 | 786.80 | 660.00000 | 370.92 |
| 0185 0710 11221<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 2970.000 LF | 0.25000 | 742.50 | 0.35000 | 1039.50 | 0.33000 | 980.10 |
| 0190 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID 42188515201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | $ | 970,303.83 | $ | 1,049,494.42 | $ | 1,164,294.24 |
| SECTION 0002 SIGNING | | | | | | | |
| 0195 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42188515201 | LUMP | 4130.00000 | 4130.00 | 7300.00000 | 7300.00 | 3200.00000 | 3200.00 |
| SECTION 0002 TOTALS | | $ | 4,130.00 | $ | 7,300.00 | $ | 3,200.00 |
| CONTRACT TOTALS | | $ | 974,433.83 | $ | 1,056,794.42 | $ | 1,167,494.24 |

CALL ORDER: 006 PROPOSAL ID: E8I25 LETTING DATE: 09/25/07 2:30 PM DISTRICT: 08

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>DICKERSON FLORIDA, INC.<br>UNIT PRICE | AMOUNT | ( 5 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | AMOUNT | ( 6 )<br>FLORIDA HIGHWAY PRODUCTS, INC.<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| SECTION 0001 ROADWAY | | | | | | | |
| 0005 0101 1<br>MOBILIZATION 42188515201 | LUMP | 185000.00000 | 185000.00 | 130000.00000 | 130000.00 | 160500.00000 | 160500.00 |
| 0010 0102 1<br>MAINTENANCE OF TRAFFIC 42188515201 | 120.000 LS | 230000.00000 | 230000.00 | 300000.00000 | 300000.00 | 108750.00000 | 108750.00 |
| 0015 0102 14<br>TRAFFIC CONTROL OFFICER | 730.000 MH | 45.00000 | 32850.00 | 55.00000 | 40150.00 | 65.00000 | 47450.00 |
| 0020 0102 60<br>WORK ZONE SIGNS | 2330.000 ED | 0.24000 | 559.20 | 0.40000 | 932.00 | 0.60000 | 1398.00 |
| 0025 0102 71 11<br>BARRIER WALL, TEMPORARY, F&I, CONCRETE | 2053.000 LF | 28.00000 | 57484.00 | 20.00000 | 41060.00 | 29.00000 | 59537.00 |
| 0030 0102 71 14<br>BARRIER WALL, TEMPORARY, F&I, TYPE K | 2615.000 LF | 45.00000 | 117675.00 | 56.00000 | 146440.00 | 51.00000 | 133365.00 |
| 0035 0102 74 1<br>BARRICADE, TEMPORARY, TYPES I, II, DI, VP & DRUM | 8434.000 ED | 0.19000 | 1602.46 | 0.20000 | 1686.80 | 0.60000 | 5060.40 |
| 0040 0102 76<br>ADVANCE WARNING ARROW PANEL | 92.000 ED | 8.88000 | 816.96 | 10.00000 | 920.00 | 17.00000 | 1564.00 |
| 0045 0102 77<br>HIGH INTENSITY FLASHING LIGHTS, TEMP, TYPE B | 744.000 ED | 0.24000 | 178.56 | 0.50000 | 372.00 | 0.60000 | 446.40 |
| 0050 0102 78<br>REFLECTIVE PAVEMENT MARKER,TEMPORARY | 492.000 EA | 3.88000 | 1908.96 | 7.00000 | 3444.00 | 5.00000 | 2460.00 |
| 0055 0102 79<br>LIGHTS,BARRIER WALL MOUNT,TEMP,TYPE C, STEADY BURN | 2350.000 ED | 0.30000 | 705.00 | 0.25000 | 587.50 | 0.40000 | 940.00 |
| 0060 0102 89 7<br>CRASH CUSHION/IMPACT ATTENUATOR, TEMPORARY, REDIRECTIVE OPTION | 2.000 LO | 3000.00000 | 6000.00 | 1600.00000 | 3200.00 | 5800.00000 | 11600.00 |
| 0065 0102 99<br>CHANGEABLE-VARIABLE MESSAGE SIGN, TEMPORARY | 92.000 ED | 17.76000 | 1633.92 | 28.00000 | 2576.00 | 2900.00000 | 266800.00 |
| 0070 0102150 1<br>PORTABLE REGULATORY, SIGN | 184.000 ED | 17.76000 | 3267.84 | 16.00000 | 2944.00 | 17.00000 | 3128.00 |
| 0075 0102150 2<br>RADAR SPEED DISPLAY UNIT | 184.000 ED | 17.76000 | 3267.84 | 16.00000 | 2944.00 | 29.00000 | 5336.00 |
| 0080 0104 10 2<br>SYNTHETIC BALES | 150.000 LF | 8.88000 | 1332.00 | 14.00000 | 2100.00 | 23.00000 | 3450.00 |

CALL ORDER: 006 PROPOSAL ID: E8I25 LETTING DATE: 09/25/07 2:30 PM DISTRICT: 08

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>DICKERSON FLORIDA, INC.<br>UNIT PRICE | AMOUNT | ( 5 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | AMOUNT | ( 6 )<br>FLORIDA HIGHWAY PRODUCTS, INC.<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0085 0104 13 1<br>STAKED SILT FENCE, TYPE III | 5081.000 LF | 0.72000 | 3658.32 | 1.00000 | 5081.00 | 1.50000 | 7621.50 |
| 0090 0110 1 1<br>CLEARING & GRUBBING 42188515201 | 2.300 LS | 180000.00000 | 180000.00 | 200000.00000 | 200000.00 | 165000.00000 | 165000.00 |
| 0095 0120 1<br>REGULAR EXCAVATION | 509.000 CY | 64.50000 | 32830.50 | 10.00000 | 5090.00 | 23.00000 | 11707.00 |
| 0100 0120 6<br>EMBANKMENT | 57.000 CY | 34.00000 | 1938.00 | 1000.00000 | 57000.00 | 26.00000 | 1482.00 |
| 0105 0160 4<br>STABILIZATION TYPE B | 1842.000 SY | 11.00000 | 20262.00 | 10.00000 | 18420.00 | 10.00000 | 18420.00 |
| 0110 0285704<br>OPTIONAL BASE, BASE GROUP 04 | 1842.000 SY | 31.00000 | 57102.00 | 20.00000 | 36840.00 | 35.00000 | 64470.00 |
| 0115 0327 70 1<br>MILLING EXIST ASPH PAVT, 1" AVG DEPTH | 3299.000 SY | 2.76000 | 9105.24 | 4.00000 | 13196.00 | 5.00000 | 16495.00 |
| 0120 0327 70 19<br>MILLING EXIST ASPH PAVT, 3/4" AVG DEPTH | 7919.000 SY | 2.30000 | 18213.70 | 3.00000 | 23757.00 | 4.56000 | 36110.64 |
| 0125 0334 1 13<br>SUPERPAVE ASPHALTIC CONC, TRAFFIC C | 327.300 TN | 105.00000 | 34366.50 | 220.00000 | 72006.00 | 190.00000 | 62187.00 |
| 0130 0337 7 5<br>ASPHALT CONCRETE FRICTION COURSE- INC BIT/RUBBER, FC-5 | 331.400 TN | 174.00000 | 57663.60 | 240.00000 | 79536.00 | 210.00000 | 69594.00 |
| 0135 0339 1<br>MISCELLANEOUS ASPHALT PAVEMENT | 67.100 TN | 225.00000 | 15097.50 | 280.00000 | 18788.00 | 160.00000 | 10736.00 |
| 0140 0425 1565<br>INLETS, DITCH BOTTOM, PARTIAL | 1.000 EA | 3800.00000 | 3800.00 | 5000.00000 | 5000.00 | 5075.00000 | 5075.00 |
| 0145 0536 1 1<br>GUARDRAIL -ROADWAY | 6.000 LF | 18.60000 | 111.60 | 18.00000 | 108.00 | 32.00000 | 192.00 |
| 0150 0536 1 3<br>GUARDRAIL- ROADWAY, DOUBLE FACE | 2021.000 LF | 30.00000 | 60630.00 | 32.00000 | 64672.00 | 41.00000 | 82861.00 |
| 0155 0536 73<br>GUARDRAIL REMOVAL | 288.000 LF | 4.45000 | 1281.60 | 5.00000 | 1440.00 | 12.00000 | 3456.00 |
| 0160 0536 85 25<br>GUARDRAIL END ANCHORAGE ASSEMBLY- TYPE II | 1.000 EA | 1890.00000 | 1890.00 | 2000.00000 | 2000.00 | 2030.00000 | 2030.00 |
| 0165 0546 72 51<br>RUMBLE STRIPS, GROUND-IN, 16" MIN. WIDT | 0.900 PM | 8000.00000 | 7200.00 | 5000.00000 | 4500.00 | 10875.00000 | 9787.50 |
| 0170 0570 1 2<br>PERFORMANCE TURF, SOD | 8767.000 SY | 1.95000 | 17095.65 | 4.50000 | 39451.50 | 3.00000 | 26301.00 |

CALL ORDER: 006 PROPOSAL ID: E8I25 LETTING DATE: 09/25/07 2:30 PM DISTRICT: 08

| LINE NO / ITEM CODE / ALT<br>ITEM DESCRIPTION | QUANTITY | ( 4 )<br>DICKERSON FLORIDA, INC.<br>UNIT PRICE | AMOUNT | ( 5 )<br>HUBBARD CONSTRUCTION COMPAN<br>UNIT PRICE | AMOUNT | ( 6 )<br>FLORIDA HIGHWAY PRODUCTS, INC.<br>UNIT PRICE | AMOUNT |
|---|---|---|---|---|---|---|---|
| 0175 0710 11121<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SOLID, 6" | 2970.000 LF | 0.22000 | 653.40 | 1.00000 | 2970.00 | 0.45000 | 1336.50 |
| 0180 0710 11131<br>PAINTED PAVEMENT MARKINGS, STANDARD, WHITE, SKIP, 6" | 0.562 GM | 500.00000 | 281.00 | 1000.00000 | 562.00 | 681.00000 | 382.72 |
| 0185 0710 11221<br>PAINTED PAVEMENT MARKINGS, STANDARD, YELLOW, SOLID, 6" | 2970.000 LF | 0.22000 | 653.40 | 1.00000 | 2970.00 | 0.60000 | 1782.00 |
| 0190 0999 25<br>INITIAL CONTINGENCY AMOUNT, DO NOT BID<br>42188515201 | LUMP | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 | 50000.00000 | 50000.00 |
| SECTION 0001 TOTALS | | $ | 1,218,115.75 | $ | 1,382,743.80 | $ | 1,458,811.66 |
| SECTION 0002 SIGNING | | | | | | | |
| 0195 0710 90<br>PAINTED PAVEMENT MARKINGS, FINAL SURFACE 42188515201 | LUMP | 4100.00000 | 4100.00 | 7000.00000 | 7000.00 | 8700.00000 | 8700.00 |
| SECTION 0002 TOTALS | | $ | 4,100.00 | $ | 7,000.00 | $ | 8,700.00 |
| CONTRACT TOTALS | | $ | 1,222,215.75 | $ | 1,389,743.80 | $ | 1,467,511.66 |

ERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.