LBTAVRA
LBTHEAD

FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 11/06/06
PAGE : 010 -1

VENDOR RANKING

CALL ORDER : 010
LETTING DATE : 10/31/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 45 CALENDAR DAYS

PROPOSAL ID : E8H86
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of providing all labor, materials, equipment, and incidentals necessary for Concrete and Miscellaneous Repairs to the Canopy at Three Lakes Toll Plaza, on Florida's Turnpike (Mainline), Milepost 236.0.

FINPROJ(S) : 19077515221 (*)
F.A. NO. : N/A
COUNTIES : OSCEOLA

LOCAL NAME(*) : MINOR RENOVATION
PROJ LIMITS(*): PROJECTS
S.R. NO.(*) : TURNPIKEWIDE
US NO.(*) :

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	STRAIGHT & NARROW STRIPING, INC	Responsive		$ 38,310.00	0.000%
2	ALL FLORIDA GUARDRAIL CORP.	Non Responsive		$ 53,300.00	39.128%
3	CONPILOG INTERNATIONAL COM CONPILOG INTERNATIONAL COMAPNY	Responsive		$ 62,900.00	64.186%

Received Bid Tabs 86

FLORIDA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CALL ORDER : 010
LETTING DATE : 10/31/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 45 CALENDAR DAYS

PROPOSAL ID : E8H86
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of providing all labor, materials, equipment, and incidentals necessary for Concrete and Miscellaneous Repairs to the Canopy at Three Lakes Toll Plaza, on Florida's Turnpike (Mainline), Milepost 236.0.

FINPROJ(S) : 19077515221 (*)
F.A. NO. : N/A
COUNTIES : OSCEOLA

LOCAL NAME(*) : MINOR RENOVATION
PROJ LIMITS(*): PROJECTS
S.R. NO.(*) : TURNPIKEWIDE
US NO.(*) :

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) STRAIGHT & NARROW STRIPING, UNIT PRICE	AMOUNT	(2) ALL FLORIDA GUARDRAIL CORP. UNIT PRICE	AMOUNT	(3) CONPILOG INTERNATIONAL COM UNIT PRICE	AMOUNT
SECTION 0001 BETTERMENT (MH) Concrete and Miscellaneous Repair at Three Lakes Toll Plaza							
0005 0101 1 MOBILIZATION	LUMP	0.00000	0.00	5000.00000	5000.00	15700.00000	15700.00
0010 0735 88 TOLL PLAZA MODIFY EXISTING	LUMP	33310.00000	33310.00	43300.00000	43300.00	42200.00000	42200.00
0015 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	5000.00000	5000.00	5000.00000	5000.00	5000.00000	5000.00
SECTION 0001 TOTALS		$	38,310.00	$	53,300.00	$	62,900.00
CONTRACT TOTALS		$	38,310.00	$	53,300.00	$	62,900.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.

LBTAVRA
LBTHEAD

FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 11/02/06
PAGE : 011 -1

VENDOR RANKING

CALL ORDER : 011
LETTING DATE : 10/31/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 45 CALENDAR DAYS

PROPOSAL ID : E8H87
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of providing all labor, materials, equipment, and incidentials necessary for Tunnel Leak Repair to the Western and Central Mainline Toll Plazas, on Polk Parkway, Milepost 8.0 and Milepost 12.0, and Anclote, Spring Hill, and Oak Hammock Mainline Toll Plazas, on Suncoast Parkway, Milepost 24.0, Milepost 34.0 and Milepost 54.0.

The 2004 Edition of the Florida Department of Transportation Standard Specification shall be amended in accordance with the following:

FINPROJ(S) : 41545425202 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME(*) : TUNNEL SEALING OF
PROJ LIMITS(*): TOLL FACILITIES
S.R. NO.(*) : TURNPIKEWIDE
US NO.(*) :

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	TOTAL BUILDING SOLUTIONS	Responsive		$ 149,900.00	0.000%

Bid Tabs

E8H87

FLORIDA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CALL ORDER : 011
LETTING DATE : 10/31/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 45 CALENDAR DAYS

PROPOSAL ID : E8H87
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of providing all labor, materials, equipment, and incidentials necessary for Tunnel Leak Repair to the Western and Central Mainline Toll Plazas, on Polk Parkway, Milepost 8.0 and Milepost 12.0, and Anclote, Spring Hill, and Oak Hammock Mainline Toll Plazas, on Suncoast Parkway, Milepost 24.0, Milepost 34.0 and Milepost 54.0.

The 2004 Edition of the Florida Department of Transportation Standard Specification shall be amended in accordance with the following:

FINPROJ(S) : 41545425202 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME(*) : TUNNEL SEALING OF
PROJ LIMITS(*): TOLL FACILITIES
S.R. NO.(*) : TURNPIKEWIDE
US NO.(*) :

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) TOTAL BUILDING SOLUTIONS UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TUNNEL MAINTENANCE (MH)							
0005 0101 1 MOBILIZATION	LUMP	8000.00000	8000.00				
0010 0735 88 TOLL PLAZA MODIFY EXISTING	LUMP	136900.00000	136900.00				
0015 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	5000.00000	5000.00				
SECTION 0001 TOTALS		$	149,900.00	$		$	
CONTRACT TOTALS		$	149,900.00	$		$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.