FLORIDA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 11/08/05 2:30 PM
SET-ASIDE :
CONTRACT TIME : 45 CALENDAR DAYS

PROPOSAL ID : E8G69
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of providing all labor, materials, equipment, and incidentials necessary to renovate the Entry Canopy at the Eleanor Register Turnpike Operation Center at the Pompano Beach Service Plaza on Florida's Turnpike, MP 65.0. All work shall be performed in accordance with specifications described herein, the Technical Special Provisions and the construction plans attached and made part of this agreement.

FINPROJ(S) : 41753615202 (*)
F.A. NO. : N/A
COUNTIES : BROWARD

LOCAL NAME(*) : POMPANO OPERATIONS
S.R. NO.(*) :
US NO.(*) :

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	LAMBERT BROS., INC.	Responsive		$ 77,119.00	0.000%
2	TROPEX CONSTRUCTION SERVICES, I	Responsive		$ 82,650.00	7.172%

Bid Tabs

E8G69

LBTABTA
LBTHEAD

TABULATION OF BIDS

CALL ORDER : 001
LETTING DATE : 11/08/05 2:30 PM
SET-ASIDE :
CONTRACT TIME : 45 CALENDAR DAYS

PROPOSAL ID : E8G69
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of providing all labor, materials, equipment, and incidentials necessary to renovate the Entry Canopy at the Eleanor Register Turnpike Operation Center at the Pompano Beach Service Plaza on Florida's Turnpike, MP 65.0. All work shall be performed in accordance with specifications described herein, the Technical Special Provisions and the construction plans attached and made part of this agreement.

FINPROJ(S) : 41753615202 (*)
F.A. NO. : N/A
COUNTIES : BROWARD

LOCAL NAME(*) : POMPANO OPERATIONS
S.R. NO.(*) :
US NO.(*) :

LBTABT1

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) LAMBERT BROS., INC. UNIT PRICE	AMOUNT	(2) TROPEX CONSTRUCTION SERVICE UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 CANOPY RENOVATION ELEANOR REGISTER OPERATION CENTER							
0005 0101 1 MOBILIZATION	LUMP	7400.00000	7400.00	7965.00000	7965.00		
0010 0770 80 1 BUILDING MODIFY EXISTING	LUMP	66719.00000	66719.00	71685.00000	71685.00		
0015 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	3000.00000	3000.00	3000.00000	3000.00		
SECTION 0001 TOTALS		$	77,119.00	$	82,650.00	$	
CONTRACT TOTALS		$	77,119.00	$	82,650.00	$	

CERTIFIED TO BE A TRUE COPY AND APPROVED BY _____ District Contracts Administrator

DATE _____

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.

FLORIDA DEPARTMENT OF TRANSPORTATION
RANKING LIST

LBTHEAD

CALL ORDER : 001
LETTING DATE : 11/08/05 2:30 PM
SET-ASIDE :
CONTRACT TIME : 45 CALENDAR DAYS

PROPOSAL ID : E8G69
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of providing all labor, materials, equipment, and incidentials necessary to renovate the Entry Canopy at the Eleanor Register Turnpike Operation Center at the Pompano Beach Service Plaza on Florida's Turnpike, MP 65.0. All work shall be performed in accordance with specifications described herein, the Technical Special Provisions and the construction plans attached and made part of this agreement.

FINPROJ(S) : 41753615202 (*)
F.A. NO. : N/A
COUNTIES : BROWARD

LOCAL NAME(*) : POMPANO OPERATIONS
PROJ LIMITS(*): CENTER RENOVATIONS_
S.R. NO.(*) :
US NO.(*) :

LBTAVR1

VENDOR RANKING

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	LAMBERT BROS., INC.	Responsive		$ 77,119.00	0.000%
2	TROPEX CONSTRUCTION SERVICES, I	Responsive		$ 82,650.00	7.172%

:ERTIFIED TO BE A TRUE COPY AND APPROVED BY_____
District Contracts Administrator

_____
DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, shall constitute a waiver of proceeding under chapter 120, Florida Statutes.