FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 12/05/06
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 12/05/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E8H92
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of providing all labor, materials, equipment, and incidentals necessary to renovate the Florida Highway Patrol (FHP) Building,Troop K, Post 3 on Florida's Turnpike (Mainline), MP 58.
The 2004 Edition of the Florida Department of Transportation Standard Specification shall be amended in accordance with the following.

FINPROJ(S) : 19077515222 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME : MINOR RENOVATION
PROJ LIMITS : PROJECTS TURNPIKEWIDE
ROAD NAME :

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	DIMITRI CONSTRUCTION SERVICES C DIMITRI CONSTRUCTION SERVIC	Responsive		$ 51,200.00	0.00%
2	LAMBERT BROS., INC.	Responsive		$ 101,800.00	98.82%
3	CORAL-TECH ASSOCIATES, INC.	Responsive		$ 111,500.00	117 %
4	CEM ENTERPRISES, INC. D/B/A SUNSHINE PAINTING	Responsive		$ 113,000.00	120 %

CALL ORDER : 001
LETTING DATE : 12/05/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 120 CALENDAR DAYS

PROPOSAL ID : E8H92
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
The work specified in this contract consists of providing all labor, materials, equipment, and incidentals necessary to renovate the Florida Highway Patrol (FHP) Building,Troop K, Post 3 on Florida's Turnpike (Mainline), MP 58. The 2004 Edition of the Florida Department of Transportation Standard Specification shall be amended in accordance with the following.

FINPROJ(S) : 19077515222 (*)
F.A. NO. : N/A
COUNTIES : TURNPIKE

LOCAL NAME : MINOR RENOVATION
PROJ LIMITS : PROJECTS TURNPIKEWIDE
ROAD NAME :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) DIMITRI CONSTRUCTION SERVIC UNIT PRICE	AMOUNT	(2) LAMBERT BROS., INC. UNIT PRICE	AMOUNT	(3) CORAL-TECH ASSOCIATES, INC. UNIT PRICE	AMOUNT
SECTION 0001 BETTERMENT (MH)							
0005 0101 1 MOBILIZATION	LUMP	3000.00000	3000.00	8000.00000	8000.00	5000.00000	5000.00
0010 0770 80 1 BUILDING MODIFY EXISTING	LUMP	45200.00000	45200.00	90800.00000	90800.00	103500.00000	103500.00
0015 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	3000.00000	3000.00	3000.00000	3000.00	3000.00000	3000.00
SECTION 0001 TOTALS		$	51,200.00	$	101,800.00	$	111,500.00
CONTRACT TOTALS		$	51,200.00	$	101,800.00	$	111,500.00

CALL ORDER: 001 PROPOSAL ID: E8H92 LETTING DATE: 12/05/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) CEM ENTERPRISES, INC. D/B/A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 BETTERMENT (MH)							
0005 0101 1 MOBILIZATION	LUMP	8000.00000	8000.00				
0010 0770 80 1 BUILDING MODIFY EXISTING	LUMP	102000.00000	102000.00				
0015 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	3000.00000	3000.00				
SECTION 0001 TOTALS		$	113,000.00	$		$	
CONTRACT TOTALS		$	113,000.00	$	0.00	$	0.00

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.