FLORIDA DEPARTMENT OF TRANSPORTATION

DATE : 12/20/06
PAGE : 001 -1

VENDOR RANKING

CALL ORDER : 001
LETTING DATE : 12/19/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 640 CALENDAR DAYS

PROPOSAL ID : E8H89
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
THIS CONTRACT INCLUDES PROJECTS: 406090-1-52-01 (WIDEN BEACHLINE: EAST AND WEST OF MAINLINE TOLL PLAZA), 406090-3-52-01 (LANDSCAPING), AND 406090-4-52-01 (MODIFY MAINLINE TOLL PLAZA AND CONSTRUCT EXPRESS LANES).

FINPROJ(S) : 40609015201 (*)
40609035201
40609045201

F.A. NO. : N/A
N/A
N/A

COUNTIES : ORANGE

LOCAL NAME : WIDEN BEACHLINE (SR
PROJ LIMITS : 528) FROM MP 5.65 TO 6.83 (4 TO 6 LANES)

ROAD NAME : SR 528

RANK	VENDOR NAME	BID TYPE	BID STATUS	TOTAL BID	% OVER LOW BID
1	SOUTHLAND CONSTRUCTION, INC.	Responsive		$ 24,637,100.00	0.00%
2	MIDDLESEX CORPORATION (THE)	Responsive		$ 27,939,689.05	13.40%
3	LANE CONSTRUCTION CORPORATION (THE)	Responsive		$ 30,723,975.90	24.70%
4	HUBBARD CONSTRUCTION COMPANY	Responsive		$ 30,771,657.96	24.89%
5	CHERRY HILL CONSTRUCTION, INC.	Responsive		$ 30,981,144.25	25.75%

CALL ORDER : 001
LETTING DATE : 12/19/06 2:30 PM
SET-ASIDE :
CONTRACT TIME : 640 CALENDAR DAYS

PROPOSAL ID : E8H89
DISTRICT : 08
U/R CODE :

PROPOSAL DESC :
THIS CONTRACT INCLUDES PROJECTS: 406090-1-52-01 (WIDEN BEACHLINE: EAST AND WEST OF MAINLINE TOLL PLAZA), 406090-3-52-01 (LANDSCAPING), AND 406090-4-52-01 (MODIFY MAINLINE TOLL PLAZA AND CONSTRUCT EXPRESS LANES).

FINPROJ(S) : 40609015201 (*)
40609035201
40609045201

F.A. NO. : N/A
N/A
N/A

COUNTIES : ORANGE

LOCAL NAME : WIDEN BEACHLINE (SR
PROJ LIMITS : 528) FROM MP 5.65 TO 6.83 (4 TO 6 LANES)

ROAD NAME : SR 528

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40609015201	LUMP	1628700.00000	1628700.00	1700000.00000	1700000.00	2150000.00000	2150000.00
0010 0102 1 MAINTENANCE OF TRAFFIC 40609015201	640.000 LS	1608500.00000	1608500.00	800000.00000	800000.00	1690000.00000	1690000.00
0015 0102 14 TRAFFIC CONTROL OFFICER	1948.000 MH	46.00000	89608.00	50.00000	97400.00	39.78000	77491.44
0020 0102 60 WORK ZONE SIGNS	85458.000 ED	0.21000	17946.18	0.22000	18800.76	0.21000	17946.18
0025 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	14568.000 LF	26.85000	391150.80	23.00000	335064.00	26.00000	378768.00
0030 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	48560.000 LF	4.40000	213664.00	6.00000	291360.00	8.00000	388480.00
0035 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	1035280.000 ED	0.15000	155292.00	0.03000	31058.40	0.17000	175997.60
0040 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	1224.000 ED	0.33000	403.92	1.50000	1836.00	1.04000	1272.96
0045 0102 76 PANELS ARROW ADVANCE WARNING	19204.000 ED	0.22000	4224.88	1.00000	19204.00	2.07000	39752.28
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP-TYPE B	3054.000 ED	0.60000	1832.40	0.50000	1527.00	1.04000	3176.16
0055 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2395.000 EA	4.00000	9580.00	3.70000	8861.50	4.27000	10226.65

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0060 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	44776.000 ED	0.15000	6716.40	0.16000	7164.16	0.12000	5373.12
0065 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	43.000 LO	1060.00000	45580.00	1300.00000	55900.00	1788.08000	76887.44
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	292.000 ED	19.75000	5767.00	50.00000	14600.00	77.66000	22676.72
0075 0102150 1 SIGN, PORTABLE REGULATORY	1304.000 ED	16.20000	21124.80	15.00000	19560.00	15.53000	20251.12
0080 0102150 2 RADAR SPEED DISPLAY UNIT	1304.000 ED	16.20000	21124.80	15.00000	19560.00	15.53000	20251.12
0085 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	3513.000 LF	1.75000	6147.75	3.00000	10539.00	2.91000	10222.83
0090 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	9373.000 LF	1.75000	16402.75	3.00000	28119.00	2.91000	27275.43
0095 0104 1 ARTIFICIAL COVERINGS	7961.000 SY	0.70000	5572.70	3.00000	23883.00	2.54000	20220.94
0100 0104 4 MOWING	1136.400 AC	102.00000	115912.80	10.00000	11364.00	81.60000	92730.24
0105 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	4644.000 EA	5.85000	27167.40	7.00000	32508.00	8.47000	39334.68
0110 0104 11 TURBIDITY BARRIER FLOATING	300.000 LF	6.00000	1800.00	7.00000	2100.00	8.07000	2421.00
0115 0104 12 TURBIDITY BARRIER STAKED	2177.000 LF	2.95000	6422.15	3.00000	6531.00	4.52000	9840.04
0120 0104 13 1 SILT FENCE STAKED (TYPE III)	34049.000 LF	0.85000	28941.65	1.50000	51073.50	1.27000	43242.23
0125 0104 15 PREVENTION DEVICE SOIL TRACKING	2.000 EA	2280.00000	4560.00	4500.00000	9000.00	6000.00000	12000.00
0130 0110 1 1 CLEARING & GRUBBING 40609015201	57.900 LS	133500.00000	133500.00	1030000.00000	1030000.00	795000.00000	795000.00
0135 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	549.000 SY	10.00000	5490.00	11.00000	6039.00	130.00000	71370.00

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0140 0120 1 EXCAVATION REGULAR	194316.000 CY	2.55000	495505.80	5.20000	1010443.20	2.73000	530482.68
0145 0120 4 EXCAVATION SUBSOIL	122.000 CY	19.00000	2318.00	15.00000	1830.00	35.00000	4270.00
0150 0120 6 EMBANKMENT	87997.000 CY	5.85000	514782.45	4.30000	378387.10	8.32000	732135.04
0155 0160 4 STABILIZATION TYPE B	105151.000 SY	3.90000	410088.90	4.00000	420604.00	5.80000	609875.80
0157 0285701 BASE OPTIONAL (BASE GROUP 01)	7133.000 SY	10.65000	75966.45	13.00000	92729.00	9.50000	67763.50
0160 0285704 BASE OPTIONAL (BASE GROUP 04)	30705.000 SY	13.10000	402235.50	14.00000	429870.00	12.50000	383812.50
0165 0285709 BASE OPTIONAL (BASE GROUP 09)	73784.000 SY	16.00000	1180544.00	17.00000	1254328.00	17.50000	1291220.00
0170 0327 70 13 MILLING EXIST ASPH PAVT (1 3/4" AVG DEPTH)	26489.000 SY	4.60000	121849.40	4.00000	105956.00	4.50000	119200.50
0175 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	2887.100 TN	112.00000	323355.20	120.00000	346452.00	110.42000	318793.58
0185 0334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	9601.300 TN	108.00000	1036940.40	130.00000	1248169.00	105.60000	1013897.28
0190 0334 1 24 SUPERPAVE ASPH CONC(TRAF D)(PG76-22)	10355.900 TN	131.50000	1361800.85	90.00000	932031.00	128.64000	1332182.98
0195 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	2897.100 TN	165.00000	478021.50	130.00000	376623.00	160.81000	465882.65
0200 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	227.300 TN	230.00000	52279.00	200.00000	45460.00	248.58000	56502.23
0205 0400 1 2 CONC CLASS I(ENDWALLS)	52.200 CY	920.00000	48024.00	900.00000	46980.00	1402.95000	73233.99
0210 0400 1 11 CONC CLASS I(RETAINING WALLS)	3.500 CY	1110.00000	3885.00	1400.00000	4900.00	3443.69000	12052.92
0215 0400 2 1 CONC CLASS II(CULVERTS)	265.300 CY	635.00000	168465.50	1000.00000	265300.00	1258.02000	333752.71
0220 0400 4 1 CONC CLASS IV (CULVERTS)	363.000 CY	638.00000	231594.00	1000.00000	363000.00	1362.06000	494427.78
0225 0415 1 1 REINF STEEL (ROADWAY)	89.000 LB	8.00000	712.00	5.00000	445.00	0.86000	76.54

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0230 0415 1 6 REINF STEEL (MISCELLANEOUS	84996.000 LB	1.05000	89245.80	1.10000	93495.60	0.90000	76496.40
0235 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	5.000 EA	3310.00000	16550.00	4000.00000	20000.00	3470.81000	17354.05
0240 0425 1501 INLETS (DT BOT) (TYPE A) (<10')	4.000 EA	2030.00000	8120.00	3000.00000	12000.00	3730.41000	14921.64
0245 0425 1511 INLETS (DT BOT) (TYPE B) (<10')	11.000 EA	2915.00000	32065.00	3900.00000	42900.00	4948.48000	54433.28
0250 0425 1513 INLETS (DT BOT) (TYPE B) (J BOT, <10')	7.000 EA	4040.00000	28280.00	5200.00000	36400.00	7546.96000	52828.72
0255 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	2.000 EA	2355.00000	4710.00	3200.00000	6400.00	4361.49000	8722.98
0260 0425 1549 INLETS (DT BOT) (TYPE D) (MODIFY)	2.000 EA	5125.00000	10250.00	5700.00000	11400.00	9139.06000	18278.12
0265 0425 1551 INLETS (DT BOT) (TYPE E) (<10')	3.000 EA	2245.00000	6735.00	3400.00000	10200.00	4452.84000	13358.52
0270 0425 1571 INLETS (DT BOT) (TYPE G) (<10')	4.000 EA	4800.00000	19200.00	5600.00000	22400.00	6097.22000	24388.88
0275 0425 1583 INLETS (DT BOT) (TYPE H) (J BOT, <10")	3.000 EA	3970.00000	11910.00	6900.00000	20700.00	7583.18000	22749.54
0280 0425 1701 INLETS (GUTTER) (TYPE S) (<10')	6.000 EA	2850.00000	17100.00	3700.00000	22200.00	3284.72000	19708.32
0285 0425 1841 INLETS (MB) (TYPE 3) (<10')	3.000 EA	3160.00000	9480.00	5200.00000	15600.00	8357.29000	25071.87
0290 0425 1851 INLETS (MB) (TYPE 4) (<10')	11.000 EA	3130.00000	34430.00	5500.00000	60500.00	8853.35000	97386.85
0295 0425 1861 INLETS (MB) (TYPE 5) (<10')	1.000 EA	3180.00000	3180.00	12000.00000	12000.00	8357.31000	8357.31

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0300 0425 1891 INLETS (BARRIER WALL) (<10')	12.000 EA	2670.00000	32040.00	4100.00000	49200.00	6675.69000	80108.28
0305 0425 1893 INLETS (BARRIER WALL) (J BOT, <10')	2.000 EA	8710.00000	17420.00	5200.00000	10400.00	25717.13000	51434.26
0310 0425 2 91 MANHOLES (J-8) (<10')	3.000 EA	5150.00000	15450.00	6200.00000	18600.00	5454.95000	16364.85
0315 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	4828.000 LF	52.25000	252263.00	77.00000	371756.00	87.22000	421098.16
0320 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	462.000 LF	68.30000	31554.60	90.00000	41580.00	107.99000	49891.38
0325 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	297.000 LF	155.80000	46272.60	130.00000	38610.00	216.31000	64244.07
0330 0430171138 PIPE CULV(OPT MATL)(ROUND)(36"SS)	1308.000 LF	107.60000	140740.80	140.00000	183120.00	184.01000	240685.08
0335 0430171140 PIPE CULV(OPT MATL)(ROUND)(42"SS)	158.000 LF	173.00000	27334.00	200.00000	31600.00	214.91000	33955.78
0340 0430171141 PIPE CULV(OPT MATL)(ROUND)(48"SS)	1408.000 LF	148.00000	208384.00	210.00000	295680.00	243.30000	342566.40
0345 0430171143 PIPE CULV(OPT MATL)(ROUND)(60"SS)	696.000 LF	179.00000	124584.00	280.00000	194880.00	301.66000	209955.36
0350 0430613025 U-ENDWALL(WITH BAFFLE & GRATE)(STD 261)(1:6 SLOPE)18"	2.000 EA	2830.00000	5660.00	4700.00000	9400.00	3741.06000	7482.12
0355 0430830 PIPE FILLING AND PLUGGING	21.000 CY	255.00000	5355.00	530.00000	11130.00	319.56000	6710.76
0360 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	8.000 EA	830.00000	6640.00	1000.00000	8000.00	1249.56000	9996.48
0365 0430982129 MITERED END SECTION (OPTIONAL ROUND) (24" CD)	1.000 EA	850.00000	850.00	1300.00000	1300.00	1371.58000	1371.58
0370 0430982138 MITERED END SECTION (OPTIONAL ROUND) (36" CD)	1.000 EA	1600.00000	1600.00	2400.00000	2400.00	2776.41000	2776.41
0375 0430982140 MITERED END SECTION (OPTIONAL ROUND) (42" CD)	1.000 EA	2100.00000	2100.00	3500.00000	3500.00	3413.84000	3413.84

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0385 0520 5 11 TRAF SEP CONC (TYPE I) (4' WIDE)	146.000 LF	33.00000	4818.00	60.00000	8760.00	41.64000	6079.44
0390 0520 6 GUTTER SHLDR CONC	636.000 LF	18.00000	11448.00	21.00000	13356.00	18.29000	11632.44
0395 0521 1 BARRIER WALL CONC	5183.000 LF	138.00000	715254.00	141.00000	730803.00	150.21000	778538.43
0400 0521 72 3 BARRIER WALL CONC (RIGID-SHOULDER)	3207.000 LF	124.00000	397668.00	140.00000	448980.00	139.66000	447889.62
0405 0521 72 4 BARRIER WALL CONC (RIGID-RETAINING)	507.000 LF	126.00000	63882.00	140.00000	70980.00	143.04000	72521.28
0410 0524 1 1 DITCH PAVT CONC (3")	53.000 SY	62.00000	3286.00	75.00000	3975.00	68.47000	3628.91
0415 0524 1 29 DITCH PAVT CONC (4")(REINFORCED)	125.000 SY	64.00000	8000.00	85.00000	10625.00	89.20000	11150.00
0420 0524 2 2 SLOPE PAVT CONC (4")	525.000 SY	86.00000	45150.00	88.00000	46200.00	87.03000	45690.75
0425 0530 3 3 RIPRAP (RUBBLE) (BANK AND SHORE)	1162.500 TN	63.00000	73237.50	84.00000	97650.00	115.92000	134757.00
0430 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	655.600 TN	44.00000	28846.40	98.00000	64248.80	133.32000	87404.59
0435 0536 1 1 GUARDRAIL (ROADWAY)	4269.300 LF	18.60000	79408.98	18.00000	76847.40	17.60000	75139.68
0440 0536 1 3 GUARDRAIL (ROADWAY, DOUBLE FACE)	1493.800 LF	26.90000	40183.22	25.00000	37345.00	25.89000	38674.48
0445 0536 73 GUARDRAIL REMOVAL	1074.000 LF	4.30000	4618.20	5.00000	5370.00	4.14000	4446.36
0450 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	6.000 EA	2080.00000	12480.00	2000.00000	12000.00	1967.51000	11805.06
0455 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	3.000 EA	1310.00000	3930.00	1200.00000	3600.00	1242.64000	3727.92
0460 0544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGURD)	4.000 EA	28825.00000	115300.00	27000.00000	108000.00	35570.57000	142282.28

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0465 0546 72 51 RUMBLE STRIP (GROUND-IN) (16" MIN. WIDTH)	5.000 PM	3500.00000	17500.00	1900.00000	9500.00	1734.00000	8670.00
0470 0550 10222 FENCING, TYPE B(5.1-6.0) WITH VINYL COATING	4502.000 LF	13.10000	58976.20	13.00000	58526.00	12.10000	54474.20
0475 0550 60233 GATE (TYPE B)(SLIDING / CANTILEVER)(12.1-18' OPENING)	2.000 EA	1975.00000	3950.00	3200.00000	6400.00	2744.16000	5488.32
0480 0556 1 4 JACK AND BORE CASING DIAMETER(18" TO <24")	164.000 LF	214.00000	35096.00	280.00000	45920.00	305.92000	50170.88
0485 0556 1 5 JACK AND BORE CASING DIAMETER(24" TO <36")	1020.000 LF	280.00000	285600.00	320.00000	326400.00	341.77000	348605.40
0490 0570 5 FERTILIZER	8.900 TN	10.00000	89.00	10.00000	89.00	0.01000	0.09
0495 0570 9 WATER FOR GRASS	1334.620 MG	33.00000	44042.46	4.00000	5338.48	31.07000	41466.64
0500 0575 1 SODDING	215318.000 SY	1.66000	357427.88	1.60000	344508.80	1.57000	338049.26
0505 0710 6 DIRECTIONAL ARROWS, PAINTED	1.000 EA	72.00000	72.00	200.00000	200.00	129.38000	129.38
0510 0710 7 PAVT MESSAGE, PAINTED	1.000 EA	138.00000	138.00	200.00000	200.00	129.38000	129.38
0515 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	17.500 GM	356.00000	6230.00	350.00000	6125.00	439.88000	7697.90
0520 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	17.740 NM	990.00000	17562.60	1100.00000	19514.00	1423.14000	25246.50
0525 0710 23 81 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(8")	1.440 NM	1645.00000	2368.80	1800.00000	2592.00	2328.77000	3353.43
0530 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	16.680 NM	986.00000	16446.48	1100.00000	18348.00	1423.14000	23737.98
0535 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	1882.230 LF	2.20000	4140.91	1.50000	2823.35	1.49000	2804.52

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0540 0999 16 PARTNERING (DO NOT BID) 40609015201	LUMP	3000.00000	3000.00	3000.00000	3000.00	3000.00000	3000.00
0545 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	15.000 DA	3300.00000	49500.00	3300.00000	49500.00	3300.00000	49500.00
0550 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40609015201	LUMP	130000.00000	130000.00	130000.00000	130000.00	130000.00000	130000.00
SECTION 0001 TOTALS			$ 15,330,654.76		$ 16,381,636.05		$ 19,005,774.27
SECTION 0002 SIGNING							
0555 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	1310.000 LF	35.50000	46505.00	34.00000	44540.00	35.62000	46662.20
0560 0630 1 11 CONDUIT (FURNISH & INSTALL)(ABOVEGROUND	589.000 LF	12.25000	7215.25	12.00000	7068.00	12.28000	7232.92
0565 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	8690.000 LF	4.65000	40408.50	4.50000	39105.00	4.66000	40495.40
0570 0633121 1 CABLE FIBER OPTIC(F&I)(1- 25 PR)(UG)(SGL MODE)	12798.000 LF	3.50000	44793.00	3.50000	44793.00	3.49000	44665.02
0575 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	33.000 EA	1400.00000	46200.00	1300.00000	42900.00	1398.94000	46165.02
0580 0635 1 16 PULL & JUNCTION BOXES(F&I)(SPECIAL)	5.000 EA	3310.00000	16550.00	2800.00000	14000.00	2963.91000	14819.55
0585 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	2.000 AS	240.00000	480.00	400.00000	800.00	239.84000	479.68
0590 0700 40 2 SIGN SINGLE POST (12 - 25)	9.000 AS	1600.00000	14400.00	1500.00000	13500.00	1602.41000	14421.69
0595 0700 41 11 SIGN MULTI-POST (51-100)	8.000 AS	4900.00000	39200.00	4600.00000	36800.00	4913.78000	39310.24
0600 0700 41 16 SIGN MULTI POST (GREATER THAN 300 SF)	1.000 AS	20720.00000	20720.00	19500.00000	19500.00	20750.54000	20750.54

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0605 0700 44082 SIGN LT'D OVHD TRUSS (T 141 TO 160,S 101 TO 200)	1.000 AS	164450.00000	164450.00	170000.00000	170000.00	174218.98000	174218.98
0610 0700 44084 SIGN LT'D OVHD TRUSS (T 141 TO 160,S 301 TO 400)	1.000 AS	184600.00000	184600.00	190000.00000	190000.00	195580.90000	195580.90
0615 0700 44094 SIGN LT'D OVHD TRUSS (T 161 TO 180,S 301 TO 400)	1.000 AS	181400.00000	181400.00	190000.00000	190000.00	192069.61000	192069.61
0620 0700 44095 SIGN LT'D OVHD TRUSS (T 161 TO 180,S 401 TO 500)	1.000 AS	190000.00000	190000.00	195000.00000	195000.00	201134.87000	201134.87
0625 0700 44097 SIGN LT'D OVHD TRUSS (T 161 TO 180,S 601 TO 700)	1.000 AS	195000.00000	195000.00	200000.00000	200000.00	206459.43000	206459.43
0630 0700 44106 SIGN LT'D OVHD TRUSS (T 181 TO 200,S 501 TO 600)	1.000 AS	225000.00000	225000.00	230000.00000	230000.00	238372.81000	238372.81
0635 0700 44114 SIGN LT'D OVHD TRUSS (T 201 TO 220,S 301 TO 400)	1.000 AS	245000.00000	245000.00	245000.00000	245000.00	260079.38000	260079.38
0640 0700 45 63 SIGN LT'D OVHD CTLVR(C 61 TO 70, S 101 TO 150)	1.000 AS	101000.00000	101000.00	105000.00000	105000.00	101183.20000	101183.20
0645 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	16.000 AS	170.00000	2720.00	180.00000	2880.00	168.69000	2699.04
0650 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	9.000 AS	665.00000	5985.00	700.00000	6300.00	665.89000	5993.01
0655 0700 46 13 SIGN EXISTING (REMOVAL) (OVERHEAD TRUSS)	2.000 AS	6200.00000	12400.00	6000.00000	12000.00	6202.12000	12404.24
0660 0700 48 38 SIGN PANELS (OVERLAY) (15 OR <)	3.000 EA	185.00000	555.00	200.00000	600.00	184.04000	552.12
0665 0700 48 39 SIGN PANELS (OVERLAY) (16 - 100)	1.000 EA	445.00000	445.00	700.00000	700.00	444.54000	444.54

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0670 0705 71 DELINEATOR TUBULAR (FLEXIBLE)	99.000 EA	57.00000	5643.00	50.00000	4950.00	51.74000	5122.26
0675 0710 30 REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	69.000 SY	13.15000	907.35	18.00000	1242.00	18.11000	1249.59
0680 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 4060901520E	LUMP	54800.00000	54800.00	45000.00000	45000.00	61000.00000	61000.00
SECTION 0002 TOTALS			$ 1,846,377.10		$ 1,861,678.00		$ 1,933,566.24
SECTION 0003 LIGHTING							
0685 0400 1 15 CONC CLASS I(MISCELLANEOUS)	51.500 CY	750.00000	38625.00	690.00000	35535.00	749.53000	38600.80
0690 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	450.000 LF	20.00000	9000.00	19.00000	8550.00	19.76000	8892.00
0695 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	28850.000 LF	1.70000	49045.00	1.60000	46160.00	1.68000	48468.00
0700 0715 1114 CONDUCTORS (F&I)(INSULATED) (NO 4)	3680.000 LF	2.30000	8464.00	2.10000	7728.00	2.29000	8427.20
0705 0715 1115 CONDUCTORS (F&I)(INSULATED) (NO 2)	14120.000 LF	2.40000	33888.00	2.20000	31064.00	2.38000	33605.60
0710 0715 1116 CONDUCTORS (F&I)(INSULATED) (NO 1)	4640.000 LF	2.60000	12064.00	2.40000	11136.00	2.61000	12110.40
0715 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	13015.000 LF	5.20000	67678.00	4.80000	62472.00	5.20000	67678.00
0720 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	1.000 EA	19000.00000	19000.00	18000.00000	18000.00	19032.77000	19032.77
0725 0715 7 41 LOAD CENTER (REMOVE) (SECONDARY VOLTAGE)	1.000 EA	770.00000	770.00	900.00000	900.00	769.44000	769.44
0730 0715 10 5 LIGHT POLE FOUNDATION (REMOVE)	4.000 EA	775.00000	3100.00	800.00000	3200.00	776.30000	3105.20

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0735 0715 14 11 PULL BOX (F&I) (ROADSIDE)	79.000 EA	380.00000	30020.00	400.00000	31600.00	380.63000	30069.77
0740 0715 14 13 PULL BOX (F&I) (EMBEDDED)	11.000 EA	240.00000	2640.00	230.00000	2530.00	240.38000	2644.18
0745 0715195100 LIGHT POLE COMP HIGH MAST (REMOVE) (100')	4.000 EA	1295.00000	5180.00	1300.00000	5200.00	1296.29000	5185.16
0750 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	63.000 EA	688.00000	43344.00	700.00000	44100.00	689.27000	43424.01
0755 0715516140 LIGHT POLE COMP(F&I)(POLE TOP MNT-ALUMINUM) (40')	76.000 EA	5430.00000	412680.00	5000.00000	380000.00	5439.64000	413412.64
0760 0715550000 LIGHT POLE COMP(REMOVE)	2.000 EA	804.00000	1608.00	800.00000	1600.00	805.11000	1610.22
SECTION 0003 TOTALS		$	737,106.00	$	689,775.00	$	737,035.39
SECTION 0004 LANDSCAPE / PERIPHERAL							
0765 0101 1 MOBILIZATION 40609035201	LUMP	1000.00000	1000.00	23000.00000	23000.00	26000.00000	26000.00
0770 0102 1 MAINTENANCE OF TRAFFIC 40609035201	640.000 LS	7375.00000	7375.00	5000.00000	5000.00	30000.00000	30000.00
0775 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 40609035201	LUMP	45400.00000	45400.00	90000.00000	90000.00	80000.00000	80000.00
0780 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 40609035201	LUMP	103000.00000	103000.00	140000.00000	140000.00	123000.00000	123000.00
0785 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40609035201	LUMP	2600.00000	2600.00	2600.00000	2600.00	2600.00000	2600.00
SECTION 0004 TOTALS		$	159,375.00	$	260,600.00	$	261,600.00
SECTION 0005 ARCHITECTURAL							

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) SOUTHLAND CONSTRUCTION, INC UNIT PRICE	AMOUNT	(2) MIDDLESEX CORPORATION (THE) UNIT PRICE	AMOUNT	(3) LANE CONSTRUCTION CORPORATION (UNIT PRICE	AMOUNT
0790 0101 1 MOBILIZATION	LUMP	10000.00000	10000.00	780000.00000	780000.00	850000.00000	850000.00
0795 0102 1 MAINTENANCE OF TRAFFIC	640.000 LS	14800.00000	14800.00	160000.00000	160000.00	30000.00000	30000.00
0800 0735 74 TOLL PLAZA 40609045201	LUMP	2602000.00000	2602000.00	3200000.00000	3200000.00	3580000.00000	3580000.00
0805 0735 88 TOLL PLAZA MODIFY EXISTING 40609045201	LUMP	3930787.14000	3930787.14	4600000.00000	4600000.00	4320000.00000	4320000.00
0810 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	6000.00000	6000.00	6000.00000	6000.00	6000.00000	6000.00
SECTION 0005 TOTALS			$ 6,563,587.14		$ 8,746,000.00		$ 8,786,000.00
CONTRACT TOTALS			$ 24,637,100.00		$ 27,939,689.05		$ 30,723,975.90

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY							
0005 0101 1 MOBILIZATION 40609015201	LUMP	2000000.00000	2000000.00	2500000.00000	2500000.00		
0010 0102 1 MAINTENANCE OF TRAFFIC 40609015201	640.000 LS	2000000.00000	2000000.00	2800000.00000	2800000.00		
0015 0102 14 TRAFFIC CONTROL OFFICER	1948.000 MH	40.00000	77920.00	46.00000	89608.00		
0020 0102 60 WORK ZONE SIGNS	85458.000 ED	0.20000	17091.60	0.21000	17946.18		
0025 0102 71 11 BARRIER WALL (TEMPORARY) (F&I)(CONCRETE	14568.000 LF	24.00000	349632.00	29.00000	422472.00		
0030 0102 71 21 BARRIER WALL (TEMPORARY) (RELOCATE)(CONCRETE)	48560.000 LF	5.00000	242800.00	10.00000	485600.00		
0035 0102 74 1 BARRICADE (TEMPORARY)(TYPES I,II,DI,VP & DRUM)	1035280.000 ED	0.10000	103528.00	0.20000	207056.00		
0040 0102 74 2 BARRICADE (TEMPORARY)(TYPE III) (6')	1224.000 ED	1.00000	1224.00	2.00000	2448.00		
0045 0102 76 PANELS ARROW ADVANCE WARNING	19204.000 ED	0.50000	9602.00	5.25000	100821.00		
0050 0102 77 HIGH INTENSITY FLASHING LIGHTS, TEMP-TYPE B	3054.000 ED	1.00000	3054.00	0.50000	1527.00		
0055 0102 78 MARKER PAVT REFLECTIVE (TEMPORARY)	2395.000 EA	3.50000	8382.50	3.50000	8382.50		
0060 0102 79 LIGHTS(TEMP-BARR. WALL MOUNT)(TYPE C STEADY BURN)	44776.000 ED	0.50000	22388.00	0.20000	8955.20		
0065 0102 89 7 IMPACT ATTENUATOR (REDIRECTIVE OPTION)(TEMPORARY)	43.000 LO	1200.00000	51600.00	3000.00000	129000.00		
0070 0102 99 CHANGEABLE-VARIABLE MESSAGE SIGN (TEMPORARY)	292.000 ED	20.00000	5840.00	42.00000	12264.00		
0075 0102150 1 SIGN, PORTABLE REGULATORY	1304.000 ED	16.00000	20864.00	15.75000	20538.00		

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0080 0102150 2 RADAR SPEED DISPLAY UNIT	1304.000 ED	16.00000	20864.00	15.75000	20538.00		
0085 0102911 2 PAVT MARKING REMOVABLE (WHITE/BLACK)(SOLID)	3513.000 LF	1.50000	5269.50	2.50000	8782.50		
0090 0102912 2 PAVT MARKING REMOVABLE (YELLOW) (SOLID)	9373.000 LF	1.50000	14059.50	2.50000	23432.50		
0095 0104 1 ARTIFICIAL COVERINGS	7961.000 SY	2.00000	15922.00	3.00000	23883.00		
0100 0104 4 MOWING	1136.400 AC	50.00000	56820.00	52.50000	59661.00		
0105 0104 10 1 HAY OR STRAW BALE (18" X 18" X 36")	4644.000 EA	5.00000	23220.00	6.00000	27864.00		
0110 0104 11 TURBIDITY BARRIER FLOATING	300.000 LF	12.00000	3600.00	6.00000	1800.00		
0115 0104 12 TURBIDITY BARRIER STAKED	2177.000 LF	5.00000	10885.00	2.70000	5877.90		
0120 0104 13 1 SILT FENCE STAKED (TYPE III)	34049.000 LF	1.00000	34049.00	1.00000	34049.00		
0125 0104 15 PREVENTION DEVICE SOIL TRACKING	2.000 EA	2500.00000	5000.00	3700.00000	7400.00		
0130 0110 1 1 CLEARING & GRUBBING 40609015201	57.900 LS	800000.00000	800000.00	2100000.00000	2100000.00		
0135 0110 4 PAVEMENT REMOVAL OF EXISTING CONCRETE	549.000 SY	16.00000	8784.00	20.00000	10980.00		
0140 0120 1 EXCAVATION REGULAR	194316.000 CY	4.50000	874422.00	6.00000	1165896.00		
0145 0120 4 EXCAVATION SUBSOIL	122.000 CY	20.00000	2440.00	35.00000	4270.00		
0150 0120 6 EMBANKMENT	87997.000 CY	14.00000	1231958.00	2.00000	175994.00		
0155 0160 4 STABILIZATION TYPE B	105151.000 SY	3.00000	315453.00	6.00000	630906.00		
0157 0285701 BASE OPTIONAL (BASE GROUP 01)	7133.000 SY	13.00000	92729.00	9.00000	64197.00		
0160 0285704 BASE OPTIONAL (BASE GROUP 04)	30705.000 SY	14.00000	429870.00	11.00000	337755.00		

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0165 0285709 BASE OPTIONAL (BASE GROUP 09)	73784.000 SY	17.00000	1254328.00	16.00000	1180544.00		
0170 0327 70 13 MILLING EXIST ASPH PAVT (1 3/4" AVG DEPTH)	26489.000 SY	3.00000	79467.00	4.50000	119200.50		
0175 0334 1 12 SUPERPAVE ASPHALTIC CONC (TRAFFIC B)	2887.100 TN	130.00000	375323.00	112.00000	323355.20		
0185 0334 1 14 SUPERPAVE ASPHALTIC CONC (TRAFFIC D)	9601.300 TN	140.00000	1344182.00	111.00000	1065744.30		
0190 0334 1 24 SUPERPAVE ASPH CONC(TRAF D)(PG76-22)	10355.900 TN	150.00000	1553385.00	131.00000	1356622.90		
0195 0337 7 22 ASPH CONC FRICTION COURSE(INC BIT)(FC-5)(PG76-22)	2897.100 TN	165.00000	478021.50	164.00000	475124.40		
0200 0339 1 ASPHALT PAVEMENT MISCELLANEOUS	227.300 TN	200.00000	45460.00	232.00000	52733.60		
0205 0400 1 2 CONC CLASS I(ENDWALLS)	52.200 CY	1000.00000	52200.00	1500.00000	78300.00		
0210 0400 1 11 CONC CLASS I(RETAINING WALLS)	3.500 CY	1500.00000	5250.00	2200.00000	7700.00		
0215 0400 2 1 CONC CLASS II(CULVERTS)	265.300 CY	1300.00000	344890.00	1000.00000	265300.00		
0220 0400 4 1 CONC CLASS IV (CULVERTS)	363.000 CY	1300.00000	471900.00	656.00000	238128.00		
0225 0415 1 1 REINF STEEL (ROADWAY)	89.000 LB	1.00000	89.00	5.00000	445.00		
0230 0415 1 6 REINF STEEL (MISCELLANEOUS	84996.000 LB	1.00000	84996.00	1.00000	84996.00		
0235 0425 1351 INLETS (CURB) (TYPE P-5) (<10')	5.000 EA	5500.00000	27500.00	5300.00000	26500.00		
0240 0425 1501 INLETS (DT BOT) (TYPE A) (<10')	4.000 EA	4800.00000	19200.00	3300.00000	13200.00		
0245 0425 1511 INLETS (DT BOT) (TYPE B) (<10')	11.000 EA	6200.00000	68200.00	3600.00000	39600.00		
0250 0425 1513 INLETS (DT BOT) (TYPE B) (J BOT, <10')	7.000 EA	7800.00000	54600.00	4000.00000	28000.00		

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0255 0425 1541 INLETS (DT BOT) (TYPE D) (<10')	2.000 EA	5000.00000	10000.00	3500.00000	7000.00		
0260 0425 1549 INLETS (DT BOT) (TYPE D) (MODIFY)	2.000 EA	12000.00000	24000.00	4700.00000	9400.00		
0265 0425 1551 INLETS (DT BOT) (TYPE E) (<10')	3.000 EA	5000.00000	15000.00	3700.00000	11100.00		
0270 0425 1571 INLETS (DT BOT) (TYPE G) (<10')	4.000 EA	8500.00000	34000.00	3400.00000	13600.00		
0275 0425 1583 INLETS (DT BOT) (TYPE H) (J BOT, <10")	3.000 EA	15000.00000	45000.00	3600.00000	10800.00		
0280 0425 1701 INLETS (GUTTER) (TYPE S) (<10')	6.000 EA	4000.00000	24000.00	3000.00000	18000.00		
0285 0425 1841 INLETS (MB) (TYPE 3) (<10')	3.000 EA	8000.00000	24000.00	3200.00000	9600.00		
0290 0425 1851 INLETS (MB) (TYPE 4) (<10')	11.000 EA	9500.00000	104500.00	3200.00000	35200.00		
0295 0425 1861 INLETS (MB) (TYPE 5) (<10')	1.000 EA	9500.00000	9500.00	3200.00000	3200.00		
0300 0425 1891 INLETS (BARRIER WALL) (<10')	12.000 EA	6500.00000	78000.00	3200.00000	38400.00		
0305 0425 1893 INLETS (BARRIER WALL) (J BOT, <10')	2.000 EA	22000.00000	44000.00	3200.00000	6400.00		
0310 0425 2 91 MANHOLES (J-8) (<10')	3.000 EA	15000.00000	45000.00	4200.00000	12600.00		
0315 0430171125 PIPE CULV(OPT MATL)(ROUND)(18"SS)	4828.000 LF	62.00000	299336.00	95.00000	458660.00		
0320 0430171129 PIPE CULV(OPT MATL)(ROUND)(24"SS)	462.000 LF	84.00000	38808.00	100.00000	46200.00		

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0325 0430171133 PIPE CULV(OPT MATL)(ROUND)(30"SS)	297.000 LF	145.00000	43065.00	109.00000	32373.00		
0330 0430171138 PIPE CULV(OPT MATL)(ROUND)(36"SS)	1308.000 LF	150.00000	196200.00	141.00000	184428.00		
0335 0430171140 PIPE CULV(OPT MATL)(ROUND)(42"SS)	158.000 LF	160.00000	25280.00	187.00000	29546.00		
0340 0430171141 PIPE CULV(OPT MATL)(ROUND)(48"SS)	1408.000 LF	185.00000	260480.00	199.00000	280192.00		
0345 0430171143 PIPE CULV(OPT MATL)(ROUND)(60"SS)	696.000 LF	260.00000	180960.00	279.00000	194184.00		
0350 0430613025 U-ENDWALL(WITH BAFFLE & GRATE)(STD 261)(1:6 SLOPE)18"	2.000 EA	5000.00000	10000.00	4700.00000	9400.00		
0355 0430830 PIPE FILLING AND PLUGGING	21.000 CY	200.00000	4200.00	782.00000	16422.00		
0360 0430982125 MITERED END SECTION (OPTIONAL ROUND) (18" CD)	8.000 EA	2200.00000	17600.00	1700.00000	13600.00		
0365 0430982129 MITERED END SECTION (OPTIONAL ROUND) (24" CD)	1.000 EA	2400.00000	2400.00	1800.00000	1800.00		
0370 0430982138 MITERED END SECTION (OPTIONAL ROUND) (36" CD)	1.000 EA	3500.00000	3500.00	2900.00000	2900.00		
0375 0430982140 MITERED END SECTION (OPTIONAL ROUND) (42" CD)	1.000 EA	4500.00000	4500.00	3700.00000	3700.00		
0385 0520 5 11 TRAF SEP CONC (TYPE I) (4' WIDE)	146.000 LF	30.00000	4380.00	82.00000	11972.00		
0390 0520 6 GUTTER SHLDR CONC	636.000 LF	14.00000	8904.00	25.00000	15900.00		
0395 0521 1 BARRIER WALL CONC	5183.000 LF	130.00000	673790.00	145.00000	751535.00		
0400 0521 72 3 BARRIER WALL CONC (RIGID-SHOULDER)	3207.000 LF	130.00000	416910.00	171.00000	548397.00		
0405 0521 72 4 BARRIER WALL CONC (RIGID-RETAINING)	507.000 LF	120.00000	60840.00	181.00000	91767.00		

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0410 0524 1 1 DITCH PAVT CONC (3")	53.000 SY	55.00000	2915.00	100.00000	5300.00		
0415 0524 1 29 DITCH PAVT CONC (4")(REINFORCED)	125.000 SY	55.00000	6875.00	110.00000	13750.00		
0420 0524 2 2 SLOPE PAVT CONC (4")	525.000 SY	70.00000	36750.00	90.00000	47250.00		
0425 0530 3 3 RIPRAP (RUBBLE) (BANK AND SHORE)	1162.500 TN	125.00000	145312.50	73.00000	84862.50		
0430 0530 3 4 RIPRAP (RUBBLE) (F&I)(DITCH LINING)	655.600 TN	125.00000	81950.00	82.00000	53759.20		
0435 0536 1 1 GUARDRAIL (ROADWAY)	4269.300 LF	17.00000	72578.10	18.00000	76847.40		
0440 0536 1 3 GUARDRAIL (ROADWAY, DOUBLE FACE)	1493.800 LF	25.00000	37345.00	26.00000	38838.80		
0445 0536 73 GUARDRAIL REMOVAL	1074.000 LF	4.00000	4296.00	5.00000	5370.00		
0450 0536 85 22 GUARDRAIL END ANCHORAGE ASSEMBLY FLARED	6.000 EA	2000.00000	12000.00	1995.00000	11970.00		
0455 0536 85 25 GUARDRAIL END ANCHORAGE ASSEMBLY TYPE I	3.000 EA	1200.00000	3600.00	1260.00000	3780.00		
0460 0544 75 14 IMPACT ATTENUATOR VEHICULAR (QUADGURD)	4.000 EA	25000.00000	100000.00	27615.00000	110460.00		
0465 0546 72 51 RUMBLE STRIP (GROUND-IN) (16" MIN. WIDTH)	5.000 PM	1700.00000	8500.00	8925.00000	44625.00		
0470 0550 10222 FENCING, TYPE B(5.1-6.0) WITH VINYL COATING	4502.000 LF	14.00000	63028.00	13.00000	58526.00		
0475 0550 60233 GATE (TYPE B)(SLIDING / CANTILEVER)(12.1-18' OPENING)	2.000 EA	2300.00000	4600.00	2800.00000	5600.00		
0480 0556 1 4 JACK AND BORE CASING DIAMETER(18" TO <24")	164.000 LF	350.00000	57400.00	300.00000	49200.00		
0485 0556 1 5 JACK AND BORE CASING DIAMETER(24" TO <36")	1020.000 LF	370.00000	377400.00	350.00000	357000.00		

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0490 0570 5 FERTILIZER	8.900 TN	330.00000	2937.00	630.00000	5607.00		
0495 0570 9 WATER FOR GRASS	1334.620 MG	40.00000	53384.80	42.00000	56054.04		
0500 0575 1 SODDING	215318.000 SY	1.75000	376806.50	1.66000	357427.88		
0505 0710 6 DIRECTIONAL ARROWS, PAINTED	1.000 EA	50.00000	50.00	200.00000	200.00		
0510 0710 7 PAVT MESSAGE, PAINTED	1.000 EA	100.00000	100.00	200.00000	200.00		
0515 0710 21 TRAFFIC STRIPE SKIP (WHITE/BLACK)	17.500 GM	400.00000	7000.00	360.00000	6300.00		
0520 0710 23 61 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(6")	17.740 NM	800.00000	14192.00	1200.00000	21288.00		
0525 0710 23 81 TRAFFIC STRIPE SOLID (WHITE/BLACK/BLUE)(8")	1.440 NM	1500.00000	2160.00	1900.00000	2736.00		
0530 0710 24 61 TRAFFIC STRIPE SOLID (YELLOW) (6")	16.680 NM	800.00000	13344.00	1200.00000	20016.00		
0535 0710 25181 TRAFFIC STRIPE SOLID (WHITE/BLACK) (18")	1882.230 LF	2.00000	3764.46	1.21000	2277.50		
0540 0999 16 PARTNERING (DO NOT BID) 40609015201	LUMP	3000.00000	3000.00	3000.00000	3000.00		
0545 0999 20 DISPUTES REVIEW BOARD (DO NOT BID)	15.000 DA	3300.00000	49500.00	3300.00000	49500.00		
0550 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40609015201	LUMP	130000.00000	130000.00	130000.00000	130000.00		
SECTION 0001 TOTALS			$ 19,497,203.96		$ 21,355,419.00		$
SECTION 0002 SIGNING							
0555 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	1310.000 LF	35.00000	45850.00	45.05000	59015.50		

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0560 0630 1 11 CONDUIT (FURNISH & INSTALL)(ABOVEGROUND	589.000 LF	12.00000	7068.00	10.22000	6019.58		
0565 0630 1 12 CONDUIT (FURNISH & INSTALL)(UNDERGROUND	8690.000 LF	5.00000	43450.00	6.52000	56658.80		
0570 0633121 1 CABLE FIBER OPTIC(F&I)(1- 25 PR)(UG)(SGL MODE)	12798.000 LF	4.00000	51192.00	7.57000	96880.86		
0575 0635 1 15 PULL & JUNCTION BOXES (F&I) (FIBER OPTICS)	33.000 EA	1400.00000	46200.00	688.43000	22718.19		
0580 0635 1 16 PULL & JUNCTION BOXES(F&I)(SPECIAL)	5.000 EA	2800.00000	14000.00	5050.89000	25254.45		
0585 0700 40 1 SIGN SINGLE POST (LESS THAN 12)	2.000 AS	250.00000	500.00	388.45000	776.90		
0590 0700 40 2 SIGN SINGLE POST (12 - 25)	9.000 AS	1600.00000	14400.00	1528.32000	13754.88		
0595 0700 41 11 SIGN MULTI-POST (51-100)	8.000 AS	4500.00000	36000.00	6534.67000	52277.36		
0600 0700 41 16 SIGN MULTI POST (GREATER THAN 300 SF)	1.000 AS	20000.00000	20000.00	21899.44000	21899.44		
0605 0700 44082 SIGN LT'D OVHD TRUSS (T 141 TO 160,S 101 TO 200)	1.000 AS	170000.00000	170000.00	162194.55000	162194.55		
0610 0700 44084 SIGN LT'D OVHD TRUSS (T 141 TO 160,S 301 TO 400)	1.000 AS	185000.00000	185000.00	182905.21000	182905.21		
0615 0700 44094 SIGN LT'D OVHD TRUSS (T 161 TO 180,S 301 TO 400)	1.000 AS	180000.00000	180000.00	184361.61000	184361.61		
0620 0700 44095 SIGN LT'D OVHD TRUSS (T 161 TO 180,S 401 TO 500)	1.000 AS	190000.00000	190000.00	186883.56000	186883.56		
0625 0700 44097 SIGN LT'D OVHD TRUSS (T 161 TO 180,S 601 TO 700)	1.000 AS	200000.00000	200000.00	188277.80000	188277.80		

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0630 0700 44106 SIGN LT'D OVHD TRUSS (T 181 TO 200,S 501 TO 600)	1.000 AS	220000.00000	220000.00	225342.59000	225342.59		
0635 0700 44114 SIGN LT'D OVHD TRUSS (T 201 TO 220,S 301 TO 400)	1.000 AS	250000.00000	250000.00	235842.09000	235842.09		
0640 0700 45 63 - SIGN LT'D OVHD CTLVR(C 61 TO 70, S 101 TO 150)	1.000 AS	100000.00000	100000.00	76438.34000	76438.34		
0645 0700 46 11 SIGN EXISTING (REMOVAL) (SINGLE POST)	16.000 AS	160.00000	2560.00	40.14000	642.24		
0650 0700 46 12 SIGN EXISTING (REMOVAL) (MULTI - POST)	9.000 AS	700.00000	6300.00	160.57000	1445.13		
0655 0700 46 13 SIGN EXISTING (REMOVAL) (OVERHEAD TRUSS)	2.000 AS	6000.00000	12000.00	6817.04000	13634.08		
0660 0700 48 38 SIGN PANELS (OVERLAY) (15 OR <)	3.000 EA	200.00000	600.00	282.60000	847.80		
0665 0700 48 39 SIGN PANELS (OVERLAY) (16 - 100)	1.000 EA	500.00000	500.00	673.12000	673.12		
0670 0705 71 DELINEATOR TUBULAR (FLEXIBLE)	99.000 EA	50.00000	4950.00	47.25000	4677.75		
0675 0710 30 REFLECTIVE PAINT (ISLAND NOSE) (YELLOW)	69.000 SY	20.00000	1380.00	14.70000	1014.30		
0680 0710 90 PAINTED PAVEMENT MARKINGS(FINAL SURFACE) 4060901520E	LUMP	50000.00000	50000.00	49875.00000	49875.00		
SECTION 0002 TOTALS		$	1,851,950.00	$	1,870,311.13	$	
SECTION 0003 LIGHTING							
0685 0400 1 15 CONC CLASS I(MISCELLANEOUS)	51.500 CY	750.00000	38625.00	596.96000	30743.44		

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0690 0555 1 1 DIRECTIONAL BORE (LESS THAN 6")	450.000 LF	18.00000	8100.00	23.74000	10683.00		
0695 0715 1113 CONDUCTORS (F&I)(INSULATED) (NO 6)	28850.000 LF	1.60000	46160.00	1.30000	37505.00		
0700 0715 1114 CONDUCTORS (F&I)(INSULATED) (NO 4)	3680.000 LF	2.00000	7360.00	1.73000	6366.40		
0705 0715 1115 CONDUCTORS (F&I)(INSULATED) (NO 2)	14120.000 LF	2.20000	31064.00	2.43000	34311.60		
0710 0715 1116 CONDUCTORS (F&I)(INSULATED) (NO 1)	4640.000 LF	2.50000	11600.00	3.03000	14059.20		
0715 0715 2115 CONDUIT (F&I UNDERGROUND) (PVC SCH 40) (2")	13015.000 LF	5.00000	65075.00	6.93000	90193.95		
0720 0715 7 11 LOAD CENTER (F&I) (SECONDARY VOLTAGE)	1.000 EA	20000.00000	20000.00	20404.37000	20404.37		
0725 0715 7 41 LOAD CENTER (REMOVE) (SECONDARY VOLTAGE)	1.000 EA	700.00000	700.00	120.42000	120.42		
0730 0715 10 5 LIGHT POLE FOUNDATION (REMOVE)	4.000 EA	700.00000	2800.00	1102.15000	4408.60		
0735 0715 14 11 PULL BOX (F&I) (ROADSIDE)	79.000 EA	350.00000	27650.00	221.77000	17519.83		
0740 0715 14 13 PULL BOX (F&I) (EMBEDDED)	11.000 EA	220.00000	2420.00	270.77000	2978.47		
0745 0715195100 LIGHT POLE COMP HIGH MAST (REMOVE) (100')	4.000 EA	1200.00000	4800.00	1452.53000	5810.12		
0750 0715500 1 POLE CABLE DISTRIBUTION SYSTEM (CONVENTIONAL)	63.000 EA	650.00000	40950.00	1311.70000	82637.10		
0755 0715516140 LIGHT POLE COMP(F&I)(POLE TOP MNT-ALUMINUM) (40')	76.000 EA	5000.00000	380000.00	6037.26000	458831.76		

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0760 0715550000 LIGHT POLE COMP(REMOVE)	2.000 EA	800.00000	1600.00	120.43000	240.86		
SECTION 0003 TOTALS		$	688,904.00	$	816,814.12	$	
SECTION 0004 LANDSCAPE / PERIPHERAL							
0765 0101 1 MOBILIZATION 40609035201	LUMP	20000.00000	20000.00	20000.00000	20000.00		
0770 0102 1 MAINTENANCE OF TRAFFIC 40609035201	640.000 LS	5000.00000	5000.00	34000.00000	34000.00		
0775 0580 1 1 LANDSCAPE COMPLETE (SMALL PLANTS) 40609035201	LUMP	80000.00000	80000.00	123000.00000	123000.00		
0780 0580 1 2 LANDSCAPE COMPLETE (LARGE PLANTS) 40609035201	LUMP	120000.00000	120000.00	203000.00000	203000.00		
0785 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID) 40609035201	LUMP	2600.00000	2600.00	2600.00000	2600.00		
SECTION 0004 TOTALS		$	227,600.00	$	382,600.00	$	
SECTION 0005 ARCHITECTURAL							
0790 0101 1 MOBILIZATION	LUMP	700000.00000	700000.00	500000.00000	500000.00		
0795 0102 1 MAINTENANCE OF TRAFFIC	640.000 LS	100000.00000	100000.00	50000.00000	50000.00		
0800 0735 74 TOLL PLAZA 40609045201	LUMP	3500000.00000	3500000.00	2500000.00000	2500000.00		
0805 0735 88 TOLL PLAZA MODIFY EXISTING 40609045201	LUMP	4200000.00000	4200000.00	3500000.00000	3500000.00		
0810 0999 25 INITIAL CONTINGENCY AMOUNT (DO NOT BID)	LUMP	6000.00000	6000.00	6000.00000	6000.00		
SECTION 0005 TOTALS		$	8,506,000.00	$	6,556,000.00	$	
CONTRACT TOTALS		$	30,771,657.96	$	30,981,144.25	$	0.00

CALL ORDER: 001 PROPOSAL ID: E8H89 LETTING DATE: 12/19/06 2:30 PM DISTRICT: 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) HUBBARD CONSTRUCTION COMPAN UNIT PRICE	AMOUNT	(5) CHERRY HILL CONSTRUCTION, I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT

CERTIFIED TO BE A TRUE COPY AND APPROVED BY_____ District Contracts Administrator _____ DATE

NOTE: Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to post the bond or other security required by law within the time allowed for filing a bond shall constitute a waiver of proceedings under chapter 120, Florida Statutes.