



*Operates the statewide  
Turnpike System as  
part of the Florida  
Department of  
Transportation*

CHARLIE CRIST  
*Governor*

STEPHANIE C. KOPELOUSOS  
*Secretary of  
Transportation*

JAMES L. ELY  
*Executive Director*

Turnpike Headquarters:  
Milepost 263, Bldg. 5315  
Turkey Lake Service Plaza  
Ocoee, FL 34761

Mailing Address:  
P.O. Box 613069  
Ocoee, FL 34761

Tel: 407.532.3999

[www.floridasturnpike.com](http://www.floridasturnpike.com)

## ADDENDUM NO. 6

**DATE:** June 26, 2009  
**TO:** PROPOSERS  
**FROM:** W Richard M. Nethercote, Jr.  
District Contracts Administrator  
Florida's Turnpike Enterprise  
**SUBJECT:** Contract No.: E8J79  
Financial Project No.: 416537-1-52-01, etc.  
County: Polk  
Project Name: Polk Parkway/Pace Road Interchange Design-Build

---

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

### REQUEST FOR PROPOSAL DOCUMENT

1. On page 3 of the RFP, under section II, Schedule of Events, the following dates are hereby changed:

- **Price Proposal due:** changed from 6/30/09 to **7/08/09**. Time unchanged.
- **Public announcing of Technical Scores and opening of Price Proposals:** changed from 6/30/09 to **7/08/09**. Time unchanged.
- **Final Selection Committee Meeting:** changed from 7/08/09 at 11:00 A.M to **7/15/09 at 10:00 A.M.**
- **Posting of the Department's intended decision to Award:** changed from 7/08/09 to **7/15/09**. Time unchanged.
- **Anticipated Award Date:** changed from 7/15/09 to **7/21/09**. Time unchanged.
- **Anticipated Execution Date:** changed from 8/07/09 to **8/13/09**. Time unchanged.

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.