



ADDENDUM NO. 1

DATE: May 5, 2009

TO: PROPOSERS

FROM:  Richard M. Nethercote, Jr.
District Contracts Administrator
Florida's Turnpike Enterprise

SUBJECT: Contract No.: E8J80
Financial Project No.: 417544-1-52-01 & 406096-4-52-01
County: Miami-Dade
Project Name: HEFT AET Conversion Phases 1 and 2

*Operates the statewide
Turnpike System as
part of the Florida
Department of
Transportation*

CHARLIE CRIST
Governor

STEPHANIE C. KOPELOUSOS
*Secretary of
Transportation*

JAMES L. ELY
Executive Director

Turnpike Headquarters:
Milepost 263, Bldg. 5315
Turkey Lake Service Plaza
Ocoee, FL 34761

Mailing Address:
P.O. Box 613069
Ocoee, FL 34761

Tel: 407.532.3999

www.floridasturnpike.com

Proposers and other interested parties are informed that the above referenced documents are hereby revised, changed and supplemented as set forth below:

REQUEST FOR PROPOSAL DOCUMENT

- On page 4 of the RFP, under Section II, Schedule of Events, the date for the "Deadline for submission of written questions prior to the pre-proposal meeting" has been changed from "5/7/09" to "5/11/09". The time remains unchanged.

All other conditions of the subject contract remain unchanged.

If you are a **PROPOSAL HOLDER**, please acknowledge receipt of this Addendum on Page 1 of the Form 375-020-12 of your Proposal, and return with your bid.

If you have any questions regarding this information, please do not hesitate to contact Rich Nethercote at the same number as shown above, ext. 3885.