



## Notice of Non-Responsive Technical Proposal

*Operates the statewide  
Turnpike System as  
part of the Florida  
Department of  
Transportation*

CHARLIE CRIST  
*Governor*

STEPHANIE C. KOPELOUSOS  
*Secretary of  
Transportation*

JAMES L. ELY  
*Executive Director*

Turnpike Headquarters:  
Milepost 263, Bldg. 5315  
Turkey Lake Service Plaza  
Ocoee, FL 34761

Mailing Address:  
P.O. Box 613069  
Ocoee, FL 34761

Tel: 407.532.3999

[www.floridasturnpike.com](http://www.floridasturnpike.com)

DATE: June 22, 2009

POSTED BY: **Richard M. Nethercote, Jr., District Contracts Administrator**

PROJECT DESCRIPTION: **Design-Build: Polk Parkway and Pace Road Interchange**

FDOT FPI NO.: **416537-1-52-01, 416537-2-52-01, 02 & 03 and 416537-4-52-01**

CONTRACT NO.: **E8J79**

The following Technical Proposals submitted for the above project are hereby declared Non-Responsive.

- David Nelson Construction

Note: Failure to file a protest within the time prescribed in Section 120.57(3), Florida Statutes, shall constitute a waiver of proceedings under Chapter 120, Florida Statutes. A protest is not timely filed unless the notice of protest, bond, and the formal written protest are each timely received by the Clerk of Agency Proceedings. A protest, which is filed prematurely, will be deemed abandoned unless timely renewed.

**POSTED**  
**2009 JUN 22 PM 3:39**  
**TURNPIKE ENTERPRISE**  
**FLA. DEPT. OF TRANS.**